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M/s Andhra Pradesh Gas Distribution
Corporation Ltd. Ltd. (APGDC)

A Joint Venture Company between GAIL Gas Limited (a wholly owned subsidiary of
GAIL (India) Ltd.), a Central Government Public Sector Enterprise (PSU) and APGIC,
an Andhra Pradesh State Government Public Sector Enterprise

BID DOCUMENT FOR

Hiring of Third Party Inspection Agency for Kakinada -
Srikakulam pipeline project Phase-|

LIMITED DOMESTIC COMPETITIVE BIDDING
Tender No.: APGDC/KKD/C&P/TPIA/2018-19/07

DUE DATE & TIME FOR
BID SUBMISSION : 20.11.2018at 1400 Hrs. (IST)

DUE DATE & TIME FOR BID OPENING : 20.11.2018at 1500 Hrs. (IST)

E-mail : vsrinivasulu@gail.co.in
Website http://apgdc.in/tenders.html
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SECTION-I
INVITATION FOR BID (IEB)
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"1 NVI TATI ON FOR BID (I FB)oO

Ref No: APGDC/KKD/C&P/TPIA/2018 -19/07 Date: 05.11.2018
To,
PROSPECTIVE BIDDERS

SUB: TENDER DOCUMENT FOR HIRING OF THIRD PARTY
INSPECTION AGENCY FOR KAKINADA -SRIKAKULAM PIPELINE
PROJECT PHASE-I.

Dear Sir/Madam,

1.0 Andhra Pradesh Gas Distribution Corporation L#D14-5/1, Siddhartha
Nagar, Near to RTO office, Kakinada33003 invites bids from bidders fitre
subjectjob/works, in complete accordance with the following details and
enclosed tender documents.

2.0 The brief details of the tender ararakr:

NAME OF WORK / BRIEF Hiring of Third Party Inspection Agency for

SCOPE OF WORK/JOB Kakinadai Srikakulam Pipeline Project Phake

A TENDER NO. & DATE APGDC/KKD/C&P/TPIA/201819/07
Dated :05.11.2018

B TYPE OF BIDDING TWO BID SYSTEM

SYSTEM
C TYPE OF TENDER LIMITED DOMESTIC COMPETITIVE

BIDDING UNDER TWO BID SYSTEM

D CONTRACT PERIOD Refer clause no. 01 of SCC

E TENDER FEE with 18% GST | NOT APPLICABLE
(Refer clause no.5.2 of ITB)

F BID SECURITY / EARNEST | APPLICABLE
MONEY DEPOSIT (EMD) RS. 45,000
(Refer clause no.16 &TB)

G AVAILABILITY OF From 05.112018 (4.00 Hrs, IST)to
TENDER DOCUMENT ON 20.11.2018(14.00 Hrs, IST) on
WEBSITE(S) following web sites:

APGDCO s Weksited e r
http://apadc.in/tenders.html

H PREBID MEETING 12.11.201815.00 Hrs
I UN-PRICED BID OPENING Date & time: 20.11.2018/15:00 Hrs
J CONTACT DETAILS Name : V. Srinivasulu,

Designation: Dy. General Manager (C&P)
Phone No. & Extn : 9756603608
e-mail : vsrinivasulu@agqail.co.in
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In case of the days specified above happens to be a holiday in APGDC, the
next working day shall be implied.

3.0 Bids must be submitted strictly in accordance with Clause No. 11 of ITB depending upon
Type of Tender as mentioned at Clause no. 2.0 (C) of IFB. The IFB is an integral and
inseparable part of the bidding document.

5.0 Incase of Manual Bids, bids complete in all respect should readheaddress
specified in Bid Data Sheet on or before the due date & time. Bids received after
the due date and time is liable to be rejected.

6.0 Bidder(s) are advised to quote strictly as per terms and conditions of the tender
documents and not &iipulate any deviations/exceptions.

7.0 Any bidder, who meets the Bid Evaluation Criteria (BEC) and wishes to quote against
this Tender Document, may download the complete Tender Document along with
its amendment(s) if any from websites as mention@d0afG) of IFB and submit
their Bid complete in all respect as per terms & conditions of Tender Document on
or before the Due Date & Time of Bid Submission.

8.0 Bid(s) received from bidders to whom tender/information regarding this Tender
Document hasheen issued as well as offers received from the bidder(s) by
downloading Tender Document from above mentioned website(s) shall be taken
into consideration for evaluation & award provided that the Bidder is found
responsive subject to provisions contaime@lause No. 2 of ITB.

The Tender Document <calls for offers
basis (except where JV/Consortium bid is allowed pursuant to clause no. 3.0 of
ITB) and in total compliance of Scope of Works as specified in Téboenment.

9.0 Clarification(s)/Corrigendum(s) if any shall also be available on above referred
websites. Any revision, clarification, addendum, corrijen, time extension, etc.
to this Tender Document will be hosted on the above mentioned eg)sily.
Bidders are requested to visit the website regularly to keep themselves updated.
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10.0 All the bidders including those who are not willing to submit their bid are required

to submit F11 (Acknowledgement cum Consent letter) duly filled withidays
from receipt of tender information.

110 APGDOC reserves the right to reject any or all the bids receiveddsaretion
withoutassigning any reasavhatsoever.

This is not an Order.

For & on behalf of APGDC Limited

(Authorized Signatory)

Name :V SRINIVASULU

Designation :Dy. General Manager (C&P).
E-mail ID : vsrinivasulu@gail.co.in
Contact No. : 9756603608
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ECTION-II

BID EVALUATION CRITERIA & EVALUATION
METHODOLOGY
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2.0.1

2.0.2

223

TECHNICAL BEC:

The bidder must have successfully completed at least one Single Work order of value
not less than Rs 11.25 Lacs (excluding taxes) for providing the services of Inspection
/Audit/Surveillance ofindergroundNatural GagHydrocarborPipeline of diameter not

|l ess than 1206 (twelve inch) and | ength
prior to final date of bid opening.

In support of above the bidder must submit the complete work order and completion certificate
issued by thend user having the reference number of work order, date of completion, brief,
scope of work, ordered and executed value of the job etc..

For a running contract, if the executed value of contract is equal to or more than the
value as indicated above inggeding seven years, one day prior to techno commercial
bid opening date, the same shall also be considered to be meeting the single order
experience criteria of BEC.

The Completion/ Execution Certificate must contain the reference no. of the Work
Order, reference of the work, awarded value, actual completed/executed value and
actual date of completion of work/actual date of execution of work up to the required
value as above or more.

A Job executed by a bidder for its own plant/projects cannot be eoedids experience for

the purpose of meeting BEC of the tender. However, jobs executed for subsidiary/Fellow
subsidiary/ Holding company will be considered as experience for the purpose of meeting BEC
subject to submission of tax paid invoice (s) dulytiied by Statutory Auditor of the bidder
towards payments of statutory tax in support of the job executed for Subsidiary/Fellow
subsidiary/ Holding company. Such bidders to submit these documents in addition to the
documents specified to meet BEC.

BEC T FINANCIAL:
Not applicable

DOCUMENTS REQUIRED:

The documents required to be submitted by the bidder to substantiate their
gualification under Bid Evaluation Criteria shall be as follows:

2.2.3 (a) For authentication of document(s) sultettin support of above mentioned Technical

Criteria of Bid Evaluation Criteria (BEC):

All the documents mentioned above towards substantiating Bid Evaluation
Criteriai Technical, must be duly certified/attested by Chartered Engineer and
Notary Public wih legible stamp failing which the bid shall be liable for
rejection.

2.2.3.(b) Copy of audited annual financial statement for 2087duly certified /attested by

notary public with legible stamp to be submitted.

mo
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3.0 EVALUATION AND COMPARISON OF BIDS:

3.1 The evaluation and comparison of bids shall be made on overall lowest basis.

3.2 Bidders are required to quote for complete scope of services. If any bidder quotes for part of
scope/quantity given in SOR, their bid shall be considered incomplete and shak not
evaluated.

In case of tie between the bidders contract shall be awarded to bidder having higher turnover in 2017
18 and bidder has to submit copy of audited annual financial statements duly certified /attested by
notary public with legible stamp.
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SECTION-II

INSTRUCTION TO BIDDERS

(TO BE READ IN CONJUNCTION WITH
BIDDING DATA SHEET (BDS)
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SECTION-III INSTRUCTION TO BIDDERS

INDEX
[A] GENERAL:
SCOPE OF BID
ELIGIBLE BIDDERS
BIDS FROM CONSORTIUM / JOINT VENTURE
ONE BID PERBIDDER
COSTOF BIDDING & TENDERFEE
SITE-VISIT

[B] BIDDING DOCUMENTS:
7. CONTENTS OF BIDDINGDOCUMENTS
8. CLARIFICATION OF BIDDING DOCUMENTS
9. AMENDMENT OF BIDDING DOCUMENTS

[C] PREPARATION OF BIDS:
10. LANGUAGE OF BID
11. DOCUMENTS COMPRISING THBID
12. SCHEDULEOF RATES/ BID PRICES
13. TAXES & DUTIES
14. BID CURRENCIES
15. BID VALIDITY
16. EARNEST MONEY / BIDSECURITY
17. PREBID MEETING
18. FORMAT AND SIGNING OFBID
19. ZERO DEVIATION & REJECTIONCRITERIA
20. E-PAYMENT

[D] SUBMISSION OF BIDS:
21. SUBMISSION,SEALING AND MARKING OFBIDS
22. DEADLINE FOR SUBMISSION OF BIDS
23. LATE BIDS
24. MODIFICATION AND WITHDRAWAL OF BIDS

[E] BID OPENING AND EVALUATION:
25. EMPLOYER'S RIGHT TO ACCEPT ANY BID ANDTO REJECT ANY OR
ALL BIDS
26. BID OPENING

27. CONFIDENTIALITY

28. CONTACTING THE EMPLOYER

29. EXAMINATION OF BIDS AND
DETERMINATION OF RESPONSIVENESS

30. CORRECTIONOF ERRORS

31. CONVERSION TO SINGLE CURRENCY FOR COMPARISON @IS

32. EVALUATION AND COMPARISON OF BIDS

33. COMPENSATIONFOREXTENDEDSTAY

11
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34. PURCHASEPREFERENCE

[F] AWARD OF CONTRACT:

35. AWARD

36. NOTIFICATION OF AWARD / FAX OF ACCEPTANCE [FOA]

37. SIGNING OF AGREEMENT

38. CONTRACTPERFORMANCE SECURITY / SECURITDEPOSIT

39. PROCEDURE FOR ACTION IN CASE
CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVIPRACTICES

40. PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL
ENTERPRISE

41. AHRITEMS

42. VENDOR EVALUATION PROCEDURE

43. INCOME TAX & CORPORATE TAX

44, SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT
DEPARTMENT AND ANOTHER AND ONE GOVERNMENT
DEPARTMENT AND PUBLIC ENTERPRISE AND ONE PUBLIC
ENTERPRISE ANDANOTHER

45. DISPUTE RESOLUTION

46. REASON FOR REJECTION OBID

47. CONTRACTOR TO ENGAGE CONTRACT MANPOWER BELONGING
TO SCHEDULE CASTESAND WEAKER SECTIONS OF THE SOCIETY

[G] ANNEXURES:

1. ANNEXURE-. PROCEDURE FOR ACTION IN CASE

2.

CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVIPRACTICES
ANNEXURE-Il:  VENDOR PERFORMANCE
EVALUATION PROCEDURE

S—ANNEXURE-H-ABBENBDUMTOINSTRUCHONS FOBIDBERS

4.

(INSTRUCTIONFORPARTICIPATIONIN E- TENDER)
ANNEXURE-IV: BIDDING DATA SHEET (BDS)
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(TO BE READ IN CONJUNCTION WITH BIDDING DATA SHEET (BDS)

[A]
1

11

1.2

1.3

1.4

2.1

2.2

2.3

INSTRUCTIONS TO BIDDERS [ITB |

GENERAL
SCOPE OF BID

The Employer/ Owner/ APGDC as defined in the "General Conditio@®wofract
[GCC]", wishes to receive Bids as described in the Bidding Document/Tender
document issued ymployer/Owner/APGDC.

SCOPE OF BID: The scope of work/ Services shall be as defindekiBidding
documents.

The successful bidder will be expectedctimplete the scope of Bid within the
period stated in Special Conditions@dntract.

Throughout the Bidding Document s, t h
derivatives [Bidder/Tenderer, Bid/Tender/Offer etc.] are synonymous. Further,
'‘Day' mean&Calendar Day' and 'Singular' also me&tsral'.

ELIGIBLE BIDDERS

The Bidder shall not be under a declaration of ineligibility by Employer for
Corrupt/Fraudulent/Collusive/Coerciaractices, as defined in "Instructions to
Bidders [ITB], Clause No. 39 (Action in case
Corrupt/Fraudulent/Collusive/Coerciaactices).

Tender document will be sold on receipt of application along with requisite tender
fee. No tender document will, however, be sold/issued to the bidder who are on
OHol i dayd by orGPAablid dectoARdEEN@nagement Consultant
(l'i ke EI'L, MECON etc. only due to fApo
practiceso) or banned by Government
submission of bid. If the document were issued ingdmdly/downloaded from
website, offers submitted by such bidder shall not be considered for
opening/evaluation/award and will be returned immediately to such bidder. The
above is without prejudice to the other rights of APGDC.

The Bidder should not bander any liquidation court receivership or similar
proceedings on due date of submissiobidf

In case there is any change in status of the declaration prior to award of contract,
the same has to be promptly informed to APGDC by the bidder.

13




Tender No.APGDC/KKD/C&P/TPIA/2018 -19/07

)
\P&DC

2.4

(i)

(ii)

2.5

2.6

4.1

4.2

5.1

5.2

It shall e the sole responsibility of the bidder to inform APGDC in case the bidder
is under any liquidation court receivership or similar proceedings on due date of
submission of bid and during the course of finalization of the tender. Concealment
of the facts sHatantamount to misrepresentation of facts and shall lead to action
against such Bidders as per clause no.39Bf

Bidder shall not be affiliated with a firm entity:

that has provided consulting services related to the work to the Employer during
the preparatory stages of the work or of the project of which the works/services
forms a part of or

that has been hired (proposed to be hired) by the Employer as an Engineer/
Consultant for theontract.

Neither the firm/entity appointed as the Projstanagement Consultant (PMC)
for a contract nor its affiliates/ J
in the tendering process unless it is the sole Licensor/Licensor nominated agent/
vendor.

Pursuant to qualification criteria set forth in thdding document, the Bidder shall
furnish all necessary supporting docU
of meeting qualificatiomriteria.

BIDS FROM "JOINT VENTURE"/"CONSORTIUM " SHALL NOT BE
ACCEPTABLE

ONE BID PER BIDDER

A Firm/Bidder shallsubmit only '‘one [01] Bid' in the same Bidding Process. A
Bidder who submits or participates in more than 'one [01] Bid' will cause all the
proposals in which the Bidder has participated tdibgualified.

Alternative Bids shall not be considered.

COST OF BIDDING & TENDER FEE

COST OF BIDDING

The Bidder shall bear all costs associated with the preparation and submission of
the Bid including but not limited to Bank charges all courier changgading

taxes & duties etc. incurred thereof. Further, ARGWill in no case, be
responsible or liable for these costs, regardless of the outcome of the bidding

process.

TENDER FEE: NOT APPLICABLE

14
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6.1

6.2

6.3

[B]

7.1

c:CcC-CcC:C:

7.2

SITE VISIT

The Bidder is advised to visit and examine the site of works and its surroundings
and obtain foitself on its own responsibility all information that may be necessary
for preparing the Bid and entering into a Contract for the required job. The costs
of visiting the site shall be borne by tB&lder.

The Bidder or any of its personnel or agents gbalfranted permission by the
Employer to enter upon its premises and land for the purpose of such visits, but
only upon the express conditions that the Bidder, its personnel and agents will
release and indemnify the Employer and its personnel, agentafidiagainst all
liabilities in respect thereof, and will be responsible for death or injury, loss or
damage to property, and any other loss, damage, costs, and expenses incurred 3
a result of inspection.

The Bidder shall not be entitled to hold ackaim against APGDC for nen
compliance due to lack of any kind of pequisite information as it is theole
responsibility of the Bidder to obtain all the necessary information with regard to
site, surrounding, working conditions, weather etc. on its bafore submission

of the bid.

BIDDING DOCUMENTS
CONTENTS OF BIDDING DOCUMENTS
The contents of Bidding Documents / Tender Documents are those stated below,

and should be read in conjunction with any 'Addendum / Corrigendum’ issued in
accordance with TB: Clause9":

Sectionl : Invitationfor Bid [IFB]
Sectionll : BID EVALUATION CRITERIA [BEC] &
Evaluation methodology
Sectionlll : Instructiongo BiddergITB]
Annexure Formg& Format
SectionlV : General Conditions of ContrdG&CC]
SectionV : Special Conditions of Contrgd&CC]
SectionVI : Specifications, Scope of WoandDrawing
SectionVIl Schedule oRates
*RequesforQu ot ati ondé, wherever applicabl e,
Document.

The Bidder is expected to examine all instructions, forms, terms & conditions in
the Bidding Documents. The "Request for Quotation [RF@jv&ation for Bid
(IFB)" together with all its attachments thereto, shall be considered to be read,
understood and accepted by the Bidders. Failure to furnish all information required
by the Bidding Documents or submission of a Bid not substantially mesfoto
the Bidding Documents in every respect will be at Bidder's risk and may result in

15
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8.2

9.1

9.2

9.3

[C]

10

the rejection of higid.
CLARIFICATION OF BIDDING DOCUMENTS

A prospective Bidder requiring any clarification(s) of the Bidding Documents may
notify APGDC in writing or by fax or email aPGDC 's mailing address
indicated in the BDS no later than 02 (two) days prior tebpdeneeting (in cases
where prebid meeting is scheduled) or 05 (five) days prior to the bid closing date
in cases where piigid meeting is notéld. APGDC reserves the right to ignore
the bidders request for clarification if received after the aforesaid period.
A P G D Cniag respond in writing to the request for clarificatignP GD C 0 s
response including an explanation of the query, but withoutifgient the source

of the query wild/l be up htpédvdvevdpgdo.in AR
communicated to prospective bidders byail/ fax.

Any clarification or information required by the Bidder but same not vedeby
the Employer at clause 8.1 (refer BDS for address) above is liable to be considered
as "no clarification / informatiorequired".

AMENDMENT OF BIDDING DOCUMENTS

At any time prior to the 'Bid Due Date', Owner may, for any reason, whether at
its own initiative or in response to a clarification requested by a prospective
Bidder, modify the Bidding Documents by addendatigendum.

Any addendum/ corrigendum thus issued shall be integral part of the Tender
Document and shall be hosted on the websiseprovided at clause no. 2.0 (H)

of IFB /communicated to prospective bidders byail/ fax. Bidders have to take

into account all such addendum/ corrigendum before submittingBiaeir

The Employer, if consider necessary, may extend the date of siudmeis$ Bid

in order to allow the Bidders a reasonable time to furnish their most competitive
bid taking into account the amendment isstiredeof.

PREPARATION OF BIDS

LANGUAGE OF BID:

The bid prepared by the bidder and all correspondence/drawings and documents
relating to the bid exchanged by bidder and APGDC shall be written in English
language alone. Any printed literature furnished by the bidder may be written in
another language dsng as accompanied by an ENGLISH translation duly
authenticated by the chamber of commerde of d dceuntfdy,san which case, for

the purpose of interpretation of the bid, the ENGLISH translation gbadrn.

In the event of submission of any documesttiificate by the Bidder in a language
other than English, the English translation of the same duly authenticated by
Chamber of Commerce of Bidderdés count

16
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11. DOCUMENTS COMPRISING THE BID

11.1 In case the Bids are invited undbe Manual two Bid system. The Bid prepared by
the Bidder shall comprise the following components sealed in 2 different
envelopes:

11.1.1ENVELOPE-I: " TECHNO-COMMERCIAL / UN -PRICED BID"shall
contain the following:

(a) 'Covering Letter' on Bidder's 'Letterheaiearly specifying the enclosed
contents.

(b) 'Bidder's General Information’, as per 'Fdfr’.

(c) 'Bid Form', as per 'Forr-2'

(d) Copies of documents, as required in 'F&HB

(e) Asa confirmation that the prices are quoted in requisite format complying with the
requirements copy of Schedule of Rate (SOR) with prices blanked out mentioning
quoted / not quoted (as applicable) written against gech

M "Letter of Authority ebh the Letter H

(g) 'No Deviation Confirmation', as per 'Foif6'

(h) 'Bidder'sDecl arati on regar diFHT'g Bankruptcy

(i) 'Certificate for Norlnvolvement of Government of India ' from Bidder, as per
'‘FormF-8'

() 'Agreed Terms and Conditions', as per 'Fé+i0’

(k) 'ACKNOWLEDGEMENT CUM CONSENT LETTER, as per 'Form EL'

()  Duly attested documents in accordance with the "BID EVALUATION
CRITERIA [BEC]" establishing thqualification.

(m) Undertaking on the Letter head, as per the Fort2 F

(n) Power of Attorney /copy of Board Resolution, in favour of the authorized
signatory of the Bid,saper clause no.2.7 6fB

(o) Any other information/details required as per Biddibagcument

(p) EMD in original as per Clause 16 3fB

(@) All forms and Formats includingnnexures.

() Original Tender Fee (é&pplicable)

(s) List of consortium/ JV member (s), if any, af@nsortium Agreement (as per
format ) clearly defining their involvement & responsibility in this work, wherever
applicable as specified elsewhere in the IFB/RFQ/BEC.

O—Altntegrity P&ERO as per AForm

-

WAt ndemnity Bowdl as per AForm
(v) Tender Documerduly signed/ digitally signed by the Authorized Signatory.

(w) Additional document specified in Bidding Data Sh&DS).

Note: All the pages of the Bid musbe signedby the "Authorized Signatory" of
the Bidder.

11.1.2ENVELOPE-II: Price Bid
I) The Prices are to be lsmitted strictly as per the Schedule of Ratehe bidding
documents. APGDC shall not be responsible for any failure on the part of the

17
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bidder to follow thanstructions.

ii) Bidders are advised NOT to mention Rebate/Discount separately, either in the SOR
format or anywhere else in the offdn case Bidder(s) intend to offer any
Rebate/Discount, they should include the same in the item rate(s) itself under the
ASchedul e of Rates (SOR)O aonly. i ndi cat

i) If any unconditional rebate has been offered in the quoted rasanmeshall be
considered in arriving at evaluated price. Howewercognizance shall be taken
for any conditional discount for the purpose of evaluation obitie.

iv) In case, it is observethat any of the bidder(s) has/have offered-somto
Discount/Rebate after opening of-priced bid but before opening of price bids
such discount /rebate(s) shall not be considered for evaluation. However, in the
event of the bidder emerging as the lowastluated bidder without considering
the discount/rebate(s), thenchdiscount/rebate(s) offered by the bidder shall be
considered for Award of Work and the same will be conclusive and binding on the
bidder.

v) Inthe event as a result of techoommercialdiscussions or pursuant to seeking
clarifications / confirmations from bidders, while evaluating thetoed part of
the bid, any of the bidders submits a sealed envelope stating that it contains revised
prices; such bidder(s) will be requested to widlvd the revised prices failing
which the bid will not be considered for furthreraluation.

vii Incase any bidder does not quote for an:
estimated price impact is more than 10% of the quoted price, then the bid will be
rejectedIf such price impact of unquoted items is 10% or less of his quoted price,
then the unquoted item(s) shall be loaded highest of the price quoted by the other
bidders .If such bidder happens to be lowest evaluated bidder, price of unquoted
items $all be considered as included in the quotedobick.
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12 SCHEDULE OF RATES / BID PRICES

12.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the
whole works as described in Bidding Documents, based on the rates and prices
submitted by the Bidder and accepted by the Employer. The prices quoted by the
Bidders will be inclusive of all taxes except GRTGST & SGST/UTGST or
IGST).

12.2 Prices must be fille in format for "Schedule of Rates [SOR]" enclosed as part of
Tender documentf quoted in separate typed sheets and any variation in item
description, unit or quantity is noticed; the Bid is liable todjected.

12.3 Bidder shall quote for all the items of*"SOR" after careful analysis of cost
involved for the performance of the completed item considering all parts of
the Bidding Document In case any activity though specifically not covered in
description of item under "SOR" but is required to complete theksvas per
Specifications, Scope of Work / Service, Standards, General Conditions of
Contract (AGCC"), Speci al Conditions
Bidding Document, the prices quoted shall deemed to be inclusive of cost incurred
for suchadivity.

12.4 All duties, taxes and other levies [if any] payable by the Contractor under the
Contract, or for any other cause except fi@bT (CGST & SGST/UTGSor
IGST) shall be included in the rates / prices and the totalgnde submitted by
the Bidder. Aplicable rate ofGST (CGST & SGST/ UTGS®r IGST) on the
contract value shall be indicated in Agreed Terms & Conditions (FoFha)
andSOR
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12.5 Prices quoted by the Bidder, shall remain firm and fixed and valid until completion
of the Contract and will not be subject to variation on any account. Any new taxes
& Duties, if imposed by the State/ Govt. of India after due date of bid submission
but bdore the Contractual Delivery Date, shall be reimbursed to the contractor on
submission of documentary evidence for proof of payment to State/ Govt.
Aut horities and after ascert @anmactng it

12.6 The Bidder shall quotéhe prices in ‘figures' & words. There should not be any
discrepancy between the prices indicated in figures and the price indicated in
words.In case of any discrepancy, the same shall be dealt as per clause no. 30 of
ITB.

12.7 Further, Bidder shall also meati theService Accounting Codes(SAC) /
Harmonized System of Nomenclature (HSNat the designated place in SOR.

13 GST (CGST & SGST/UTGSTor IGST)

13.1 Bidders are required to submit copy of the GST Registration Certificate while
submitting the bids whereveeST (CGST & SGST/UTGST or IGST) is
applicable.

13.2 Quoted prices should be inclusive of all taxes and duties, e&&®pt(CGST &
SGSTor IGST or UTGST).Please note that the responsibility of paymer@ 8T
(CGST & SGSTor IGST or UTGST) lies with the Supplieof Goods / Services
only. Supplier of Goods / Services (Service Provider) providing taxable service
shall issue an Invoice/ Bill, as the case may be as per rules/ regulation of GST.
Further, returns and details required to be filled under GST laws & shesild
be timely filed by Supplier of Goods / Services (Service Provider) with requisite
details.

Payments to Service Provider for claimi@HT (CGST & SGST/UTGST or
IGST) amount will be made provided the above formalities are fulfilled. Further,
APGDC mg seek copies of challan and certificate from Chartered Accountant for
deposit ofGST (CGST & SGST/UTGST or IGST) collected from Owner.

13.3 In case CBEC (Central Board of Excise and Customs)/ any equivalent Central
Government agency/State Government agency brings to the notice of APGDC that
the Supplier of Goods / Services (Service Provider) has not remitted the amount
towardsGST (CGST & SGST/UTGST or IGST) collected from APGDC to the
government exchequer, then, that Supplier of Goods / Services (Service Provider)
shall be put under Holiday list of APGDC for period of six months as mentioned
in Procedure for Evaluation of Performance of Vend8rgdpliers/Contractors/
Consultants.

13.4 In case of statutory variation @BST (CGST & SGST/UTGSTor IGST), other
than due to change in turnover, payable on the contract value during contract
period, the Supplier of Goods / Services (Service Provider) shaflisalrtopy of
the 'Government Notification' to evidence the rate as applicable on the Bid due
date and on the date @vision.
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Beyond the contract period, in case APGDC is not entitled for input tax credit of
GST (CGST & SGST/UTGST or IGST), then any inaase in the rate &ST

(CGST & SGST/UTGST or IGST) beyond the contractual delivery period shall

be to Service Provider s adcGSb(@@ST&wher
SGST/UTGST or IGST) shall be passed on to the Owner.

Beyond the contract periomh, case APGDC is entitled for input tax credit@sT
(CGST & SGST/UTGST or IGST), then statutory variation in applicadBST
(CGST & SGST/UTGST or IGST) on supply and on incidental services, shall
be to APGDC s account .

Claim for payment ofGST (CGST & SGT/UTGST or IGST) Statutory
variation, should be raised within two [02] months from the date of issue of
‘Government Notification' for payment of differential (in @pT (CGST &
SGST/UTGST or IGST) otherwise claim in respect of above shall not be
entertaned for payment of arrears.

The base date for the purpose of applying statutory variation shall be the Bid Due
Date.

13.5 Where the APGDC is entitled to avail the input tax crediG&T (CGST &

SGST/UTGSTor IGST):-

13.5.1 Owner/APGDC will reimburse th&ST (CGST &SGST/UTGSTor

IGST) to the Supplier of Goods / Services(Service Provider) at actuals against
submission of Invoices as per format specified in rules/ regulation of GST to
enable Owner/APGDC to claim input tax crediG®T (CGST & SGST/UTGST

or IGST) paid. In case of any variation in the executed quantities, the amount on
which theGST (CGST & SGST/UTGS®r IGST) is applicable shall be modified

in same proportion. Returns and details required to be filled under GST laws &
rules should be timely filed bugplier with requisitedetails.

13.5.2 The input tax credit d6ST (CGST & SGST/UTGSTor IGST)quoted

shall be considered for evaluation of bids, as per evaluation criteria of tender
document.

13.6 Where the APGDC is not entitled to avail/take the full input tax cred®®T

(CGST & SGST/UTGST or IGST):-

13.6.1 Owner/APGDC will reimburseGST (CGST & SGST/UTGSTor

IGST)to the Supplier of Goods / Services (Service Provider) at actuals against
submission ofrlvoices as per format specified in rules/ regulation of GST subject
to the ceiling amount &&ST (CGST & SGST/UTGS®r IGST)as quoted by the
bidder, subject to any statutory variations, except variations arising due to change
in turnover.In case of any waation in the executed quantities (If directed and/or
certified by the Enginedn-Charge) the ceiling amount on whiGST (CGST &
SGST/UTGSTor IGST)is applicable will be modified on pnata basis.

13.6.2 The bids will be evaluated based on total price incgdapplicable
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GST (CGST & SGST/UTGST orlIGST).
13.7 APGDC will prefer to deal with registered supplier of goods/ services under GST.

Therefore, bidders are requested to get themselves registered under GST, it not
registeredyet.

However, in case any unregistéreidder is submitting their bid, their prices will
be loaded with applicabl&ST (CGST & SGST/UTGST or IGST)while
evaluation of bid. Where APGDC is entitled for input credit®@8T (CGST &
SGST/UTGSTor IGST), the same will be considered for evaluatidbid as per
evaluation methodology of tendéocument.

13.8 Incase APGDC is required to pay entire/certain portion of appli€aBle(CGST
& SGST/UTGST or IGST) and remaining portion, if any, is to be deposited by
Bidder directly as peGST (CGST & SGST/UTGST or IGST) laws, entire
applicable rate/amount o&6ST (CGST & SGST/UTGST or IGSTio be
indicated by bidder in thEOR.

Where APGDC has the obligation to discha@@T (CGST & SGST/UTGST

or IGST) liability under reverse charge mechanism and APGRE paid or is

/liable to pay GST (CGST & SGST/UTGS®r IGST) to the Government on
which interest or penalties becomes payable as per GST laws for any reason which
Is not attributable to APGDC or ITC with respect to such payments is not available
to APCGDC for any reason which is not attributable to APGDC, then APGDC shall
be entitled to deduct/ setoff / recover such amounts against any amounts paid or
payable by APGDC to ContractoSupplier.

13.9 Contractor shall ensure timely submission of invoice()easrules/ regulations
of GST with all required supporting document(s) within a period specified in
Contracts/ LOA to enable APGDC to avalil input tax credit. Further, returns and
details required to be filled under GST laws & rules should be timely Iiifed
supplier with requisiteletails.

If input tax credit with respect @ST (CGST & SGST/UTGST or IGST)is not
available to APGDC for any reason which is not attributable to APGDC, then
APGDC shall not be obligated or liable to pay or reimbu@srl (CGST &
SGST/UTGST or IGST)harged in the invoice(s) and shall be entitled to /
deduct/ setoff /recover the sucBST (CGST & SGST/UTGST or IGST
UTGST)thereupon together with all penalties and interest if any, against any
amounts paid or payable by APGDC to SupptieGoods / Services.

13.10 Anti -profiteering clause

As per Clause 171 of GST Act it is mandatory to pass on the benefit due to
reduction in rate of tax or fronmput tax creditto the consumer by waof
commensurate reduction in prices. The Supplier of Goods / Servicesmay note the
above and quote their prices accordingly.

13.11 In case the GST rating of vendor on the GST portal / Govt. official
website is negative / black listed, then the bids may beteejday APGDC.
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Further, in case rating of bidder is negative / black listed after award of work for
supply of goods / services, then APGDC shall not be obligated or liable to pay or
reimburse GST to such vendor and shall also be entitled to deduct / reaolkier
GST along with all penalties / interest, if any, incurredARGDC.

13.12 GST (CGST & SGST/UTGST or IGST) is implemented w.e.f.
01.07.2017 which subsumed various indirect taxes and duties applicable
before 01.07.2017. Accordingly, the provisions of Generalondition of
Contract relating to taxes and duties which are subsumed in GST are
modified to aforesaid provisions mentioned in clause no. 12 and 1313B.

14 BID CURRENCIES:
Bidders must submit bid in Indian Rupees only.

15 BID VALIDITY

15.1 Bids shall be kepvalid for period specified in BDS from the final Due date of
submission of bid'. A Bid valid for a shorter period may be rejected by APGDC
as'nonresponsive’.

16 In exceptional circumstances, prior to expiry of the original 'Bid Validity Period’,
the Employe may request the Bidders to extend the 'Period of Bid Validity' for a
specified additional period. The request and the responses thereto shall be made
in writing or by fax/email. A Bidder may refuse the request without forfeiture of
his EMD. A Bidder agreing to the request will not be required or permitted to
modify his Bid, but will be required to extend the validity of its EMD for the period
of the extension and in accordance with "ITB: Clali§&in all respects.

17 EARNEST MONEY DEPOSIT

17.1 Bid must be accopanied with earnest mongy.e Earnest Money Deposit
(EMD) also known a8id Security) in the formofADe mand /Dr af t
ABanker s in@boer@fdRGDC LTD payable at place mentioned in
BDS]JorABank Gu arAdrettd e r sirfctly &srper théormat given
in form F 4/ F 4A (as the case may be) of thiender Document Biddershall
ensureghat EMD submittedin theformof ABa Gk ar art ee
ALetter ehoGtddhave a validity of at
the validity of the Bid. EMD submitted in the formAfDe mand obr af t
ABanker sshaueevalid for three months

Bid not accompanied with EMD, or EMD not in requisite format shall ddgdi
for rejection. The EMD shall be submitted in Indian Rupees only.

172The EMD is required to protect APGDAC
which would warrant the forfeiture of EMD, pursuant to clali§e’ ofITB.

17.3 APGDC shall not be liable to pay ampcumentation charges, Bank charges,
commission, interest etc. on the amount of ENdOcase EMD is in the form of a
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ABank Guarantee , the same shall be f
of an International Bank situated in India and registeredcwh A Res er v e
| ndi a as Scheduled Foreign Bank. Ho

Banks other than the Nationalized Indian Banks, the Bank must be commercial
Bank having net worth in excess of Rs. 100 Crores [Rupees One Hundred Crores]
and adeclaration to this effect should be madesbghcommerciaBankeitherin

theA B a@k a r aitselferseparatelyn its letterhead.

174Any Bid not secured i n-lGal&LChusd®dHn S wna
be rejected by APGDC a®nresponsive.

175Unsuccessful Biddervs EMD wi | | be di g
but not | ater than Athirty [30] days
176T h e successful Bi dder s EMD wi || ¢

acknowl edgi ng tdrei nfgAwahred A Agirde esnie n't
furnishing the AContract Performance
to clause no. 38 dfi B.

17.7 Notwithstanding anything contained herein, the EMD may also be forfeited in any
of the following cases:

(@ IfaBi dder withdraws his Badi duryng t he
(b) If a Bidder has indulged in corrupt/fraudulent /collusive/coercive practice

(c) If the Bidder modifies Bid during the period of bid validity (after Due Date and
Time for Bid Submission).

(d) Violates ay other condition, mentioned elsewhere in the Tender Document,
which may lead to forfeiture &MD.

(e) Inthe case of a successful Bidder, if the Bidder fails

) to acknowledge receipt of the ANoti fi
Acceptance[ FOA] o,

) to furniraktn®enm f or mance Security [ S
wi t h ClausedB8 o

(i) to accept Aarithmetical correldB.i ons

17.8 In caseEMD isin theformof ABa@kar aorA b e oftCe re dthesame
must indicatehe Tender Document No. and the name of Tender Document for
which the Bidder is quoting. This is essential to have proper correlation at a later
date.

17.9 MSEs (Micro & Small Enterprises) are exempted from submission of EMD in
accordance with the provisions &PR2012 and Clause 40 of ITB. The
Government Departments/PSUs are also exempted from the payment of EMD.
However, Traders/Dealers/ Distributors /Stockiest /Wholesaler are not entitled for
exemption ofEMD.

18 PRE-BID MEETING (IF APPLICABLE)
24
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18.1 The Bidder(s) o his designated representatives are invited to attend &Bi@re
Meeting" which will be held at address specified in IkBs expected that a bidder
shall not depute more than 02 representatives fangeting.

18.2 Purpose of the meeting will be to clgrissues and to answer questions on any
matter that may be raised at that stage and give fanel$endering.

18.3 Text of the questions raised and the responses given, together with any response;
prepared after the meeting, will be uploaded on APGEX€ndering website
against the Tender. Any modification of the Contents of Bidding Documents listed
in "ITB: Clause7.1", that may become necessary as a result of théiBre
Meeting shall be made by the Employer exclusively through the issue of an
Addendim / Corrigendum pursuant to "ITB: Clau8g and not through the
minutes of the Pr8id Meeting.

18.4 Non-attendance of the REid Meeting will not be a cause for disqualification of
Bidder.

19 EORMAT AND SIGNING OF BID

19.1 The original and all copies of the Bid shall be typed or written in indehkl@n
the case of copies, photocopies are also acceptable] and shall be signed by a persqg
or persons duly authorized to sign on behalf of the Bidder (as per POA)afe
and position held by eachpersonsigning, must be typed or printedbelow the
signature. All pages of the Bid except for-amended printed literature where
entry(s) or amendment(s) have been made shall be initialed by the person or
persons signing the Bid.

19.2 The Bid shall contain no alterations, omissions, or additions, unless such
corrections are initialed by the person or persons signingithe

19.3 In case of dendering, digitally signed documents to be uploaded as detailed in
addendum téTB.

20 ZERO DEVIATION AND REJECTION CRITERIA

20.1 ZERO DEVIATION: Deviation to terms and conditions of "Bidding Documents"
may lead to rejection of bid. APGDC will accept bids based on terms & conditions
of "Bidding Documents" only. Bidder may note APGDC will determine the
substatial responsiveness of each bid to the Bidding Documents pursuant to
provision contained in clause 29 of ITB. For purpose of this, a substantially
responsive bid is one which conforms to all terms and conditions of the Bidding
Documents without deviatiores reservations. APGDC's determination of a bid's
responsiveness is based on the content of the bid itself without recourse to extrinsic
evidence. APGDC reserves the right to raise technical and/or commercial
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query(s), if required, may be raised on thedeids). The response(s) to the same
shall be in writing, and no change in the price(s) or substance of the bids shall be
sought, offered or permitted. The substance of the bid includes but not limited to
prices, completion, scope, technical specificatiets, Bidders are requested to

not to take any deviation/exception to the terms and conditions laid down in this
"Tender Documents”, and submit all requisite documents as mentioned in this
"Tender Documents”, failing which their offer will be liable for rejectitina

bidder does not reply to the queries in the permitted time frame then its bid shall
be evaluated Is&d on the documents available in lthe.

20.2 REJECTION CRITERIA: Notwithstanding the above, deviation to the

(a)
(b)
(c)
(d)
(e)
0
(@)
(h)
()
()
(k)
()

(m)

following clauses of Tender document shall lead to summarily rejectiBid of
Firm Price

Earnest Money Deposit / Bilecurity

Specifications & Scopef Work

Schedule of Rates / Price Schedule / PBasis
Duration / Period of Contract/ Completisnhedule
Period of Validity ofBid

Price Reductiorschedule

Contract Performanc®ecurity

Guarantee / Defect Liabiliti?eriod

Arbitration / Resolution of Ripute/Jurisdiction o€ourt
Force Majeure & Applicabléaws

Integrity Pact, ifApplicable

Any other condition specifically mentioned in the tender document elsewhere
that noncompliance of the clause lead to rejectiorbiof

Note: Further, it is once agaiaminded not to mention any condition in the Bid which

21
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Is contradictory to the terms and conditions of Temdeument.
E-PAYMENT

APGDC Ltd has initiated payments to Suppliers and Contractors electronically,
and to facilitate the payments electronically throtegghanking'. The successful
bidder should give the details of his bank account as per the bank mandate form.

SUBMISSION OF BIDS

SUBMISSION, SEALING AND MARKING OF BIDS

22.1 In case of dendering, bids shall be submitted througkerder mode in the

manner specified elsewhere in tender document. No Manual/ Hard Copy
(Original) offer shall beacceptable.

22.2 In case of manual tendering bid must be submitted in sealed env#ldpe.

envelope is not sealed & marked as per Clause No. 11 of ITB, the employer will
assume no responsibility for misplacement oripegure opening of the bid.

22.3 All the bids shall be addssed to the owner at address specifieldF B
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22.4Bids  submitted under the name of AGENT/CONSULTANT/
REPRESENTATIVE/RETAINER/ASSOCIATE etc. on behalf of a
bidder/affiliate shall not baccepted.

23 DEADLINE FOR SUBMISSION OF BIDS

23.1 In case of ebidding, the bid must be submitted througktender mode not later
than the date and time specified in the teri@uments/BDS.

23.2 In case of manual tendering EMD along with bid must be submitted within the due
date &time.

23.3 APGDC may, in exceptional circumstances and at its discretion, extend the
deadline for submission of Bids (clause 9 of ITB refdrsyvhich case all rights
and obligations of APGDC and the Bidders, previously subject to the original
deadline will thereafter b&ubject to the deadline as extended. Notice for extension
of due date of submissi on of bi d wi
communicated to thieidders.

24 LATE BIDS

24.1 Any bids received after the notified date and time of closing of tenders will be
treatel as latebids.

In case of manual tendering, bids received by APGDC after the due date for
submisgn of bids shall not be considered. Such late bids shall be returned to the
bidder within A10 dayso in Aunopened
be returned along with the topened bid. In case oftendering, where the bid
bond/physical docuents has been received but the bid is not submitted by the
bidder in the @endering portal, such bid bond/ physical documents shall be
returned immediately.

24.3 Unsolicited Bids or Bids received to address other than one specifically stipulated
in the tendedocument will not be considered for evaluation/opening/award if not
received to the specified destination within stipulated datien&.

25 MODIFICATION AND WITHDRAWAL OF BIDS
25.1 Modification and withdrawal of bids shall lasfollows:-

24.1.2IN CASE OF MANUAL BIDDING
27
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The bidder may withdraw or modify its bid after bid submission but before the due date
for submission as per tender document provided thatvihiten notice of the
modification/ substitution/ withdrawal in received by APGDC prior to the
deadline for submission bid.

24.2 The maodification shall also be prepared, sealed, marked and dispatched i
accordance with the provisions of the clause 11 & 22 of ITB velbvant
A CDtu t Slip duly pasted and mentio
AMODI FI CAThic&& of.withdrawal of bid, the Envelope containing

ni

withdrawal letter duly super scribing tteenv el ope as AW THDRA\

ATender Document number cé. o0/ commun
with ATender Document number cé. o0/ m
APGDC within Due date & Time of submission of Bid. No bid shall be modified/
withdrawn after the Due Date & Time for Bstibmission.

24.3 Any withdrawal/ modification/substitution of Bid in the interval between the Due
Date & Time for Bid submission and the expiration of the period of bid validity
specified by the Bidder in their Bid
pursuant to clause 16 of ITB and rejection of Bid.

24.4 The latest Bid submitted by the Bidder shalldo@sidered for evaluation and all
other Bid(s) shall be considered to be unconditionally withdrawn.

24.5 In case after price bid opening the lowest evaluated bidder (L1) is not awarded the
job for any mistake committed by him in bidding or withdrawal of bid or
modification of bid or varying any term in regard thereof leadingttendering,
APGDC shall forfeit EMD paid by the bidder and such bidders shall be debarred
from participation in reendering of the same job(s)/item(s). Further, such bidder
will be put on holiday for a period of six months after following the proeedure.

25 EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR
ALL BIDS

APGDC reserves the right to accept or reject any Bid, and to annul the Bidding
process and reject all Bids, at a&mye prior to award of Contract, without thereby
incurring any liability to the affected Bidder or Bidders or any obligations to
inform the affected Bidder or Bidders of the ground for APGDC's action.
However, Bidder if so desire may seek the reason (iting) for rejection of their
Bid to which APGDC shall resporgiickly.

[B] BID OPENING AND EVALUATION

26 BID OPENING

26.1 Unpriced Bid Opening

APGDC wi | | open bids, in the presenc
who choose to attend, at date, time aochtion stipulated in the BDS. The
bi dder s representatives, who are p

evidencing their attendance.

26.2 Priced BidOpening
28
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26.2.1 APGDC will open the price bids of those bidders who meet the
gualification requirement and whedids is determined to be technically and
commercially responsive. Bidders selected for opening of their price bids shall be
informed about the date of price bid opening. Bidders may depute their authorized
representative to attend the bid opening. Thiedie r s represent a
present shall sign a register evidencing their attendance and may be required to be
present on a shonotice.

26.2.2 The price bids of those Bidders who were not found to be techno
commercially responsive shall not be opened ith boanual tendering and e
tendering. In case of Manual Tender, the envelope containing Price Bid shall be
returned unopened after opening of the price bids of technomercially
responsive Bidders.

26.2.3 In case of bids invited under the single bid systemshall be opened
on the specified due date & time.

27 CONFIDENTIALITY

Information relating to the examination, clarification, evaluation and comparison
of Bids, and recommendations for the award of a Contract, shall not be disclosed
to Bidder(s) or any othergpsons not officially concerned with such process.

28 CONTACTING THE EMPLOYER

28.1 From the time of Bid opening to the time of award of Contract, if any Bidder
wishes to contact the Employer on any matter related to the Bid, it should do so in
writing. Information relating to the examination, clarification, evaluation &
recommendation for award shall notdisclosed.

28.2 Any effort by the Bidder to influence the Employer in the Employer's 'Bid
Evaluation’, 'Bid Comparison’, or 'Contract Award' decisions may restitiein
rejection of the Bidder's Bid and action shall be initiated as per procedure in this
regard.

29 EXAMINATION OF BIDS AND DETERMINATION OF
RESPONSIVENESS

291 The owner s determination of a bid s
the bid only. Prior tahe detailed evaluation of Bids, the Employer will determine
whether eaclBid:-

(@) Meets the "Bid Evaluation Criteria” of the Biddibgpcuments;
(b) Has been properlyigned:;
(c) Isaccompanied by the required 'Earnest Money /&adurity’;
(d) Is substantiallyresponsive to the requirementof the
Bidding Documents; and
(e) Provides any clarification and/or substantiation that the Employer may require to
determine responsiveness pursuant to "ICBuse29.2"
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29.2 A substantially responsive Bid is one which conformdlittha terms, conditions
and specifications of the Bidding Documents without material deviations or
reservations or omissions for this purpose employer defines the foregoing terms

below:=
a) AiDeviationodo is departure fr adocumbné. r e q u i
b) AReservationo is the setting of | imiti

acceptance of the requirement in the tender documents.

c) AOmi ssiono is the failure to submit pal

documentation required in the tendiecument.
29.3 A material deviation, reservation or omission is tme,
i)  If acceptedvould,

i)  Affect in any substantial way the scope, quality, or performance of the job as
specified in tendedocuments.
iif) Limit, in any substantial way, inconsistent with the Tender Document, the

Empl oyer s rights or the tei€Congacter s o0b]l

b) If rectified, would unfairly affect the competitive position of other bidders
presenting substantiallysponsive bids.

29.4 The employer shall examine all aspects of the bid to confirm that all requirements
have been met without any material deviation, reservation or omission.

29.5 If a Bid is not substantially responsive, it may be rejected by the Employer and
may not subsequently be made responsive by correction or withdrawal of the of
material deviation, reservation omission.

30 CORRECTION OF ERRORS

30.1 Bids determined to be substantially responsive will be checked by the Employer
for any arithmetic errors. Erroveill be corrected by the Employer as follows:

() When there is a difference between the rates in figures and words, the rate which
corresponds to the amount worked out by the Bidder (by multiplying the quantity
and rate) shall be taken esrrect.

(i)  When the rte quoted by the Bidder in figures and words tallies but the amount is
incorrect, the rate quoted by the contractor shall be taken as correct and not the
amount and the amount shall becedculated/ corrected accordingly.

(i) When it is not possible to ascart the correct rate, in thenanner prescribed
above, the rate as quoted in words shall be adopted and the amount worked out
for comparisorpurposes

30.2 The amount stated in the bid will be adjusted by the Employer in accordance with
the above procedure for the correction of erriirthe bidder does not accept the
corrected amount of bid, its bid will be rejected, and the bid security shall be
forfeited.
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31 CONVERSION TO SINGLE CURRENCY FOR COMPARISON OF BIDS

Not Applicable. All bids submitted must be in the currency specified at clause 14
of ITB.

32 EVALUATION AND COMPARISON OF BIDS

Bid shall be evaluated as per evaluation criteria mentioned in Sékctbn
bidding documents.

33 COMPENSATION FOR EXTENDED STAY (FOR APPLICABILITY OF
THIS CLAUSE REFER BDS):-

33.1 In the event of the time of completions of work getting delayed beyond the time
schedule indicated in the bidding document plus a grace period equivalerit to 1/5
of the time schedule or 2 months whichever is more, due to reasons solely
attributable to Employer, the Contractor shall be paid compensation for extended
stay (ESC) to maintain necessary organizational set up and construction tools,
tackles, equipmerdtc. at site ofvork.

33.2 The bidder is required to specify the rate for ESC on per month basis in the
nPRI CE PARTO of his bid, which shall
price during price bid evaluation. The loading shall be done of a perig@obfl
the time schedule or 1 month whichever is Iéssase bidder does not indicate
the rate for ESC in price part of his bid, it will be presumed that no ESC is required
by the bidder and evaluation shall be carriedaagbrdingly.

34 PURCHASE PREFERENCE

Purchase preference to Central government public sector Undertaking and Micro
and Small Enterprises (MSESs) shall be allowed as per Government instructions in
vogue.

[C] L AWARD OF CONTRACT
35 AWARD

Subject to "ITB: Claus9", APGDC will award the Contract the successful
Bidder whose Bid has been determined to be substantially responsive and has beel
determined as the lowest provided that bidder, is determined to be qualified to
satisfactorily perform the Contract.

36 NOTIFICATION OF AWARD / FAX OF ACCEPTANCE

36.1Pri or to the expiry of APeriod of B
acceptance of the Bid will be intimated to the successful Bidder by APGDC either
byFax/Ecmai | [/ Letter or | i ke means defin
The Contract shalkenter into force on the date of FOA and the same shall be
binding on APGDC and successful Bidder (i.e. Contractor/Service Provider). The
Notification of Award/FOA will constitute the formation of a Contract. The
detailed Letter of Acceptance shall be s3uhereafter incorporating terms &
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36.2 Contract period shall commence from the date of "Notification of Award" or as

37

37.1 APGDCwill awardthe Contractto the successfuBidder, who, within ‘fifteen
[15] days' of receipt of theame, shall sign and return the acknowledged copy to

37.2 The successful Bidder/Contractor shall be required to execute an 'Agreement’ in

38

38.1 Within 30 days of the receipt of the notification of award/ Fax of Acceptance from

38.2 The contract performance security shall be for an amount equal to specified in

conditions of Tender Document, Corrigendum, Clarification(s), Bid and agreed
variation(s)/acceptable deviation(s), i&ny. APGDC may choose to issue
Notification of Award in form of detailed Letter of Acceptance with@suing

FOA and in such case the Contract shall enter into force on the date of detailed
Letter of Acceptancenly.

mentioned in the Notification of Award. The "Notification ofward" will
constitute the formation of a Contract, until the Contract has been effected
pursuant to signing of Contract as per "ITBause37".

Upon the successful Bidder's / Contractor's furnishing of ‘Contract Performance
Security / Security Deposipursuant to "ITB: Claus88", APGDC will promptly
discharge his 'Earnest Money / Bid Security', pursuant to "Ol8usel6"

SIGNING OF AGREEMENT

APGDC.

the proforma given in this Bidding Document on a 4aficial stamp paper' of
appropriate value [cost of the 'staip@per’ shall be borne by the successful
Bidder/Contractor] and of 'state' specified in Bidding Data Sheet (BDS)only,
within ‘fifteen [15] days' of receipt of the "Fax of Acceptance [FOA]" of the
Tender by the successful Bidder/Contractor failure on tinegbahe successful
Bidder/Contractor to sign the ‘Agreement’ within the above stipulated period, shall
constitute sufficient grounds for forfeiture of EMD/Secuftgposit.

CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT

APGDC, the successful bidder shall furnish the Contract Performance Security
(CPS) in accordance with of General Conditions of the Contract. The CPS shall
beintheformoei t her Banker s Cheque or Demé
Letter of Credit and shall be in the currency of the Contract. However, CPS shall
not be applicable in cases where in the order value as specified in Notification of
Award is less than INR 2 Lakexclusive of taxes &luties).

Bidding Data Sheet (BDS) towards faithful performance of the contractual
obligations and performance of equipment. For the purpose of CPS,
Contrad/order value shall be exclusive &ST (CGST & SGST/UTGST or
IGST)to be reimbursed by tHéwner.

Bank Guarantee towards CPS shall be from any Indian scheduled bank or a branch
of an International bank situated in India and registered with Reserve danlaof
as scheduled foreign bank in casfelndian bidder as well as foreign bidder.
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However, in case of bank guarantees from banks other than the Nationalized
Indian banks, the bank must be a commercial bank having net worth in excess of
Rs 100 crores araldeclaration to this effect should be made by such commercial
bank either in the Bank Guarantee itself or separately on its letterhead. This bank
guarantee shall be valid for a period as three months beyond the DLP specified in
Bid DataSheet.

38.3 Failure ofthe successful bidder to comply with the requirements of this article
shall constitute sufficient grounds for the annulment of the award and forfeiture
of theEMD.

38.4 The CPS has to cover the entire contract value including extra works/services also.
As long as the CPS submitted at the time of award take cares the extra works/
services executed and total executed value are within the awarded contract price,
there is no need for additional CP& soon as the total executed value is likely
to burst the ceilingof awarded contract pricghe contractor should furnish
additionalCPS.

39 PROCEDURE FOR ACTION IN CASE CORRUPT/
FRAUDULENT/COLLUSIVE/ COERCIVE PRACTICES

39.1 Procedure for action in case Corrupt/ Fraudulent/Collusive/Coercive Practices is
enclosed afnnexurel.

39.2T he Fraud Prevention Policy documen
(www.gailonline.com

39.3 NON-APPLICABILITY OF ARBITRATION CLAUSE IN CASE OF
BANNING OF VENDORS/ SUPPLIERS / CONTRACTORS/BIDDERS/
CONSULTANTS INDULGED IN FRAUDULENT/ COERCIVE
PRACTICES

Notwithstanding anything contained contrary in GCC and other "CONTRACT
DOCUMENTS", in case it is found that the Vendors/ Suppliers /
Contractors/Bidders/ Consultants indulged in fraudulent/ coercive @aeidche

time of bidding, during execution of the contract etc., and/or on other grounds as
mentioned I n GAI L s AProcedur e

Corrupt/ Fraudulent/ Col |l usi vekFt)oeheci ve

contractor/bidder shall be banned (in termsifofesaid procedure) from the date
of issuance of such order by GAIL (India) Ltd., to such Vendors/ Suppliers /
Contractors/BiddersZonsultants.

The Vendor/ Supplier / Contractor/ Bidder/Consultant understands and agrees that
in such cases where Vend&upplier / Contractor/ Bidder/Consultant has been
banned (in terms of aforesaid procedure) from the date of issuance of such order
by GAIL (India) Limited, such decision of GAIL (India) Limited shall be final

and binding on such Vendor/ Supplier / Cawtor/ Bidder/Consultant and the

AArbitration cl ause I n t he G

shall not be applicable for any consequential issue /dispute arising in the matter.
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40 PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL
ENTERPRISES

40.1 Following provision has been incorporated in tender for MSESs, in line with
notification of Government of India, vide Gazette of India No. 503 dated
26.03.2012 proclaiming the Public Procurement Policy on procurement of goods,
works and services from Miciend Small Enterprises (MSES)

i)  Issue of tender document to MSEs freeadt.

i)  Exemption to MSEs from payment of EMD/B&kcurity.

i) In Tender participating Micro and Small Enterprises quoting price within the price
band ofL1 + 15% shall also be allowed to supply a portion of requirement by
bringing down their prices th1 price in a situation wherel price is from
someone other than a micro and small enterprise and such micro and small
enterprises shall be allowed supply ypto 20% of the tendered valda.case of
more than onesuch Micro and Small Enterprises, the supply shall be shared
proportionately (to tendered quantity). Further, out of above 20%, 4% shall be
from MSEs owned by SC/ST entrepreneurs. This quota isttam&ferred to other
MSEs in case of neavailability of MSEs owned by SC/ST entrepreneurs.

The quoted prices against various items shall remain valid in case of splitting of
guantities of the items above.

In case tendered item is ngplitable or nondividable (specified in Bid Data Sheet) ,
MSE quoting lowest price within price band L1 ( other than MSE) + 15% , may
be awarded for full/ complete supply of total tendered value subject to matching
of L1 price.

40.2 The MSEs owned by SC/ST entrepreneurs shaln:

a) Incase of proprietary MSE, Proprietor(s) shall34/ST.

b) Incase of partnership MSE, the SC/ST partners shall be holding atleast 51% share|
in theunit

c) Incase of private Limited Companies, at least 51%share is held by SCIRF.
MSE is owned bySC/ST entrepreneurs, the bidder shall furnish appropriate
documentary evidence in thiggard.

40.3 In case bidder is a Micro or Small Enterprise under the Micro, Small and Medium
Enterprises Development Act, 2006, the bidder shall submit the follawing

a) Documentary evidence that the bidder is a Micro or Small Enterprises registered
with District Industries Centers or Khadi and Village Industries National Small
Industries Corporation or Directorate of Handicrafts and Handloom or any other
body specified byMinistry of Micro, Small and Medium Enterprises or
UdyogAadhaaMemorandum.
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b) If the MSE is owned by SC/ST Entrepreneurs, the bidder shall furnish appropriate
documentary evidence in thiggard.

The above documents submitted by the bidder shall be duly certified by the Chartered
Accountant (not being an employee or a Director or not having any interest in the
bidder s company/firm) and notary pul

If the bidder does not prade the above confirmation or appropriate document or any
evidence, then it will be presumed that they do not qualify for any preference
admissible in the Public Procurement Policy (PPP) 2012.

Further, MSEs who are availing the benfits of the Public Prooemé Policy (PPP)
2012 get themselves registered with MSME Data Bank being operated by NSIC,
under SME Division, M/o MSME, in order to create proper data base of MSEs
which are making supplies @PSUSs.

40.4If against an order placed by APGDC, successful Ib{dpe(other than
Micro/Small Enterprise) is procuring material/services from theinsrimor who
Is a Micro or Small Enterprise registered with District Industries Centers or Khadi
and Village Industries Commission or Khadi and Village Industries Bodtaior
Board or National Small Industries Corporation or Directorate of Handicrafts and
Handloom or any other body specified by Ministry of Micro, Small and Medium
Enterprises with prior consent in writing of the purchasing authority/Engineer
charge, thaletails like Name, Registration No., Address, Contact No. details of
material & value of procurement made, etc. of such Enterprises shall be furnished
by the successful bidder at the time of submissidanwagice/Bill.

40.5 The benefit of policy are not extemdl to the traders/dealers/
Distributors/Stockiest/Wholesalers.

41 AHRITEMS

In item rate contract where the quoted rates for the items exceed 50% of the estimate
rates, such items will be considered as Abnormally High Rates (AHR) items and
payment of AHR itera beyond the SOR stipulated quantities shall be made at the
lowest amongst the following rates:

) Rates as per SOR, quoted by @antractor/Bidder.
II) Rate of the item, which shall be derivedfa@dows:

a. Based on rates of Machine and lab@asr available from the contract (which
Il ncludes contractor s supexpenses.i on, p T

b. In case rates are not available in the contract, rates will be calculated based on
prevailing market rates of machine, material and labour ph#% to cover
contractor s supervisxpemses.profit, over

42 VENDOR PERFORMANCE EVALUATION

Shall be as stipulated Annexure Il to ITB herewith.
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43 INCOME TAX & CORPORATE TAX

43.1 Income tax deduction shall be made from all payments made toti¥@ctor as
per the rules and regulations in force and in accordance with the Income Tax Act
prevailing from time tdime.

43.2Cor porate Tax Il iability,account. any, shal

43.3 Work Contract tax/ GST as may be applicable shatldskicted as per trade tax.
43.4 TDS, wherever applicable, shall be deducted as per appliaatilaw/rule.

43.4 MENTIONING OF PAN NO. IN INVOICE/BILL

As per CBDT Notification No. 95/2015 dated 30.12.2015, mentioning of PAN no.
Is mandatory for procurement obagds / services/works/consultancy services
exceeding Rs. 2 Lacs per transaction.

Accordingly, supplier/ contractor/ service provider/ consultant should mention
their PAN no. in their invoice/ bill for any transaction exceeding Rs. 2 |a#ds.
provided in he notification, in case supplier/ contractor/ service provider/
consultant do not have PAN no., they have to submit declaration in Form 60 along
with invoice/ bill for eachransaction.

Payment of supplier/ contractor / service provider/ consultant sbaltocessed
only after fulfillment of aboveequirement

44, SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT
DEPARTMENT AND ANOTHER AND ONE GOVERNMENT
DEPARTMENT AND PUBLIC ENTERPRISE AND ONE PUBLIC
ENTERPRISE AND ANOTHER

In the event of any dispute or difference relating to the interpretation and
application of the provisions of the contracts, such dispute or difference shall be
referred by either party for Arbitration to the sole Arbitrator in the Department of
Public Enterpises to be nominated by the Secretary to the Government of India
in-charge of the Department of Public Enterprises. The Arbitration and
Conciliation Act, 1996 shall not be applicable to arbitrator under this clause. The
award of the Arbitrator shall berding upon the parties to the dispute, provided,
however, any party aggrieved by such award may make a further reference for
setting aside or revision of the award to the Law Secretary, Department of Legal
Affairs, Ministry of Law & Justice, Government bfdia. Upon such reference the
dispute shall be decided by the Law Secretary or the Special Secretary / Additional
Secretary, when so authorized by the Law Secretary, whose decision shall bind
the Parties finally and conclusively. The parties to the despuit share equally

the cost of arbitration as intimated by #bitrator.
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45 DISPUTE RESOLUTION (ADDENDUM TO PROVISION REGARDING
APPLICABLE LAWS AND SETTLEMENT OF DISPUTES OF GCC)

45.1 GAIL (India) Limited has framed the Conciliation Rules 2010 in conformviti
supplementary to Partlll of the Indian Arbitration and Conciliation Act 1996
for speedier, cost effective and amicable settlement of disputes through
conciliation. A copy of the said ru
www.gailonline.confor reference. Unless otherwise specified, the matters where
decision of the Enginean-Charge is deemed to be final and binding as provided
in the Agreement and the issues/disputes which cannot be mutually resolved
within a reasonable time, all disputes shall be settled in accordance with the
Conciliation Rule2010.

45.2 Any dispute(s)/difference(s)/issue(s) of any kind whatsoever between/amongst the
Parties arising under/out of/in connection with this contract shafiefiéed in
accordance with the aforesaides.

45.3 In case of any dispute(s)/difference(s)/issue(s), a Party shall notify the other Party
(ies) in writing about such a dispute(s) / difference(s) / issue(s) between / amongst
the Parties and that such a Partwishes to refer the
dispute(s)/difference(s)/issue(s) to Conciliation. Such Invitation for Conciliation
shall contain sufficient information as to the dispute(s)/difference(s)/issue(s) to
enable the other Party (ies) to be fully informed as to the naturdheo
dispute(s)/difference(s)/issue(s), the amount of monetary claim, if any, and
apparent cause(s) attion.

45.4 Conciliation proceedings commence when the other Party(ies) accept(s) the
invitation to conciliate and confirmed in writing.the other Partyies) reject(s)
the invitation, there will be no conciliatiggroceedings.

45.5 If the Party initiating conciliation does not receive a reply within thirty days from
the date on which he/she sends the invitation, or within such other period of time
as specifiedn the invitation, he/she may elect to treat this as a rejection of the
Invitation to conciliatelf he/she so elects, he/she shall inform the other Party(ies)
accordingly.

45.6 Where Invitation for Conciliation has been furnished, the Parties shall attempt to
settle such dispute(s) amicably under Prof the Indian Arbitration and
Conciliation Act, 1996 and GAIL (India) Limited Conciliation Rules, 20ItO.
would be only afteexhausting the option of Conciliation as an Alternate Dispute
Resolution Mechanism that the Parties hereto gjwfor Arbitration. For the
purpose of this clause, the option of
exhausted, evenincase ofréejgcon of AConci |l i ati on b

45.7 The cost of Conciliation proceedings including but not limited to fees for
Conciliator(s), Airfare, Local Transport, Accommodation, cost towards
conference facility etc. shall be borne by the Pasmsally.

45.8 The Parties shall freeze claim(s) of interest, if any, and shall not claim the same
during the pendency of Conciliation proceedings. The Settlement Agreement, as
and when reached/agreed upon, shall be signed between the Parties and
Conciliation proceedingshall stand terminated on the date of the Settlement
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Agreement
46.0 _INAM -PRO (PLATFORM FOR INFRASTRUCTURE
AND MATERIALS PROVIDERS)

47

48

49. QUARTERLY CLOSURE OF THE CONTRACT (FEOR APPLICABILITY

INAM -Pro (Platform for infrastructure and materials providers) is a web based
platform for infrastructure provides and maés suppliers and was developed by
Ministry of Road Transport and Highways (MoRT&H) with a view to reduce
project execution delays on account of supply shortages and inspire greater
confidence in contractors to procure cement to start with directly fieen t
manufacturers. Presently, numerous cement companies are registered in the portal
and offering cement for sale on the portal with a commitment period of 3 years.
These companies have bound themselves by ceiling rates for the entire
commitment period, whein they are allowed to reduce or increase their cement
rates any number of times within the ceiling rate, but are not permitted to exceed
the said ceiling rate.

MoRT&H is expanding the reach of this wpbrtal by increasing both the product
width as wellas the product depth. They are working on incorporating 60 plus
product categories. The product range will span from large machineries like Earth
Movers and Concrete Mixers, to even the smallest items like road studs. MORT&H
intend to turn it into a portavhich services every infrastructure development
related need of a modern contractor.

APGDC s contractors may use this inngo
usage of wel Portal is a completely voluntary exercise. The platform, however,
can servas a benchmark for comparison of offered prices and products.
PROMOTION OF PAYMENT THROUGH CARDS AND DIGITAL MEANS To
promote cashless transactions, the onward payments by Contractors to their
employeesserviceproviders,sub-contractorsand suppliersmay be made

through Cards and Digital means to the extent possible

CONTRACTOR TO ENGAGE CONTRACT MANPOWER BELONGING TO
SCHEDULED CASTES AND WEAKER SECTIONS OF THE SOCIETY

While engaging the contractual manpower, Contractors are required to make
efforts to provide opportunity of employment to the people belonging to

Scheduled Castes and weaker sections of the society also in order to have a fail
representation of thesectons.

OF THIS CLAUSE REFER BDS):-

During execution of contracts/orders, various issues may arise. In order to timely detect and to address the
contractual issue (s) during the execution of contr&®&DC has introduced a mechanism of quarterly
closure of the contract, under which all the issues related to the contract execution will be monitored on
guarterly basis for resolution.

Vendors/Contractors are requirectco-operate with EIC for proper inigmentation of this mechanism for
smooth execution oftteont r act . 0
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Annexure-|

PROCEDURE FOR ACTION IN CASE
CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES

A  Definitions:

A. 1l ACorrupt Practiceo means the off er|i

indirectly, anything of value to improperly influence the actions in selection
process or in contrhexecution.

ACorrupt Practiceo also includes any or
or attempt to mislead so that financial or other benefit may be obtained or an
obligation avoided.

A2 AFraudul ent Practi ce 0 iomeommitsed @y a agencyn c |
or with his connivance or by his agent by misrepresenting/ submitting false
documents and/ or false information or concealment of facts or to deceive in order
to influence a selection process or during execution of contract/. order

A3 AColl usive Practice amongst bi dder s
scheme or arrangement designed to establish bid prices at artificial non
competitive levels and to deprive the Employer of the benefits of free and open
competition.

Ad ACoercive practiced0 means impairing d
directly or indirectly, any agency or its property to influence the improperly
actions of an agency, obstruction of any investigation or auditing of a procurement
process.

A5 ivedor / Supplier/ Contractor/ Consultant
AAgencyo

A6 0 Appell ate Authorityo shall mean Com
(Finance) and Director (BD) for works centers under Director (Projects). For all
other cases comittee of Directors shall consist of Director (Finance) & Director
(Projects).

A7 AiCompetent Authorityo shall mean t he
decision for Suspension of business dealing with an Agency/ (ies) and Banning of
business dealinggi t h Agency/ (i es) cantaened hal |

A8 AAl Il ied Agencyo shall mean al l t he
influence of banned/ suspended agenciesdetermining this, the following
factors may be taken intmnsideration:

(@) Whethe the management sommon;

(b) Majority interest in the management is held by the partners or directors of
banned/ suspendéigm.

(c) substantial or majority shares are owned by banned/ suspended agency and by
virtue of this it has a controllingoice.

A9 il nvestigating Agencyo shall mean any
39
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B.1

B.2

(i)

(ii)

into the conductof Agency/party andshallincludethe Vigilance Department of
the GAIL, Central Bureau of Investigation, State Police or any other agency set
up by the Centradr state government having power to investigate.

Actions against bidder(s) indulging in corrupt /fraudulent/ collusive/
coercivepractice

Irregularities noticed during the evaluation of the bids:

If it is observed during bidding process/ bids evahrastage that a bidder has
indulged in corrupt/fraudulent /collusive/coercive practice, the bid of such Bidder
(s) shall be rejected and its Earnest Money Deposit (EMD) shall be forfeited.

Further, such agency shall be banned for future business with AR@Ra@eriod
specified in para B 2.2 below from the date of issue of banning order.

Irregularities noticed after award of contract
During execution ofcontract:

If an agency, is found to have indulged in corrupt/fraudulent/ collusive/coercive
practices,during execution of contract, the agency shall be banned for future
business with APGDC for a period specified in para B 2.2 below from the date of
issue of banningrder.

The concerned order (s)/ contract(s) where corrupt/fraudulent/collusive practices
Is observed, shall be suspended with immediate effect by Engmé&drarge
(EIC)! Employer whereby the supply/ work/ service and payment etc. will be
suspended. The action shall be initiated for putting the agency on banning.

After conclusion of proces$he order (s)/ contract (s) where it is concluded that
such irregularities have been committed shall be terminated and Contract cum
Performance Bank Guarantee (CPBG)/ Contract Performance Security(CPS)
submitted by agency against such order (s)/ consashéll also be forfeited. The
amount that may have become due to the contractor on account of work already
executed by him shall be payable to the contractor and this amount shall be subject
to adjustment against any amounts due from the contractor timeléerms of the
contract.

No risk and cost provision will be enforced in such cases.
After execution of contract and during Defect liability period (DLP)/
Warranty/Guarantee Period:

If an agency is foundo have indulged in corrupt/fraudulent/ collusive/coercive
practices, after execution of contract and during DLP
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Warranty/Guarantee Period, the agency shall be banned for future business with
GAIL for a period specified in para B 2.2 below from the ddtissue of banning
order.
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Further, the Contract cum Performance Bank Guarantee (CPBG)/Contract
Performance Security (CPS) submitted by agency against such order (s)/ contract
(s) shall be forfeited.

(iif) After expiry of Defect liability period (DLP)/ Warranty/Guarantee Period

If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive
practices, after expiry of Defect liability period (DLP)/ Warranty/Guarantee
Period, the agency shall be banned for future business with APGDQéviod
specified in para B 2.2 below from the date of issue of banning order.

B.2.2 Period of Banning
Banning period shall be reckoned from the date of banning order and shall be 3 years.

In exceptional cases where the act of vendor/ contractor is atihtbatNational
Security, the banning shall be for indefinite period.

C Effect of banning on other ongoing contractstenders

C.1 If an agency is put on Banning, such agency should not be considered in ongoing
tenders/futuréenders.

C.2 However, if such an agencyalready executing other order (s)/ contract (s) where
no corrupt/fraudulent/ collusive/coercive practice is found, the agency should be
allowed to continue till its completion without any further increase in scope except
those incidental to original spe mentioned in the contract.

C.3 If an agency is put on the Banning List during tendering and no irregularity is
found in the case underocess:

C.3.1after issue of the enquiry /bid/tender but before opening of Technical bid, the bid
submitted by the agency shb#ignored.

C.3.2after opening Technical bid but before opening the Price bid, the Price bid of the
agency shall not be opened and BG/EMD submitted by the agency shall be
returned to th@gency.

C.3.&after opening of price, BG/EMD made by the agency shall be edtuthe offer
of the agency shall be ignored & will not be further evaludfdtie agency is put
on banning list for fraud/ miappropriation of facts committed in the same
tender/other tender where errant agency emerges as the lowest (L1), then such
terder shall also be cancelled amdnvited.

D. Procedure for Suspension oBidder
D.1 Initiation of Suspension

Action for suspension business dealing with any agency/(ies) shall be initiated
41
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by Corporate C&P Department when

() Corporate Vigilance Department basew the fact of the case gathered during
investigation by them recommend for specific immediate action against the
agency.

(i) Corporate Vigilance Department based on the input from Investigating agency,
forward for specific immediate action against #gency

(i) Non performance of Vendor/Supplier/Contractor/Consultant leading to
termination of ContractDrder.

D.2 SuspensiorProcedure:

D.2.1 The order of suspension would operate initially for a period not
more than six months and is to be communicated to the agencglsmdo
Corporate Vigilance Department. Period of suspension can be extended with the
approval of the Competent Authority by one month at a time with a ceiling of six
months pending a conclusive decision to put the agency on banning list.

D.2.2 During the periodf suspension, no new business dealing may be
held with the agency.

D.2.3 Period of suspension shall be accounted for in the final order
passed for banning of business with the agency.

D.2.4 The decision regarding suspension of business dealings should also
becommunicated to thagency.

D.2.5 If a primafacie, case is made out that the agency is guilty on the
grounds which can result in banning of business dealings, proposal for issuance of
suspension order and show cause notice shall be put up to the Competent
Authority. The suspensiomrderand show causenotice mustincludethat

() the agency is put on suspension list and (ii) why action should not be taken for
banning the agency for future business fiGAIL.

The competent authority to approve the suspension wibb® as that for
according approval for banning.

D 3 Effect of Suspension of business:
Effect of suspension on other-going/future tenders will be as under:

D.3.1 No enquiry/bid/tender shall be entertained from an agency as long as the name
of agency appears the Suspensiohist.

D.3.2 If an agency is put on the Suspension List dutemglering:

D.3.2.1after issue of the enquiry /bid/tender but before opening of Technical bid, the
bid submitted by the agency shalligaored.

D.3.2.2after opening Technical bid but before opening the Price bid, the Price bid of

42




)

Tender No.APGDC/KKD/C&P/TPIA/2018 -19/07 : \Dej\ D l:

the agency shall not be opened and BG/EMD submitted by the agency shall be
returned to thegency.

D.3.2.3 after opening of price, BG/EMD made by the agency shall be
returned; the offer ofie agency shall be ignored & will not be further evaluated.
If the agency is put on Suspension list for fraud/-appropriation of facts
conducted in the same tender/other tender where errant agency emerges as th
lowest (L1), then such tender shall atsocancelled ang-invited.

D.3.3 The existing contract (s)/ order (s) under execution sioalinue.

D.34 Tenders invited for procurement of goods, works and services shall
have provision that the bidder shall submit a undertaking to the effect that (i)
neitherthe bidder themselves nor their allied agency/(ies) are on banning list of
GAIL or the Ministry of Petroleum and Natural Gas and (ii) bidder is not banned
by any Government department/ PulSector.

Appeal against the Decision of the Competeuthority :

F.1 The agency may file an appeal against the order of the Competent Authority for
putting the agency on banning list. The appeal shall be filed to Appellate
Authority. Such an appeal shall be preferred within one month from the of receipt
of banningorder.

F.2 Appellate Authority would consider the appeal and pass appropriate order which
shall be communicated to the party as well as the Comp&imbrity.

F.3 Appeal process may be completed within 45 days of filing of appeal with the
Appellate Authority.

G. Wherever there 1 s contradiction with
and AProcedur e for action I n case 0
Practice |, t he pr ovi sincase sCoraupt/FréuButent/c e d
Coll usive/ Coer prevaile Pr acti ce shall
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ii)

Annexure-ll
PROCEDURE FOR EVALUATION OF PERFORMANCE OF
VENDORS/SUPPLIERS/ CONTRACTORS/ CONSULTANTS
OBJECTIVE

The objective of Evaluation of Performance aims to recognize, amdlap
reliable Vendors/ Suppliers/Contractors/ Consultants so that they consistently
meet or exceed expectations and requirements.

The purpose of this procedure is to put in place a system to monitor performance
of Vendors/ Suppliers/Contractors/ Consnttaassociated with GAIL in Projects

and in O&M so as to ensure timely completion of various projects, timely receipt
of supplies including completion of works & services for operation and
maintenance of operating plants and quality standards in all tespec

METHODOLOGY
Preparation of Performance Rating D8taeet

Performance rating data Sheet for each and every Vendor/ Supplier/Contractor/
Consultant for all orders/Contracts with a value of Rs. 7 Lakhs and above is
recommended to be drawn up. These dhtets are to be separately prepared for
orders/ contracts related to Projects and O&M. Format, Parameters, Process,
responsibility for preparation of Performance Rating Data Sheet are separately
mentioned.

Measurement dPerformance

Based on the parametedefined in Data Sheet, Performance of concerned
Vendor/ Supplier/Contractor/ Consultant would be computed and graded
accordingly. The measurement of the performance of the Party would be its ability
to achieve the minimum scoring of 60% points in theegiparameters.

Initiation of Measures:

Depending upon the Grading of Performance, corrective measures would be
initiated by taking up the matter with concerned Vendor/ Supplier/Contractor/
Consultant. Response of
Vendor/ Supplier/ContractoiConsultant would be considered before deciding
further course oéction.

Implementation of Correctivieleasures:

Based on the response of Vendor/ Supplier/Contractor/ Consultant, concerned
Engineefin-Charge for the Projects and/or OIC in case of O&M would
recommend for continuation or discontinuation of such party from the business
of APGDC.
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3.0

ii)

A)

Orders/contracts placed on Proprietary/OEM basis for O&M will be evaluated
and, if required, corrective action will beken for improvement in future.

PROCESS OF EVALUATION OF PERFORMANCE OF VENDORS/
SUPPLIERS/ CONTRACTORS/ CONSULTANTS

FOR PROJECTS

Evaluation of performance of Vendors/ Suppliers/Contractors/ Consultants in case
of PROJECTS shall be done immediately witmenissioning of anyProject.

On commissioning of any Project, EIC (Engingecharge)/ Projeein- charge
shall prepare a Performance Rating Data Sheet (Format at Anfigximeall
Orders andContracts.

Depending upon the Performance Rating, followiotjom need to be initiated by
Engineerin-charge/Projeein-charge:

SI.No. |Performance Action
Rating

1 POOR Seek explanation for Poor
performance

2 FAIR Seek explanation for Fair performanc

3 GOOD Letter to the concerned for improving
performance irfuture

4 VERY GOOD No further action

Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be
examined.In case of satisfactory reply, Performance Rating data Sheet to be
closed with a letter to the concerned for improving performantigune.

When no reply is received or reasons indicated are unsatisfactory, the following
actions need to be taken:

Where Performance ratingiisP OOR 0 :

Recommend such defaulting Vendor/ Supplier/Contractor/ Consultant for putting on

(i)
(ii)

(iif)

Holiday for a periodrom one to three years as given below:

Poor Performance due to reasons other than Qu&ihe:Year
Poor Performance on account of Quality (if any mark obtained against Quality
parameter is less than 30)wo Years

Poor Performance leading to terminatadrcontract or Offloading of contract due
to poor performancesolely attributable to Vendor/ Supplier/Contractor/
Consultant or Repeated Offenddiree Years

Non performance of a Vendor/Supplier/Contractor/Consultant leading to
termination of Contract/ @er, such Vendor/ Supplier/ Contractor/Consultant are
also to be considered for Suspension.
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(B)

3.2

3.3

ii)

V)

In all such cases, concerned site will put up recommendation for issuance of SCN
and putting the party on suspension list as per process defined for suspension in
fiProcedure for Action in case of Corrupt/ Fraudulent/ Collusive/ Coercive
Practiceso

Where Performance ratingiisF Al RO :

Recommend for issuance of warning to such defaulting Vendor/
Supplier/Contractor/ Consultant to improve their performance.

FORCONSULTANCY JOBS

Monitoring and Evaluation of consultancy jobs will be carried out in the same
way as described in para 3.1 for Projects.

FOR OPERATION &MAINTENANCE

Evaluation of performance of Vendors/ Suppliers/Contractors/ Consultants in case
of Operation and Maintenance shall be done immediately after execution of order/
contract.

After execution of orders a Performance Rating Data Sheet (Format at Annexure
2) shall be prepared for Orders by Site C&P and for Contracts/Services by
respectiveEngineerin-Charge.

Depending upon Performance Rating, following action need to be initiated by Site
C&P:

Sl. No. |Performance Action
Rating

1 POOR Seekexplanation for  Poor
performance

2. FAIR Seekexplanation for  Fair
performance

3 GOOD Letter to the concerned for
improving performance in future.

4 VERY GOOD No further action

Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be
examinedln case of satisfactory reply, Performance Rating &izet

to be closed with a letter to the concerned for improving performance in future.

V)

When no reply is received or reasons indicated are unsatisfactory, the following
actions need to bken:
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A)

(i
(ii)

(iv)

(B)

4.0

5.0

5.1

Further, in case Vaor/ Supplier/Contractor/ Consultant is put on holiday due to

Where performance ratingisP O OR 0O

Recommend such defaultivdgendor/Supplier/Contractor/ Consultant for putting
on Holiday for a period from one to three years as given below:

Poor Performance due to reasons other than Qu&ihe:Year

Poor Performance on account of Quality (if any mark obtained against Quality
parameter is less than 30wo Years

Poor Performance leading to termination of contract or Offloading of contract due
to poor performance solely attributable to Vendor(8ig/Contractor/Consultant

or Repeated Offencd@hree Years

Non-performance of a Vendor/Supplier/Contractor/Consultant leading to
termination of Contract/ Order such Vendor/ Supplier/ Contractor/Consultant are
also to be considered for Suspension.

In all such cases, concerned site will put up recommendation for issuance of SCN
and putting the party on suspension list as per process defined for suspension in
AProcedure for Action I n case of Ca
Practiceso

Where Pedrmance ratingif§ F Al RO

Recommend for issuance of warning to such defaulting
Vendors/Contractors/Consultants to improve their performance.

EXCLUSIONS:

The following would be excluded from the scope of evaluation of performance
of Vendors/ Suppliers/Contctors/ Consultants:

Orders/Contracts below the value of R$.akhs.
One time Vendor/ Supplier/Contract@obnsultant.
Orders for Misc./Administrative items/ Non stock Non valuatenhs.

However, concerned EnginerCharge /OICs will continue to monitor such
cases so as to minimize the impact on Projects/O&M plants due to non
performance of Vendors/ Suppliers/Contractors/ Consultants in all such cases.

REVIEW & RESTORATION OF PARITES PUT ON HOLIDAY

An order for Holiday passed for a certain specified period shall deemed to have
been automatically revoked on the expiry of that specified period and it will not
be necessary to issue a specific formal ordeewdcation.

quality, and new order is placed on bidder after restoration of Vendor/
Supplier/Contractor/ Consultant, such order will be properly monitored during
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6.0

6.1

6.2

6.3.

execution stage by the concerned site.

EFFECT OF HOLIDAY

If a Vendor/ Supplier/Contractor/ Consultant is put on Holiday, such Vendor/
Supplier/Contractor/ Consultant should not be considered in ongoing
tenders/future tenders.

However, if such Vendor/ Supplier/Contractor/ Consultant is alrexdguting

any other order/ contract and their performance is satisfactory in terms of the
relevant contract, should be allowed to continue till its completion without any
further increase in scope except those incidental to original scope mentioned in
thecontract. In such a case CPBG will not be forfeited and payment will be made
as per provisions of concerned contract. However, this would be without prejudice
to other terms and conditions of tbentract.

Effect on other ongoing tendering:

6.3.1After issueof the enquiry /bid/tender but before opening of Technical bid, the bid

submitted by the party shall lignored.

6.3.2afteropening Technical bid but before opening the Price bid, the Price bid of the

party shall not be opened and BG/EMD submitted by the party shall be returned
to theparty.

6.3.3after opening of price, BG/IEMD made by the party shall be returned; the offer of

7.0

the party shall be ignored & will not be further evaluatécerrant party emerges
as the lowest (L1), then such tender shall also be cancelled-andited.

While putting the Vendor/ Supplier/Contractor/ Consultant on holiday as per the
procedue, the holding company, subsidiary, joint venture, sister concerns, group
division of the errant Vendor/ Supplier/Contractor/ Consultant shall not be
considered for putting on holiddigt.

Any bidder, put on holiday, will not be allowed to bid throughsmrtium route
also in new tender during the periodnaiiiday.

8.0If an unsuccessful bidder makes any vexatious, frivolous or malicious complaint

against the tender process with the intention of delaying or defeating any
procurement or causing loss GAIL/APGDC or any other bidder, such bidder
will be put on holiday for a period of six months, if such complaint is proved to
be vexatious, frivolous or malicious, after following the guecedure.

APPEAL AGAINST THE DECISION OF THE COMPETENT
AUTHORITY:
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(@)

(b)

(€)

(d)

10.

11.

The party may file an appeal against the order of the Competent Authority for
putting the party on Holiday list. The appeal shall be filed to Appellate Authority.
Such an appeal shall be preferred within one month from the of receipt of Holiday
order.

Appellate Authority would consider the appeal and pass appropriate order which
shall be communicated to the party as well as the Competent Authority.

Appeal process may be completed within 45 days of filing of appeal with the
AppellateAuthority.

Mppel |l ate Authorityo shal/l mean Commi
(Finance) and Director (BD) for works centers under Director (Projects). For all
other cases committee of Directors shall consist of Director (Finance) & Director
(Projects).

ERRANT BIDDER

In case after price bid opening the lowest evaluated bidder (L1) is not awarded the
job for any mistake committed by him in bidding or withdrawal of bid or
modification of bid or varying any term in regard thereof leading-tterelering,
APGDC shall forfeit EMD paid by the bidder and such bidders shall be debarred
from participation in reendering of the same job(s)/item(s).

Further, such bidder will be put on holiday for a period of six months after
following the due procedure.

In caseGST department brings to the notice of APGDC that a Party has not paid
to the credit of the Government the GST collected from APGDC, then party will
be put on holiday for a period of six months after following the due procedure.
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CONSULTANCY JOBS)
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1)  Project/WorkCentre
i)  Order/ Contract No& date

i) Brief descriptionof Iltems
Works/Assignment

Iv) Order/Contracvalue(Rs.)

v)  Nameof Vendor/Supplier/
Contractor/ Consultant

vi) Contracteddelivery/
Completion Schedule

vi) Actualdelivery/ : Completion date
Performance Delivery/ Quality Reliability Tota
Parameter Completion Performanc Performance#
Performance
Maximum 40 40 20 100
Marks
Marks Allocated

Note:
Remarks (if any)
PERFORMANCE RATING (**)

Note :
(#) Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance or deviation beyond contract
payment term or seeking direct payment to the sebdor/subcontractor due to financial constraints, then

A0 mar ks should be allotted against Reliabil it
(*)  Allocation of marks shouleas per enclosed instructions (**Performance rating shdleclassified as
under:
Sl. Range(Marks) Rating [Signature of
No. Authorised
1 60 & below POOR Signatory:
2 61-75 FAIR
3 76-90 GOOD |[Name: Designation:
4 More than 90 VERY
GOOD

50




)

Tender No.APGDC/KKD/C&P/TPIA/2018 -19/07 » \DG\ D E
Instructions for allocation of marks
1. Marks are to ballocated as under
1.1 DELIVERY/ COMPLETION PERFORMANCE 40
Marks
Delivery Period/ Delayin Weeks
Marks Completion Schedule
a) Upto3months  Before CDD 40
Delay upto4 weeks 35
0 8weeks 30
0 10weeks 25
0 12weeks 20
0 16weeks 15
More than 16 weeks 0
b) Above3months Before CDD 40
Delay upto4 weeks 35
0 8weeks 30
0 10weeks 25
0 16weeks 20
0 20weeks 15
0 24weeks 10
More than 24 weeks 0
1.2 QUALITY PERFORMANCE 40
Marks

For Normal Cases : No Defects/ No Deviatibia/failure:
0 marks

i)  Rejection/DefectsMarksto beallocated onl0 marks
Prorata basis for acceptable Quantity as compared to total Quantity for normal cases

i)  When quality Failure ofseverenature O marks failureendanger -
Moderatenature 5 marks

systemintegration - low severe nature 1P5
marks ad safety of the

system

ii)  Numberof 1. Nodeviation 5 marks

deviations 2. No. of deviationg 2 2
marks

3. No. of deviations 2 0 marks
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1.3 RELIABILITY PERFORMANCE 20
Marks

A. FOR WORKS/CONTRACTS

ISubmission of order acceptance, agreerd marks
PBG, Drawings and other docume
within time

ii)Mobilization of resources as per Contract ard marks
time

i) [Liquidation of ChecMist points 4 marks

Iv)[Compliance to statutory and HS&E 4 marks
requirements

or

Reliability of Estimates/Design/Drawing etc.
case of Consultancy jobs

v)Timely submission of estimates and o4 marks
documents for Extra, Substituted & Al
items

B. FOR SUPPLIES

)ISubmission of order acceptance, PBG, 5 marks
Drawings and other documents within
time

il)|Attending complaints and requests for after $5 marks
service/ warranty repairs and/ or qu
advice (upto the evaluation period).

lif)|Response to various correspondenceand 5 marks
conformance tstandards like ISO
Iv)[Submission of all required documents inclu¢s marks
Test Certificates at the time of supply
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APGDC
PERFORMANCE RATING DATA SHEET (FOR O&M)

i)  Location :
ii)  Order/Contract No& date

i) Brief descriptionof Iltems
Works/Assignment

iv)  Order / Contract value (Rs.)

v)  Nameof Vendor/Supplier/
Contractor/ Consultant

vi) Contractdelivery/
Completion Schedule

vi) Actualdelivery/ : Completion date
Performance Delivery Quality Reliability Total
Parameter Performance Performance Performance#
Maximum Marks 40 40 20 100
Marks Allocated
*)

Remarks (if any)

PERFORMANCE RATING (**)

Note :

(#) Vendor/Supplier/Contractor/Consultant who seek repeated finaagsatance or
deviation beyond contract payment term or seeking direct payment to the sub
vendor/suec ont r act or due to financi al con
allotted against Reliabilitiferformance

(*) Allocation of marks should be as per ermsgdinstructions (**) Performance
rating shall be classified as under

Sl. Range (Marks) | Rating [Signature of
No. Authorised
1 60 & below POOR Signatory:
2 61-75 FAIR
3 76-90 GOOD |[Name:Designation:
4 More than 90  VERY
GOOD
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Instructions for allocation of marks (For O&M)
1. Marks are to be allocated as under
1.1 DELIVERY/ COMPLETION PERFORMANCE 40
Marks
Delivery Period/ Delayin Weeks
Marks Completion Schedule
a) Upto3months  Before CDD 40
Delay upto4 weeks 35
0 8weeks 30
0 10weeks 25
0 12weeks 20
0 16weeks 15
More than 16 weeks 0
b) Above3months Before CDD 40
Delay upto4 weeks 35
0 8weeks 30
0 10weeks 25
0 16weeks 20
0 20weeks 15
0 24weeks 10
More than 24 weeks 0
1.2 QUALITY PERFORMANCE 40
Marks

For Normal Cases : No Defects/ No Deviatiblo/ failure:
0 marks

i)  Rejection/DefectsMarks to beallocated onl0 marks
prorata basis for acceptable quantity as compared to total quantity for normal cases

i)  When quality Failureof severenature O marks failureendanger
- Moderatenature 5marks

systemintegration - low severenature  10-25
marks and safety of the

system

ii)  Numberof 1. Nodeviation 5 marks

deviations 2. No. of deviationg 2 2
marks

3. No. of deviations 2 0 marks
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1.3 RELIABILITY PERFORMANCE 20
Marks

A. FOR WORKS/CONTRACTS

—_—

Submission of order acceptance, agreer4 marks
PBG, Drawings and other docume
within time

ii)Mobilization of resources as per Contrant ind marks
time

i) Liquidation of ChecHist points 4 marks

Iv)Compliance to statutory and HS&E |4 marks
requirements

or

Reliability of Estimates/Design/Drawing etc.
case of Consultancy jobs

v)Timely submission of estimates and o4 marks
documents for Extra, Substituted & A
items

B. FOR SUPPLIES

I)Submission of order acceptance, PBG, 5 marks
Drawings and other documents within
time

ii)JAttending complaints and requests for after $5 marks
service/ warranty repairs and/ or qu
advice (upto the evaluation period).

iif)|Response to various correspondenceand 5 marks
conformance to standards like ISO
iv)ISubmission of all required documents inclu¢s marks
Test Certificates at the time of supply
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BIDDING DATA SHEET (BDS) ANNEXURE-|V

ITB TO BE READ IN CONJUNCTION WITH THE FOLLOWING:

A. GENERAL

ITB clause Description

1.2 The Invitation for Bids/ Tender no iSAPGDC/KKD/C&P/TPIA/2018
19/07
Dated :05.11.2018

1.1 The Employer/Owner iAndhra Pradesh Gas Distribution
Corporation Ltd. Ltd.

2.1 The name of the Works/Services to be performediisng of Third Party
Inspection Agency for KakinadaSrikakulamPipeline Project Phade

3 BIDS FROM CONSORTIUMIOINT VENTURE: NOT APPLICABLE

B. BIDDING DOCUMENT

ITB clause Description

8.1 For clarification purposesonly, the communication address is:
Attention: V.SrinivasuluDGM (C&P)
Street AddresdDoor No.70-14-5/1,
Floor/Room numberSiddarth Nagar, Near RTO office
City: Kakinada 533001 East Godavatri Dist.,
Andhra PradesliCountry: India
Email: v.srinivasulu@agail.co.in

C. PREPARATION OF BIDS

ITB clause Description

11.1.1 (u) The Bidder shall submit with its Techhmommercial/ Un priced bid thq
following additional documents (SCC Referil

12 Additional Provision for Schedule of Rate/ Bid Price are as under:
NIL
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12. & 13 WhetherAPGDCwill be able to avail input tax credit in the instant
tender: Currently no.

Tender No.APGDC/KKD/C&P/TPIA/2018 -19/07

YES

NO
14 The currency of the Bid shall be INR
15 The bid validity period shall be 3 Months from final '‘Bid Due Date'.
16.1 In cas€Earnest Money / Bid Security'is in the form ofDemand

Draft' or'Banker's Cheque', the same should be favorahdhra
Pradesh Gas Distribution Corporation Ltd. atKakinada E.G Dist
Andhra PradesiDetails ofAPGDC6 s B &@ank of Maharasthra

D. SWBMISSION AND OPENING OF BIDS

ITB clause Description

18 In addition to the original of the Bid, the number of copies required
one.

22 Fhe EtenderNo—ofthisbiddingprocesssail

223 and 40 For b_id submission purpose®nly (if Manual) or the submission of
F1ER physical document as per clause no. 400l FB, t he Ow

Attention: V.SrinivasuluDGM (C&P)

Street AddresdDoor No.70-14-5/1,

Floor/Room numberSiddarth Nagar, Near RTO office

City: Kakinada 533001 East Godavatri Dist.,

Andhra PradesiCountry: India

26 The bid opening shall take place at:

Andhra Pradesh Gas Distribution Corporation Ltd.

Attention: V.SrinivasuluDGM (C&P)

Street AddresdDoor No.70-14-5/1,

Floor/Room numberSiddarthNagar, Near RTO office

City: Kakinada 533001 East Godavatri Dist.,

Andhra PradesiCountry: India

Email: v.srinivasulu@aqail.co.iibate: 08.032018 / Time: 15:00 Hrs
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E. EVALUATION, AND COMPARISON OF BIDS

ITB clause Description

32 Evaluation Methodology is mentioned $ectionll.

33 Compensation for Extended St&yOT APPLICABLE

F. AWARD OF CONTRACT

ITB clause Description

37 State of which stamp paper is required for Contract Agreement:
Andhra Pradesh

38 Contract Performance Security/ Security DepoApplicable
If applicable:10% of contract value.

40 Whether tendered item is s@ible or divisible NO

41 Provision of AHR Item Not Applicable

Clause no. | Bonus for Early CompletioriNlot Applicable

27.3 of GCC
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FORMS & FORMAT
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LIST OF FORMS & FORMAT

Form No. Description

F-1 Bl DDER6S GENERAL | NFORMATI ON

F-2 BID FORM

F-3 LIST OF ENCLOSURES

F-4 PROFORMA OF "BANK GUARANTEE" FOR "EARNEST
MONEY / BID SECURITY"

F-4A PROFORMA OF "LETTER OF CREDIT" FOR "EARNEST
MONEY / BID SECURITY"

F-5 LETTER OF AUTHORITY

F-6 NO DEVIATION CONFIRMATION

F-7 DECLARATION REGARDING HOLIDAY/BANNING AND
LIQUIDATION, COURT RECEIVERSHIP ETC.

F-8 CERTIFICATE FOR NONINVOLVMENT OF GOVT. OF INDIA

F-9 PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT
PERFORMANCE SECURITY / SECURITY DEPOSIT"

F-10 AGREED TERMS & CONDITIONS

F-11 ACKNOWLEDGEMENT CUM CONSENT LETTER

F-12 UNDERTAKING ON LETTERHEAD

F-13 Bl DDER6S EXPERI ENCE

F-14 CHECK LIST

F-15 FORMAT FOR CERTIFICATE FROM BANK
| F Bl DDER®6S WORKI NG CAPI TAL

F-16 FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE
FORFINANCIAL CAPABILITY OF THE BIDDER

F-17 FORMAT FOR CONSORTIUM/JV AGREEMENT

F-18 BIDDER'S QUERIES FOR PRE BID MEETING

F-19 E-BANKING FORMAT

F-20 INTEGRITY PACT

F-21 INDEMNITY BOND
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F-1
BIDDER'S GENERAL INFORMATION

To,

M/s Andhra Pradesh Gas Distribution Corporation Ltd.
Kakinada

TENDER NO:

61




)

Tender No.APGDC/KKD/C&P/TPIA/2018 -19/07 : \D 6‘ D C
1 | Bidder Name
2 | Status of Firm Proprietorship Firm/Partnership firm/
Limited/Others
If Others Specify:
[Enclose certificate of Registration]
3 | Name of
Proprietor/Partners/Directors
the firm/company
4 | Number of Years in Operation
5 | Address of Registered Office:
*In case of Partnership firn City:
enclose letter mentioning curre DIStrict:
_ State:
address of the firm and the fy pN/zIP:
names and current addresses o
the partners of the firm.
Operation Address
6 | (if different from above) City:
District:
State:
PIN/ZIP:
8 | Telephone Number
(Country Code) (Area Code)
(TelephoneNo.)
9 | E-mail address
10 | Website
11 | Fax Number:
(Country Code) (Area Code)
(Telephone No.)
12 | ISO Certification, if any {If yes, please furnish details}
13 | Bid Currency
14/ Banker 6s Name
15 | Branch
17 | Bank account number
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18 | PAN No.
[Enclose copy of PAN Card]
19 | GST no.
[Enclose copy of GST Registration
Certificate]
20 | EPF Registration No.

[Enclose copy of EPF Registration Certifi

21

ESI code No.

[Enclose copy of relevant document]

22

We (Bidder) are cover under the
definition of section 2 (n) of the

MSMED Act

Yes/ No
(I'f the response t{
to provide Purchaser a copy of
Enterpreneurs Memorandum (EM) filled w
the authority specified by the respectivat§
Government.)

23

Whether  Micro/Small/Mediun

Enterprise

(Bidder to submit documents as specified
ITB)

24

Type of Entity

Corporate/ NorCorporate (As per Service
tax Act).

(In case of NorCorporate Entity, bidder
will submit documentary evidence for
same).

Place:

Date:

[Signature of Authorized Signatory of Bidder]

Name:

Designation:

Seal:
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F-2

BID FORM
To,

M/s Andhra Pradesh Gas Distribution Corporation Llttd.
Kakinada

SUB:
TENDER NO:

Dear Sir,
After examining / reviewing the Bidding Documents for the tender of

A including "Specifications &

Scope of Work", "General Conditions of Contract [GCC]", "Special Conditions of Contract
[SCC]" and "Schedule of Rates [SPRetc. the receipt of which is hereby duly acknowledged,

we, the undersigned, are pleased to offer to execute the whole part of the job and in conformity
with the said Bid Documents, including Aduatta / Corrigenda Nos.

We confirm that thisBid is valid for a period as specified in BDS from the date of opening of
"TechneCommercial / Urpriced Bid", and it shall remain binding upon us and may be accepted
by any time before the expiry of that period.

If our Bid is accepted, we will provide @éh'Contract Performance Security / Security Deposit"
equal to " of the Contract Price" or as mentioned in Tender Document for the due
performance within "thirty [30] days" of such Award.

Until a final Agreement/Letter of Award is prepared ardaaited, the tender document (including
addenda/ corrigenda) together with the "Notification of Award" shall constitute a binding
Agreement between us.

We understand that Bidding Document is not exhaustive and any action and activity not mentioned
in Bidding Documents but may be inferred to be included to meet the intend of the Bidding
Documents shall be deemed to be mentioned in Bidding Documents unless otherwise specifically]
excluded and we confirm to perform for fulfillment of Agreement and completefdiss Work

in all respects within the time frame and agreed price.

We understand that you are not bound to accept the lowest priced or any Bid that you may receive|

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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E-3
LIST OF ENCLOSURES

To,

M/s Andhra Pradesh Gas Distribution Corporation L.

Kakinada

SUB:

TENDER NO:

Dear Sir,

We are enclosing the following documents as part of the bid:

1. Power of Attorney of the signatory to tBedding Document.

2. Document showing annual turnover for the last three years such as annual reports
profit and loss account, net worth etc. along with information as sought in enclosed
format F16

3. Document showing Financial Situation Information as sougémclosed format-F
16

4, Copy of Bidding Documents along with addendum/corrigendum duly signed and

sealed on each page, in token of confirmation that Bid Documents are considered in
full while preparing the bid and in case of award, work will be executed in
accordance with the provisions detailed in Bid Documents.

5. Documentary Evidences showing the Bid
as mentioned in Clause 4 of ITB.

6. Bid Security/EMD*

7. Tender Fee*

8. Integrity Pact*

9. Power of Attorney*

10. Duly certified docment from chartered engineer and or chartered accountant.
Note:

* In case of ebidding the bidder has the option to submit specified documents in physical
form on/before the bid due date or within seven days from the bid opening date. However,
scanned qoy of these (same) documents must be submittdche@ras part of 4id before

the bid due date/time.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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PROFORMA OF "BANK GUARANTEE"
FOR "EARNEST MONEY /BID SECURITY"
(To be stamped in accordance with the Stamp Act)

To,
M/s Andhra Pradesh Gas Distribution Corporation Lttt
Kakinada

SUB:
TENDER NO:

Dear Sir(s),

In accordance with Letter Inviting Tender under yoefierence No M/s.
having their Registered / Head Office at (hereinafter (
the Tenderer), wish to participate in the
saidtender for

As an irrevocable Bank Guarantee against Earnest Money for the amount of

ralle

IS required to be submitted by the Tenderer as a condition precedent for participation in the
said tender which amount is liable be forfeited on the happening of any contingencies
mentioned in the Tender Document.

We, the Bank at having our Head Office
(Local Address) guarantee and undertake to pay
immediately ondemand without any recourse to the tendererd\tghra Pradesh Gas
Distribution Corporation Ltd, the amount
without any reservation, protest, demur and recourse. Any such demand nfsiel€D,

shall be conclusive arlainding on us irrespective of any dispute or difference raised by the
Tenderer.

This guarantee shall be irrevocable and shall remain valid up to [this date
should be two (02) months beyond the validity of the bid].If any further extensitns of

guarantee is required, the same shall be extended to such required period on receivin
instructions from M/s. whose behalf this guarantee is issued.
In witness whereof the Bank, through its authorized officer, has set its tthathanp on this
day of 20 at
WITNESS:
(SIGNATURE) (SIGNATURE)
(NAME) (NAME)

Designation with Bank Stamp
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(OFFICIAL ADDRESS) Attorney as per

INSTRUCTIONS FOR FURNISHING "BID SECURITY / EARNEST MONEY "

Power of Attorney No.
Date:

BY "BANK GUARANTEE "

The Bank Guarantee by Bidders will be given on-pahcial stamp paper as per
"Stamp Duty" applicable. The ngudicial stamp paper should be time nhame of
the issuing Bank. In case of foreign Bank, the said Bank's Guarantee to be issued by
its correspondent Bank in India on requisite Hoaticial stamp paper

The expiry date should be arrived at in accordance'Wit: Clausel5.1".

The Bark Guarantee by bidders will be given from Bank as specified in "ITB".

A letter from the issuing Bank of the requisite Bank Guarantee confirming that said
Bank Guarantee / all future communication relating to the Bank Guarantee shall be
forwarded to th&amployer at its address as mentioned at "ITB".

Bidders must indicate the full postal address of the Bank along with the Bank's E
mail / Fax / Phone from where the Earnest Money Bond has been issued.

If a Bank Guarantee is issued by a commercial Bmn a letter to Employer
confirming its net worth is more than Rs. 1,000,000,000.00 [Rupees One Hundred
Crores] or equivalent alongith documentary evidence.
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F-4A
PROFORMA OF "LETTER OF CREDIT"
FOR "EARNEST MONEY / BID SECURITY"

To M/s Andhra Pradesh Gas Distribution Corporation Llittd

Kakinada

SUB:

TENDER NO:

|l rrevocable and confirmed Letter of Cre

Validity of this Irrevocabl e:(inladiap éé ééééé

Letter of Credit (2 months beyond validity of Offer)

Dear Sir,

1. You ar e her e by authorized t o dr ayv
Applicant/ Bidder with full address) f
avail able by your demand | etter (dr af
accompaied by a certificate byAndhra Pradesh Gas Distribution Corporation
Ltd., with the Tender No. duly incorporated therein, that one or more of the
following conditions has/have occurred, specifying the occurred condition(s):

0] The Bidder withdraws its i during the period of Bid validity or any extension
thereof duly agreed by the Bidder.

(i)  The Bidder varies or modifies its Bid in a manner not acceptaBledbra Pradesh
Gas Distribution Corporation Ltd.during the period of bid validity or any
extension thereof duly agreed by the Bidder.

(i)  The Bidder, having been notified of the acceptance of its Bids,

(a) Fails or refuses to execute the Supply Order/Contract

(b) Fails or refuses to furnish the Contract Performance Security within 30 days
before expiry of Bid Security.

(c) Fails to accept arithmetic corrections as per tender conditions.

(iv) The Bidder defaults w.r.t. any terms & conditions of Tender Document which call
for forfeiture of Earnest Money Deposit (EMD).

2. This Irrevocable Letteof Credit has been established towards EMD/Bid Security
against Tender No eéeééeéeé for éeeeecee.

3. We hereby guarantee to protect the Drawers, Endorsers and bdwafldes from
any consequences, which may arise in the event of thecwaptance or nen
payment of Demand Letter (draft) in accordance with the terms of this credit.

4, This Credit is issued subject to the Uniform Customs and Practices for Documentary
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5.
6

Credits (1993 Revised) International Chamber of Commerce brochure No. 500.
Pl ease obtain reimbursement as under:
All foreign as well as Indian bank charges will be on the account of M/s.

,,,,,,,,,,,

eeéeéeeceéeéee (Applicant/ Bidder)

FOR ééé&e&éecee.
Authorized Signature
(Original Bank)

Counter Signature
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E-5
LETTER OF AUTHORITY
[Pro forma for Letter of Authority for Attending Subsequent 'Negotiations' /BRte
Meetings' /'Unpriced Bid Opening' ‘Price Bid Opening']

Ref: Date:
To,

M/s Andhra Pradesh Gas Distribution Corporation Ltd.
Kakinada

SUB:
TENDER NO:

Dear Sir,

I/We, hereby authorize the following
representative(s) for attending aiNegotiations/ 'Meetings [PreBid Meeting], 'Un-
priced Bid Opening 'Price Bid Openingand for any subsequent correspondence /
communication against the above Bidding Documents:

[1] Name & Designation Signature

Phone/Cell:

Fax:

Email: éééeeéééeceéeée. . @ eeéééeeééece
[2] Name & Designation Signature

Phone/Cell:

Fax:

Email: éééeéeéeéééeceéeééeceé. . @ ééeéeeéeéeéeéd

We confirm that we shall be bound by all commitmentade by aforementioned
authorised representative(s).

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:

Note: This "Letter of Authority" should be on thketterhead"” of the Firm / Bidder and
should be signed by a person competent and having the 'Power of Attorney' to bind
the Bidder. Not more than 'two [02] persons per Bidder' are permitted to attend
"Technecommercial / Urpriced" & "Price Bid" Openings. Bidders aotized
representative is required to carry a copy of this authority letter while attending the
un-priced and priced bid opening, the same shall be submittéddbra Pradesh
Gas Distribution Corporation Ltd.
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F-6
"NO DEVIATION " CONFIRMATION

To,

M/s Andhra Pradesh Gas Distribution Corporation Ltd.
Kakinada

SUB:
TENDER NO:

Dear Sir,

We understand that argeviation / exceptionn any form may result in rejection of Bid.
We, therefore, certify that we have not taken'argeption / deviatioranywhere in the Bid
and we agree that if arigeviation / exceptidris mentioned or noticed, our Bid may be
rejected.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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DECLARATION REGARDING HOLIDAY/BANNING AND LIQUIDATION,
COURT RECEIVERSHIP

To,

M/s Andhra Pradesh Gas Distribution Corporation Ltd.
Kakinada

SUB:
TENDER NO:

Dear Sir,

We hereby confirm that we are noh 6 Ho | ARGDE 6r Publc Sector Project
Management Consultant (li ke EIL, Mecon o
fraudul ent practiceso) or banned by Gov
submission of bid.

Further, we confirm that neither wer our allied agency/(ies) (as defined in the Procedure
for Action in case of Corrupt/ Fraudulent/ Collusive/ Coercive Practiees)on banning
list of APGDCor the Ministry of Petroleum and Natural Gas.

We also confirm that we are not under any lkitation, court receivership or similar
proceedings or ‘bankruptcy'.

In case it comes to the notice APGDC that the bidder has given wrong declaration in
this regard, the same shall be deal't as
perthe Procedure for action in case of Corrupt/Fraudulent/Collusive/Coercive Practices.

Further, we also confirm that in case there is any change in status of the declaration prior
to award of contract, the same will be promptly informedR&DC by us.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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Tender No.APGDC/KKD/C&P/TPIA/2018 -19/07

E-8
CERTIFICATE FOR NON -INVOLVMENT OF GOVT. OF INDIA

To,

M/s Andhra Pradesh Gas Distribution Corporation Ltd.
Kakinada

SUB:
TENDER NO:

Dear Sir,

If we become a successful Bidder and pursuant to the provisions of the Bidding Documents,
award I s gi ven t o us for

Certificate shall be automatically enforceable:

"We agree and acknowledge that the Employer is entering into the Agreement solely on its
own behalf and not on behalf of any other person or entity. In particular, it is expressly
understood & agreed that the Government of India is not a party to the Asgrieana has

no liabilities, obligations or rights thereunder. It is expressly understood and agreed that
the Employer is authorized to enter into Agreement, solely on its own behalf under the
applicable laws of India. We expressly agree, acknowledge adedrsiand that the
Employer is not an agent, representative or delegate of the Government of India. It is
further understood and agreed that the Government of India is not and shall not be liable
for any acts, omissions, commissions, breaches or other svranging out of the
Agreement. Accordingly, we hereby expressly waive, release and forego any and all
actions or claims, including cross claims, VIP claims or counter claims against the
Government of India arising out of the Agreement and covenants su¢ to Government

of India as to any manner, claim, cause of action or things whatsoever arising of or under
the Agreement.”

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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Tender No.APGDC/KKD/C&P/TPIA/2018 -19/07

F-9
PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT
PERFORMANCE SECURITY / SECURITY DEPOSIT"
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)

To,
M/s Andhra Pradesh Gas Distribution Corporation Ltd.
Kakinada

Dear Sir(s),

M/s. having registered office at

______________________ (herein after calll e
shall wherever the context so require include its successors and assignees) have been placed/
awarded the job/work of vide PO/LOA

/FOA No. dated Afathra Pradesh Gas
Distribution Corporation Ltd. having registered office at

eeéeéeéééeeceeeéeé(herein af ARGDGc avhlieedh telkgr @ g si

wherever the&ontext so require include its successors and assignees).

The Contract conditions provide that the SUPPLIER/CONTRACTOR shall pay a sum of Rs.
(Rupees ) as full Contrac
Performance Guarantee in thenfotherein mentioned. The form of payment of Contract
Performance Guarantee includes guarantee executed by Nationalized Bank/Schedule
Commercial Bank, undertaking full responsibility to indemnpdhra Pradesh Gas
Distribution Corporation Ltd, in case bdefault.

The said M/s. has approached us and at the
request and in consideration of the premises we having our office at
have agreed to give such guarantee as hereinafter mentioned.

1. We hereby undertake to give the

irrevocable & unconditional guarantee to you that if default shall be made by M/s.
in performing any of the terms and
conditions ofthe tender/order/contract or in payment of any money payable to
Andhra Pradesh Gas Distribution Corporation Ltdve shall on first demand pay
without demur, contest, protest and/ or without any recourse to the contractor to
APGDC in such manner a®A\PGDC may direct the said amount of Rupees
only or such portion thereof not exceeding the said sum
as you may require from time to time.

2. You will have the full liberty without reference to us and without affecting this
guarantee, pgigone for any time or from time to time the exercise of any of the powers
and rights conferred on you under the order/contract with the said
M/s. and to enforce or teafioftom endorsing
any powers or rights or by reason of time being given to the said

—t
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M/s. and such postponement forbearance would not
have the effect of releasing the bank from its obligation under this debt.

Your right to reover the said sum of Rs.
(Rupees ) from us in manner
aforesaid is absolute & unequivocal and will not be affected or suspended by reason
of the fact that any dispute or disputes hawerbraised by the said M/s.
and/or that any dispute or disputes are pending
before any officer, tribunal or court or arbitrator or any other authority/forum and any
demand made by you in the bank shall be conclusive and bifidiadpank shall not

be released of its obligations under these presents by any exercise by you of its liberty
with reference to matter aforesaid or any of their or by reason or any other act of
omission or commission on your part or any other indulgerm&rshy you or by any

other matter or changed what so ever which under law would, but for this provision,
have the effect of releasing the bank.

The guarantee herein contained shall not be determined or affected by the liquidation
or winding up dissolubn or changes of constitution or insolvency of the said
supplier/contractor but shall in all respects and for all purposes be binding and
operative until payment of all money due to you in respect of such liabilities is paid.

This guarantee shall be rrevocable and shall remain valid upto
(this date should be 90 days after the expiry of defect liability
period/ Guarantee period) . The bank undertakes not to revoke this
guarantee during its currency without your pregi@onsent and further agrees that

the guarantee shall continue to be enforceable until it is dischargeB®RC in

writing. However, if for any reason, the supplier/contractor is unable to complete the
supply/work within the period stipulated in the a¥dentract and in case of extension

of the date of delivery/completion resulting extension of defect liability
period/guarantee period of the supplier/contractor fails to perform the supply/work
fully, the bank hereby agrees to further extend this guaaitéhe instance of the
supplier/contractor till such time as may be determinedB@DC. If any further
extension of this guarantee is required, the same shall be extended to such requiret
period on receiving instruction from M/s.
(contractor) on whose behalf this

guarantee is issued.

Bank also agrees thaPGDCat its option shall be entitled to enforce this Guarantee

against the bank (as principal debtor) in the first instant, without proceeding against
the supplier/contractor and notwithstanding any security or other guarantee that
APGDCmay have in relation to the supppl

The amount under the Bank Guarantee is payable forthwith without any delay by
Bank upon the writte demand raised b4APGDC. Any dispute arising out of or in

|
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relation to the said Bank Guarantee shall be subject to the exclusive jurisdiction of
courts aKakinada

Therefore, we hereby affirm that we are guarantors and responsible to you on behalf
of the Supplier/Contractor up to a total amount of (amount of
guarantees in words and figures) and we undertake to pay you, upon your first
written demand declaring the Supplier/Contractor to be in default under the
order/contract and without cavear argument, any sum or sums within the limits

of (amounts of guarantee) as aforesaid, without your needing to prove or show
grounds or reasons for your demand or the sum specified therein.

We have power to issue this guarantee in your favor iMderorandum and Articles
of Association and the undersigned has full power to do under the Power of Attorney,
dated granted to him by the Bank.

Yours faithfully,

Bank by its Constituted Attorney

Signature of a person duly
Authorized to sign on behalf of the
Bank

W

INSTRUCTIONS FOR FURNISHING

"CONTRACT PERFORMANCE SECURITY / SECURITY DEPQOSIBY "BANK

GUARANTEE"

The Bank Guarantee by successful Bidder(s) will be given ofutbcial stamp

paper as per 'stamp duty' applicable. Thejudicial stamp paper should be in name

of the issuing bank. In case of foreign bank, the said Bank Guarantee to be issued
by its carespondent bank in India on requisite fodicial stamp paper and place

of Bid to be considered &akinada

The Bank Guarantee by Bidders will be given from bank as specified in Tender.

A letter from the issuing bank of the requisite Bank Guasaota&firming that said

Bank Guarantee and all future communication relating to the Bank Guarantee shall
be forwarded to Employer.

If a Bank Guarantee is issued by a commercial bank, then a letter to Employer and
copy to Consultant (if applicable) confirming its net worth is more than Rs.
100,00,00,000.00 [Rupees One Hundred Crores] or its equivalent in foreign
currency alongwith docuentary evidence.
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F-10
AGREED TERMS & CONDITIONS
To
M/s Andhra Pradesh Gas Distribution Corporation Ltd.
Kakinada
SUB:
TENDER NO:
Sl DESCRIPTION BIDDERGS

CONFIRMATION

Bidders name and address

Please confirm the currency of quoted pricesn Indian
Rupees.

Confirm quoted prices will remain firm and fixed {
complete execution of the order.

Rate of applicable GST

eeée.
eeée.

,,,,,

CGST:
SGST:
| GST:
Tot al

4.1

Whether in the instant tender GST is covered in reyv
charge rule of Goods and service tax

Yes/ No
In case of Yes, pleas
specify GST) payable by
APGDC éééé. %

Bi dder : éééé

i) Confirm acceptance of relevant Terms of Payn
specified in the Bid Doument.
i) In case of delay, the bills shall be submitted g
deducting the price reduction due to delay.

Confirm that Contract Performanc&ecurity will be

furnished as per Bid Document.

Confirm that Contract Performance Security shall be f
any Indian scheduled bank or a branch of an Internat
bank situated in India and registered with Reserve bar
India as scheduled foreign bank. However, in case of
guarantees from bankshet than the Nationalised Indiz
banks, the bank must be a commercial bank having net
in excess of Rs 100 crores and a declaration to this ¢
shall be made by such commercial bank either in the
Guarantee itself or separately on its lettethea

Confirm compliance to Completion Schedule as specifig
Bid document. Confirm contract period shall be recko

from the date of Fax of Acceptance.
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9. Confirm acceptance of Price Reduction Schedule for g
in completion schedule specified in Bid document.

10. a) Confirm acceptance of all terms and conditions of

Document (all sections).
b) Confirm that printed terms and conditions of bidder
not appicable.

11. | Confirm your offer is valid for period specified in BDS frg
Final/Extended due date of opening of Teclkommercial
Bids.

12. | Please furnish EMD/Bid Security detalils :

a) EMD/ Bid Security No. & date
b) Value
c) Validity

13. | Confirm acceptancgo all provisions of ITB read it
conjunction with Bid Data Sheet (BDS).

14. | Confirm that Annual Reports for the last three financial yt
are furnished alongith the Unpriced Bid.

15. | Confirm that, in case of contradiction between
confirmations provided in this format and terms
conditions mentioned elsewhere in the offer,
confirmations given in this format shall prevail.

16. | Confirm the nonef Directors of bidder is a relative of al
Director of Owner or the bidder is a firm in which a
Director of Owner/APGDCor his relative is a partner.

17. | All correspondence must be in ENGLISH language only

18. | Owner reserves the right to make any change in the ter
conditions of the TENDER/BIDDING DOCUMENT and
reject any or all bids.

19. |[Confirm that al | Bank cHh
Bank shall be borne by Bidder.

This Questionnaireduly i |  ed i n, signed & stamped must

returned along with Upriced Bid. Clauses confirmed hereunder need not be repeated in the Bid.

Place:

Date: Name:
Desighation:
Seal:
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F-11
ACKNOWLEDGEMENT CUM CONSENT LETTER

(On receipt of tender document/information regarding the tender, Bidder shall
acknowledge the receipt and confirm his intention to bid or reason for non
participation against the enquiry /tender through email/fax to concerned executive
in APGDC issued thetender, by filling up the Format)

To,

M/s Andhra Pradesh Gas Distribution Corporation Ltd.
Kakinada

SUB:
TENDER NO:

Dear Sir,

We hereby acknowledge receipt of a complete set of bidding document along with
enclosures for subject item/job and/or th®rmation regarding the subject tender.

A We intend to bid as requested for the subject item/job and furnish following details
with respect to our quoting office:

Postal Address with Pin Code : ....................
Telephone Number e er———

Fax Number e,
Contact Person e,
E-mail Address e
Mobile No. TR

Date e
Seal/Stamp e

A We are unable to bid fahe reason given below:

Reasons for nesubmission of bid:

Agencyods Name :..rnnnnn.
Signature e
Name e
Designation e
Date T
Seal/Stamp e
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E-12
UNDERTAKING ON LETTERHEAD

To,
M/s Andhra Pradesh Gas Distribution Corporation Ltd.

Kakinada

SUB:
TENDER NO:

Dear Sir

We hereby conf icontents t df athis T@nddér e Document No.
have not been modi

modified / altered by the bidder, the bidsuimégd by M/ sééééé( Name ¢

shall be I|Iiable for rejectiono.
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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F-13
Bl DDERG&6S EXPERI ENCE
To,
M/s Andhra Pradesh Gas Distribution Corporatiotal.
Kakinada
SUB:
TENDER NO:

Sl Descript | LOA Full Postal| Value of| Date  of| Scheduled | Date of| Reasons
No [ion /WO Address &| Contract [ Commenc | Completion| Actual | for delay
of the| No. and| phone nos. o] /Order |[ement ofl Time (Mo [ Complet|in

Services| date Client. Name,| (Specify | Services | nths) ion executio
designation Currency| n, if any
and address o Amount)

Engineer/
Officer-in-
Charge (for
cases othe
than purchase)
1) (2) 3) (5) (6) (1) (8) 9) (10)
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:
Seal:
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F-14

CHECK LIST
Bidders are requested to duly fill in the checklist. This checklist gives only certain
important items to facilitate the bidder to makee that the necessary data/information as
called for in the bid document has been submitted by them along with their offer. This,
however, does not relieve the bidder of his responsibilities to make sure that his offer is
otherwise complete in all respsc
Please ensure compliance antéttic( &a) agai nst foll owing poi

S. DESCRIPTION CHEC REFERENCE
BOX NO. OF TH
SUBMI TTE

1.0 |Digitally Signing (in case of -bidding)/
Signing and Stamping (in case of ma
bidding) on each sheet of offer, origi
bidding document including SCC, ITB, G(
, SOR drawings, addendum (if any)

2.0 |Confirm that the following details have be
submitted in the Wipriced part of the bid

[ Covering Letter, Letter dbubmission

i Bid Security

i1 1|Sitgned and stamped
documahong with dr ay
(i1 f any)

i'v |[Power of Attorney
signing the bid.

Y Copies of document s
|l egalatus, regaser at i (
pl ace of business of

Vi Bi dder s decl aration
Banning, | i quwicdca tvie
similar proceedings
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vii|Details and document
gualificatabongr wte
document s establis
equi pment as per SC¢
v i 1 |Confirm submission of document alongth
unpriced bid as per bid requirement.
3.0|[Confirm that al | f
encl osed wi t h stilgene
aut horised person(s
4. 0[Confirm that t he p
Schedul e for mat S u
Document/ upl ebaidde.d i
7. 0Confirm that annuall
financi alulyeddsd& i n
enclosed in the off
(where financi al croi
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:
Seal:
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E-15
FORMAT FOR CERTIFICATE FROM BANK

| F Bl DDEROGS WORKI NG CAPI TMEIGATIVE | NADEQ
(To be provided on Bankodos | ettt
Date:
To,
M/s Andhra Pradesh Gas Distribution Corporation Ltd.
Kakinada
Dear Sir,
This is to certify that M/I's ééééééééécéé

address) (hereinafter referred to as Customer) is an existing customer of our Bank.

The Customer has informed that they wish to bid A##GDCO s RFQ/ Tende

,,,,,,,,,,,,,,

eeeééeeeecéeeeeé.. (Name of the supply/ worK
as per the terms of the said RFQ/Tender thex @ furnish a certificate from their Bank
confirming the availability of line of credit.

Accordingly M/ s ééééeéeééééee. . (name of t
availability of Iine of credit to M/ s ¢éé

an amount bRs.

It is also confirmed that the net worth of the Bank is more than Rs. 100 Crores (or
Equivalent USD) and the undersigned is authorized to issue this certificate.

Yours truly

,,,,,,,,,,,

for éeeéééeeéeééée (Name & address of Bank)

(Authorized signatory
Name of the signatory
Designation

Stamp

ée

h e
é ¢
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F-16
FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE /CERTIFIED
PUBLIC ACCOUNTANT (CPA) FOR FINANCIAL CAPABILITY OF THE
BIDDER

We have verified the Audited Financial Statements and other releeantds of

M/ sééééééééeéééé (Name of the bidder) and

A. AUDITED ANNUAL TURNOVER* OF LAST 3 YEARS :

Year Amount (Currency)

Year 1:
Year 2:
Year 3:

B. NETWORTH* AS PER LAST AUDITED FINANCIAL STATEMENT:

Description Year

Amount (Currency)

1. Net Worth

C. WORKING CAPITAL* AS PER LAST AUDITED
FINANCIALSTATEMENT :

Description Year

Amount (Currency)

1. Current Assets

2. Current Liabilities

3. Working Capital (Current
AssetsCurrent liabilities)

*Refer Instructions

Note: It is further certified that the above mentioned applicable figures are matching
with the returns filed with Registrar of Companies (ROC) [Applicable only in case of
Indian Companies]

Name of Audit Firm: [Signature of Authorize®ignatory]
Chartered Accountant/CPA Name:
Date: Designation:

Seal:

Membership No.:
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Instructions:

1. The Separate P+imrma shall be used for each member in case of JV/ Consortium.

2. The financial year would be the same as one normally followed by the bidder for its
Annual Report.

3. The bidder shall provide the audited annual financial statements as rdquitad
Tender document. Failure to do so would result in the Proposal being considered as
non responsive.

4. For the purpose of this Tender document:

0] Annual Turnover s h a | | be AnSal e Value/ Oper g

(i)  Working Capital s h a | | be ACuCuremdntAslisiedsi Il ie

(i)  NetWorth shall be Paid up share capital plus Free Reserves & Surplus less
accumulated losses, deferred expenditure and miscellaneous expenditure not
written off, if any.

5. Above figures shall be calculated after considering the glification, if any,
made by the statutory auditor on the audited financial statements of the bidder
including quantified financial implication.

6. This certificate is to be submitted on the letter head of Chartered Accd@Rant

Lt
tsis
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F-18
BIDDER'S QUERIES FOR PRE BID MEETING

To,

M/s Andhra Pradesh Gas Distribution Corporation Ltd.

Kakinada

Sub

Tender No
SL. | REFERENCE OF BIDDING DOCUMENT BIDDER'S QUERY APGDC'S
NO. Subje REPLY

SEC. NO. | Page No.| Clause No. of

NOTE: The Pre-Bid Queries may be sent by fax and also by-mail before due date for receiptof
Bidder's queries.

SIGNATURE OF BIDDER:
NAME OF BIDDER
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F-19
E-Banking Mandate Form
(To be issued on vendors letter head)
1. Vendor/customer Name :

2. Vendor/customer Code:
3.Vendor /customer Address:
4. Vendor/customer-mail id:

5. Particulars of bank account
a) Name of Bank
b) Name of branch
c) Branch code:
d) Address:
e) Telephone number:
f) Type of account (current/saving etc.)
g) Account Number:
h) RTGS IFSC code of tHeank branch
1) NEFT IFSC code of the bank branch
) 9 digit MICR code

I/We hereby authorizAndhra Pradesh Gas Distribution Corporation Lttb release any
amount due to me/us in the bank account as mentioned above. I/We hereby declare that the
particubrs given above are correct and complete. If the transaction is delayed or lost
because of incomplete or incorrect information, we would not holdtigira Pradesh

Gas Distribution Corporation Ltdresponsible.

(Signature of vendor/customer)

BANK CERT IFICATE

We certify that-------------------------- has an Account Nn@:-------------------------- with us
and we confirm that the details given above are correct as per our records.
Bank stamp

Date (Signature of authorized officer oabk)
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F-20
INTEGRITY PACT

NOT APPLICABLE
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F-21
INDEMNITY BOND

WHEREAS Andhra Pradesh Gas Distribution Corporation Ltdhereinafter referred to

a s APGDCo ) which expression shall, unl ess
successors and assigns, having its registered affi€2oor No.70-14-5/1, Floor/Room
number:Siddarth Nagar, Near RTO office,City: Kakinadeg83001, East Godavari Dist.,
Andhra Pradeshhas ent er e d I nto a contract wi t h
(hereinafter e f er r e dC @ ot ragswhitbhexpression shall unless repugnant to
the context include its representatives, successors and assigns, having its registered offic
at *ééééééé.. and on the t er pabaindhethentomn d i
the work order/LOA/Tender Nland various documents forming part thereof, hereinafter
coll ectively r e ®d T R A& GWhiath cexprassion tshalke inclade all
amendments, modifications and / or variations thereto.

APGDChas also advised the Conti@icto execute an Indemnity Bond in general in favour

of APGDCindemnifyingAPGDCand its employees and Directors including Independent
Directors from all consequences which may arise out of any prospective litigation or
proceedings filed or may be initeat by any third party, including any Banker / financial
institution / worker(s) /vendor(s)/ subcontractor(s) etc. who may have been associated or|
engaged by the Contractor directly or indirectly with or without conseAP&DC for

above works.

NOW, THERBEFORE, in consideration of the promises aforesaid, the Contractor hereby
irrevocably and unconditionally undertakes to indemnify and keep indem@R&DC

and all its employees, Directors, including Independent Directors, from and against all/any
claim(s),damages, loss, which may arise out of any litigations/ liabilities that may be raised
by the Contractor or any third party agaiAd®tGDC under or in relation to this contract.

The Contractor undertakes to compensate and pa@&DCand/or any of its emplyees,
Directors including Independent Directors, forth with on demand without any protest the
amount claimed byAPGDC for itself and for and on behalf of its employees, Directors
including Independent Directors together with direct/indirect expenseslinglall legal
expenses incurred by them or any of them on account of such litigation or proceedings.

AND THE CONTRACTOR hereby further agrees wkRGDC that:

0] This Indemnity shall remain valid and irrevocable for all claim&®GDCL and/or
any ofits employees and Directors including Independent Directors arising out of
said contract with respect to any suchghtion / court case for whicAPGDC
and/or its employees and Directors including Independent Directors has been made
party until now or hee-in-after.

(i)  This Indemnity shall not be discharged/revoked by any change/
modification/amendment/assignment of the contract or any merger of the
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Contractor with other entity or any change in the constitution/structure of the
Contract or a@ordny comditioBotimepeaf including insolvency etc. of
the Contractor, but shall be in all respects and for all purposes binding and operative
until any/all claims for payment AAPGDC are settled by the Contractor and/or
APGDCdischarges the Contractorwriting from this Indemnity.

The undersigned has full power to execute this Indemnity Bond for and on behalf of the
Contractor and the same stands valid.

SIGNED BY :

For[ Contractor]
Authorised Representative
Place:

Dated:

Witnesses:

1.
2.
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SCOPEOF WORK
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1.0 INTRODUCTION:

1.1  Third Paty Surveillance /Inspecton Agency (TPIA) shall provide sevices of Third Party
Inspedor for Quality Survelllanc e o f  AKRK»HEDE SrikakulamPipeline Project in the State

of Andhra Pradesh. Under Phaksef KSPL, Pipeline is being laid from Kakinada to Srikakulam
consisting of 214180 K3 orig Lirtiérgrading /Stéed Pipekline There are two
spreads The works are also includes ¢baesumer connectivity for supplying natural gas to
Industrial customers. M/s Mecon Ltd. is providing the Engineering PMC Services for this project.

1.2 Third Party inspedion agency for Quality Surveillance:

The above inlcdespipeline laying, andnot limited tothefollowing:

Pipeline Laying (All Activitiesrelated to Pigline Construction Group wnder Font-end and
Back end) and k Station Cangruction Works:
A Right of way clearing & grading.
A Stringing.
A Trenchng.
A Prepaddiry.
A Welding.
A WeldingProcedure Spedfications.
A Procedure Qudication Teds relaed to Pipaline mnstuction in ine with thecontact
documentfor pipdinelaying.
Welder Perdrmance Qualification /Evaluation.
NDT, X-Ray, UT, Auto UT.
Field Joint Coating.
ConcreteCoating.
Lowering, Pg-padding & Backfil ling.
OFClaying, Blowing, $licing & Testing.
Hydro-teding, Drying, Pumging.
All types of Ciossngs Cased /Uncasedike ral, road, rivercanal,etc.
HDD/Opencut/Boring.
Restoratn.

Inspedion of boughtout items bycontractor & feeissue mateal like vaves, line

materals, electrical instrumentation itens, etc. at site as per requirement.

Instdlation of marke's andfind cleanup.

All Pipelinestation canstruction wak at Compessor station, SVs, IP's, TORs, Recapt

/ Dispath Stations, etc. or related to vasocengineering dsdplines ramdy Civil,

Mechanical, Electricd and Instumentaion.

A Third Party Inspector shdl carryout ctedk of the measurement ofexeautedwork onthe
directon of EICtime totime.

A CathodicProtectionBoth Temporaryand Pe@maneny:

o Do o o o o o o o Po Po o P
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Inspection of dl bought-out items & freeissue nmeterials for CP.
Interferace & mitigation.

Project Precommissioning, including Cleaning & Pigging of Pipeline System &
Commissioning.

Precommissioning Safety Audits.

Safety aspects on the above

B Do Do Do D

2.0 DEPLOYMENT OF INSPECTORS

2.1 The construction works are being carried out in two spreads (each spread 90 Kms)
concurrently, accordingly, two Third Party Inspectors(TPIs) are envisaged. i3 Péuired to
provide the lodging and boarding for the TPIs deployed at site. Vehicle for site movement from
camp shall be provided by APGDC. TPQ@oordinator with Level3 at Head Office shall provide

the necessary assistance to the TPI deployed atihieut any extra cost to APGDC.

3.0 OBJECTIVE OF THIRD PARTY QUALITY SURVEILLAN CE:

3.1 The obgctive of a TPIAis to assure high glity maragenent sandads durng the
manufactuing, constuction & commissining of the pipelie system confirmation to desgn
stardardsin line with the APGDCs Quality Policy.

3.2 In orderto achieve this obpdive, APGDC ntends todepute a repudd, experienced ad
indepewent Third Party Suveillance /hspection Agency (TPIA) for carrying out regular Quality
Suveillance/ Techrical Audits encompassing all theactivities duing marufactuing, onstiuction
& commissioning of the pipeine system. The Inspetion Agency will ensure tol conformity of
thespecifications requirenent of apficable sandards &compliance of safeengineerng practice.

3.3 The TPIA will be workng independetly under the guidance of EIC. Tie TPIA will be
responsideto cleaty highlight theinadequecies and nan-conformities ad ensurecompliance with
applicable standads and noms for removal of norrconformiti es.

4.0 METHODOLOGY FOR THIRD PARTY QUALITY SUR VEILLANCE:

4.1 The gulity suveillance mehodobgy will incorporate a feed forwardnd feedbadk
control mechanism maitored with the help ofField Inspectors posed at Pragct Site. These
Inspectorswill work in tardem with APGDCOfficials toensureand assure qualy standards laid
down throughthe Quaity Assurarce Ran (QAP) for each catgory of adivity/ job. The periodic
observaions will be communicaedthrough diffeent catgories of reports.

50 QUALITY MANAGEMENT SYSTEM:

The TPIAshdl work in accordance with thestandard quality requirement of tender and relevant
codes &pracices. TheQuality Management Systemm corporate Preedure & Wak Instructions
for thefollowing, but not limited to:

5.1 Reports: Thesuccess of he systemdepends primarily on the eficiency of the reporting
system whereinthe reports ae geneated ad canmunicatedin timeboth in $ft formfollowed by
hard copies. The diferent categaies of eports covering the ertire scope of work indicating
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Alertness, Imperfections, Nonconformities, etclepicted though plotographsard statistics ae to
be geneated by TPIA are:

A Daily Repots.
A Weeky Repots.
A Monthly Repots.
A Inspection Repots for freeissue matewdls, boughtoutitems at contr act o
premises
A ProjectCompletion Report for eachPrgect.
5.2 Distribution of Reports: The distrbution patterrfor these reports will beas under:
Sl. Report Distribution to(#) Time of Issue
: Site: APGDC Spead In-charge,
1. |Paily [Generated Gonstryction Incharge, _ Daily
at TPIA Site] Project Office:EIC, Respective Project
Manajes
Inspection Site: APGDC Spead In-charge, L
2. Reng Construction IAcharge, _ Ya}/tlgr"tnhg days
[Generated  at r/@%(tercs)ﬁlceﬂc, Respective Project  fiqhection
TPIA Site]
Alertness Site: APGDC Spead In-charge,
3. |Reports Construction Incharge _ Same daypf
[Generated at Iliﬂgleég(tercs)ﬁlceEIC, Respective Project inspection
TPIA Site)
4 Non Confornity |Site: APGDC Spead In-charge,
- IReports Construction Incharge . Same day of
Geneated at Project OfficeEIC, Respective Project lingpection
TPIA Site] Managers

The distrbution list of eachof the reportsisall be ypdaed if required. All the reportsshall carry
aUnique Idemification Number with a predened rumbering philosofy and teble of contentsTo
enhare auttenticity, all thehard copesshall besigned ad stampedby the orginatorcoordinatar.
Softcopes ofthe eportsin editableformat wll be forwarded to APGDC Wweneverrequired.

5.3 Documentation & Data Management:

5.3.1 All the data bank of all the rgportsshall be naintainedin proper fomat. The same shll
be requied to be handed oven soft cgpy aong with theProject Canpletion Report to APGDC.
5.3.2 All the reports stall be baded upwith colored phobgraphs. The phdographs reed also
to beattacled with email reports.

5.3.3 APGDC ste will provide al the relevant documerts for the Pojects.However, TPIA
will have acessto all the sgcifications & approved proedures for the Project.

54 Non conformity Managemert: Non conbrmity Management shallincorparate the
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foll owing:

5.4.1 Philosophy of rasing, handling and ¢osng of noncnformiti es.
54.2 Categoriation of nar-conformities and basis ofcategoiization.

Analysis:
A Co-relation tothe specific process ad adivity.
A Co-relation tothe specific normative document.
A Action taken a the time of dosureviz. deviations, coredive acton, preentive

actionsto avad repetitons.
5.4.3 The procedure for resoltion of complints, appeals and dsputes reeived from
contractorskendos, etc.

5.5 Quality Index: The TPIA shdl develop a Quality Index based on scientific
/mathematical formula incorpaating Alertress, mperfectons and Nononformities for ech
adivity namely Pipeline welding Pipe Coating, Laying & Staton Works, Cathodic Protedion,
Commissbning, etcfor each parcipaing verdor/contractoron acontinual bags. The lex shdl
be rgported onmorthly basisand alsoduring thecompletion of eachactivity and Project as a
whole. Furber the Qudity Index for ech Project shd also be deved ad repored after the
completion of the Project. The Qualty Index shdl be basedon at least thefollowing paraneters:

A Key Performance Areas ad Key Performancelndicators

A Their Componerts and Weightages

A The Nunber of Aleriness,Imperfectonsand Nonconformity

A Respose Time for Redification

5.6 PersonnelCompetercy Management: The effectiveress of Quality Survelllance and

Inspecton will dependupon te capailities of thepersonnel who are esporsible toperform the
job. Followings need tabeen ersured:

A TheCV & ofingpectas skl be submitted in prescibedformat asper Annexurel of
the fction abngwith relevant documents and experience certificate byemployer duly atesedby
autorized signatory of he agacy for goproval by EICEIC repregntaive. The inspector shall be
deputed only afterapproval of EIC/EIC represetative.

A The agecy shdl hawe sudficient nunber of certified nspectors for dl
activities.
A The predefied Hocumented responsility of eachlevel of certified inspectors for

determining the aceptbility of maerials or compaertsin acordance with theapplicable codes,
standards spedfications, andprocedures.

A The writtenpracicein compliance to ASNT Reommended Practicad SNT- TC-
1A.

A The predéned/dacumerted Performance Monitoring System of personnel.

A The agecy shall suomit CV& of minimum rumber of nspectoras ddined below

as per format Annexurel.

A The inspector to be diyyed for thework should be regular enployeeof TPIA

& in nocasecontract employee dhall be deployed for his work.

5.7 Panel of Ingpectas : The agencyshal havean goproved panel of mspectorsas perthe
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following attributes. The number ofinspectors ased are firm and acd deployment willvary
depending on requiremeriduring the exection of the contect, the agewy shadl always keep
inspectosin each catgory asstandby. The ag@&cy can chage ay inspector onlyafter the appoval
of theCV & and rebvantdocumerts byEIC:

5.7.1 Line Pipe L aying, StationWorks upto Pre-commissioning and Commissioning:

(&) The bidler stall haveat least four (04)inspectors undetthis categry.

(b) All inspedors shall be Gradude engneers.

(c) TPIinsgctor should be Gaduate Emjineer with at lest five (05) years of post-qudification
experence wih atleast wo (02) years of exgrience ininspedion.

(d) Eah ingpectorshdl be ASNT/ISNT-Levekll /III(UT/R T) with valid certificates at thetime of
deployment. At least one Q1) inspectoshall be Level [HI(RT / UT) whaose senices willberequired
as an expe on-needbass.

(e) Each insgctor should have an eperience ofingpection/qualitysurveillance of construdion of
pipelines inthe Hydrocarbonlndustryhaving:

(1) Diametemot less han10 inches,and

(i) Not less tlan the tdal lengthof 50kms. length

ASNT/ISNT-Levd-II/lll are not requred for Qvil Engineers mdoilized for avil activities in
laying.

57.2 Cathodic Protection:

(&) The bider skl haveat least two(02) ngpedors wnder ths caiegory.

(b) All inspedors shall be Gaduae Enginess in Electrica Engineering peferally NACE
Level-I/1l (c)TPI inspector should be Gaduate egineerwith atleast five (05)years ofpost-
gudification Experience wih atleast wo(02)years of exgrience ininspedion.

(d) Eachingpector $ould have experence ofinspedion/ quality surveillance of indallation and
commissioning of Catlodic Protectbn System at cross-country pipdines in the Hydrocarbon

Industy having:

(1) Diametemot less han10 inches,and

(i) Not less tlan the tda lengthof 50kms.in length

5.8 DeploymentPhilosgphy: The depbyment philosophy will be asunder:

5.8.1 In normal conditions,only one (01) inpector shH be deployed for eah adivity ateach
of the spreactanytime. The dployment ofinspedtors wil be as per actid requiranent on need
basis.

5.8.2 Payment kall be made in wits defned in theSOR.
5.8.3 The inspedors deployed at the sites dhall have preision of leavesubstitute wherethe

deployment requirement is on ontinuous basis with e appoval of Construdion In-chage
APGDC shall notpay anything extra anountfor thisrotation.
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5.8.4 Only the inspecors from the approved p&hof inspeciors shdl be deloyed. Theagency
shall mainiin theingecors as required in thePanel of Inspedors.

5.8.5 The TPIA shall sek prior approval of EIC/EIC representatve for depoyment/
demobilization of the Field Inspectors /cenobilization for Pigeine Constiction, Cathodc
Protedion and Commissiaing.

5.8.9 Notice Peaiod:

5.8.9.1 Notice Period for Deployment/Moblization: Notice Period is 03 cdendar days at
Construction worksSite.

5.8.9.2 Notice Peiod for Demabilization: Two (02)calendardays.

5.8.10 The TPIA Inspectors at siteshall maintain a Daily Logbook (Famat endosed at
Annexure-2) for recording the timeshesets, day-to-day activities, jobs urdertaken duing the @y
& distance travelel. TheseDaily Logbodks shall be signed by APGDC Spread In-chage for
Pipeine Laying / CP/ Commgsioning work.

6.0 TPI AGUBLITY ASSURANCE:

6.1 Inspection Report (Sysem and Types of Inadequacies are to beReported
Periodically through Reports): Any observation made bythe ingector stell be reported irthree
categries adetailed under:

1. Imperfection: Any obsavation thatis adefector a $ortcoming, however,not so
serious butisrequiredto be corected hasto be eportedas an inperfecion. The inperfection may
or maynot requireconforming to the specified clauses gien in the spedfication.

2. Alertness An akrtnessis required to bassued umler the 6ll owing corditions:

(a) Whenthe almormality is yet to be obseed or accurred in the systn irregective of whether
pointedout bythe contractor.

(b) Depading upon te stuation, any disclosure of mportant information $dl make
manugcturer orcontractor liabde tohavethe alertness.

3. Nonconfamity (NCR):It isto beissued aly when te dnormdity has alleady
beenobsened or occured inthe system and it hasnot been poirted outby thecontrador, theeby
the activity continues.Then a1 conformity issted can have three(03) categories, as shownhere
under:

(a) Category-1 NCRisto beissued when

(i) Itis mandatory that itdoes notomply with writtendown clausein agplicablebid spedfication
or standard orcode.

(i) Lapseis nonisolative &selious for which mmediatecorrective /prevenive adion is required
to betaken.
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(i) No action or serigsress hes been bsened from client/contractor for Category-2 issued
NCR.

(iv) There is casistent same type oflapses in the pocurement/ production /quality sysem.

(v) Occurence mmber shdl alwaysstart with 1 ad dhall increaseas 2, 3, soon depenthg upon
the rumber of the smetype of NCR thatvasissued in he past also.

(b) Cateyory-2 NCRisto beissued when

(i) It is mendatory that it does notcomply with written down clausein applicable bid
spedfication or stadard orcode.

(i) Lapse idsolated and immedate corrective adionis to betaken.

(i) No action or sriousness hes been bsened for Cédegory-3isstedNCR.

(iv) Any otherinformation thathas notbeen given by te cntractor inspite of verla / Written
reminders like there pair rate,type ofrepair,etc.

(v) Occurence mmber slall aways sart with 1 and dhall increaseas 2, 3, soon depenthg upon
the rumber of the smetype of NCR thatwasissued in he past also.

(c) Category3 NCR isto be issued when

() Itis mt mandatay to have awritten dawvn clause ingpplicable bid spedfication or standard
or code.

(i)  Any other iformation thathas not ben givenby the mntractorin spie of verbal / Written
reminders like there pair-rate, ype of epair, etc

(i) Surveyasto mention in the appicable causecolumnas "As per Good Engineering Praetic
in the NCR fornat if the chuseis rot given in thespecification.

(iv) Occurence mmber shall waysstartwith 1 and shall increaseas 2, 3, soon depenthg upon
the rumber of the smetype of NCR thatvasissued in he past also.

For the tmely resolution of the oustarding olservaions, theclosure of theobservaionsis to be
continuously tracked by TPIA for corective/preveniive acton to be takn by the PMC/Contracbr
which hes been catgorized on the kas of the time t&ken to reolve the pint as mentioned here
under:

A 0i 5working days time

A 6i 10waking dayd Eme
A More then 10 waking dayd time

6.1.1 For L aying, CP, Commissioning,etc.:

(a) Daily Repots for Each Process: The daily repas will be gaerated bythe inspector at each
site andcompiled by the TPIA Site Cordinator for each Spread arsdntto TPIA Project
Coordinator atCorporateOffi ce for distribution.

A The entie specification, intemational stadardsand good & safe eginesring pracices.
A The entie the pocessactivity wise including the labtestresults.
A The fomats should coverthe cdibraion and traceabili ty check ofthe ertire insrument

100




Tender No.APGDC/KKD/C&P/TPIA/2018 -19/07

0O
ADPGDC

oD oD P DeDoBe Do oD De

(o2}

Do Do Do Po Po Do o Do o Do o Do Do Do

2

used.

The mnimum adivity wise simple size per &y that isto beobsewed.

The doservdions should be objective imatureas far as pasble, except forcritical
obsewations.

The phobgraphs showing quality/progress ofwork.

The acepablelimits and mits of each of the paametas should be mentionedin theformat
itsef.

The speification / stamlard referenceral relevant clause nunber tobe mentionedagairst
each adivity/obsevation/paametrs.

Exhausive list of documentsthat needo be eviewed nust to be nertioned in he format.
The gst staus of the gnding non comormities neels tobe addresed.

There pair, regcling & rejectonrate of an actity or pro@ss in respct of presentrend
and wmulaive perceentages.

The avdiability of the machinery, unit or phntin resgct of its healthand reasons of fall
backs inavailability.

The nane of theingedor.

Each reporshould have a unque seial number baed on the pro@ss, locéion, etc.
Specifc location, chainage, joint number,pipe rumber,welder dedils, etc. haveo be
spedfied aganst each obseavation.

An auto gnerated quality index of thesite on the @y based onthe obsentions recorded.
The hardcpy of the repat shall be signed and stamped bythe originator.

Non conformity Report (Incidental): The report will be generated bytheinspector at
site.

A The formatshould speify the categoy of obsewaton.
A The reportshall correlae to thespedfic process and actvity number in
respect of theserialnumberof the activity in daily report foma of the process.
The seral numberof the corespondng day 0 sily répart.
The report sall referthe spedfication/documentalong wih clatse number.
The report shll refer thecontractad slocument refereice which onfirms / ba&s upthe
obsevation.
The reportshal mention the type of acton takenat the time of clessure of the reprt viz.
deviation was obt@ned, corretive/preventive adion wastaken, etc.
The nane of theingpedor who initiated.
The nane of theingpedor who closed he report.
Each reportisould bear a unique seial number basd on he proess, locdion, cdegory, etc.
Quantty & ldentty of the wak in question.
Details of ation taken.
The report sbuld be adked-up with photogrgph(s) wherever possible.
An auto geeratd qudity quotient besedon fadorsderived from theformat componerts.
The report séll be reviewed by a hgher level of inspector.
An email to be fahedimmediately.
The report séll be submitted duly siged and stamped.
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6.3 Alertness Report (Incidental): The reporwill be generated by thangpector at
site.
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A The formatshould speify the categry of observation.

A The reporshall co-relate to thespedfic process and actvity number in respct of theserial
numberof the activity in daly report foma of the process.

A The seral numberof the corespondng day 6 sily répart.

A The report sll referthe gedfication/documentalong wih clawse number.

A The report shareferthe contractad socudhent réerence which corfirms / becks-up the

obsevation.

A The reporshal mention the type of actbn takenat the time of clesure of the regport viz.

deviation was obt@ned, corretive/preventive adion wastaken, etc.

The nane of theingpedor who initiated.

The nane of theingpedor who closed he report.

Each reportisould bear a unique seial number basd on he proess, locaion,

category, etc.

Quantty & ldentty of the wak in question.

Details of ation taken.

The report sbuld be aded-up with photograph(s), whereve possible.

An auto geeraed qudity quotient besedon fadorsderived from theformat  components.

A The report sall be rviewed by a higher level of inspector.

A An e-mail to be fashedimmediately.

A The report sall be submitted duly siged and stamped.

Do Do Do Po Do Do Do

6.4 Corporate Reports:

6.4.1 Weekly Corporate Report: The Weeky report will be gereratedby TPIA and
distributed for each ongoingProjed. Fomatswill be dyramic and sufect to catinual change as
and when required.

A This shall comprise the ist of outstading Alertress, Imperfections andNoncnformities
generated dung the wek, their cumulative statstics.

Photogiphs indicating Nonconformities.

Sitewise epair-rate, rejection-rate, reycling-rate, plant availability, laying-rate, etc.

Status othe inspection of the bougtiout items.

Details on ad of the ar@s of concen, with suggestions.

Foreseen aes of concen.

o Do Do Do D

6.4.2 Monthly Corporate Report : The TPIACo-ordinatorshall present he quality staus of
all the ongoing projeds to APGDC management on nonthly bags. The Monthly Reportwill be
gereratedoy TPIA Co-ordinator ircorparating all ongoing Projeds and ativities @mpleted duiing
the math and distributedby 7" of every month. Ranatswill be dynamic and subject to cotinual
charge as andwhen required.

A The report shll state the quaity highlights for themonth.

A The Reporshall stde theareas ofconcem in brief.
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A The awilability of the mechinery, unit or pbnt and reasns for fall back in availability.

A Sitewise tends for repsir-rate, rejedion-rate, recycling-rate, plantavailabiity, laying-rate,
etc.

A Trendgraphs of key olservations dong with theircomparisonsat different sites.

A Status of inpection ofthe baightoutitems.

A Highlight botte necks of theProject.

A Qualty Index for eah specific process and the poject as awhole.

A Monthly and Cunulative Statstics of theAlertness, Inperfection, Nomonformity both ssued
& closd.

A Relevant phtographs ofshortcomings, Imperfection, Nonconformity, etc.

A Infrastucture being provided by Qudlity Surveillance Agen ¢ y  tingpedors.d s

A Consoldated list of the scheduled /temeative man-days for qualty surell ance andactualy
consaimedby TPIA.

A The staus of inwicing and paymerts.

A The Reporshall be submitted duly sigied and stamped

6.5 Project Completion Report: TheReportshall be gererated on the ampletion of the
assigned Projectby TPIA incorposting and shll cover:

6.5.1 The Reporshall state thelessons karnt during the eecution of theProject.

6.5.2 The Reportshal make daborate suggestons in respect of the impovisation in the
processesto enharte quality.

6.5.3 The Report shalmake éaborate sugestions in respect of necesty of darity in the
specfic spedications.
6.5.4 Details ofdeviationstaken diring the Poject and sugestive actions

6.5.5 Details oftype of non-conformities which repeatedfrequently and suggesionsto block
their re occurence.

6.5.6 Details ofnonconformities which were not ased till the end of the Pregt and
suggegions.

6.5.7 Quality Index of the Ppjectwith briefon cancern areas.
6.5.8 Quality Index of each of the supplier/warks contractor.
6.5.9 The Reporshall be submitted duly sighed and stamped.

6.6 Audit Report/Report on Failure Analysis: TPIA shall be required tosuomit audit
report/failure analsisrepat as andwhenrequired onneedbasis as perthe Clientd sequirement.

6.7 Contract Closure Report: If the contract expires for any reason) befee completion of any
Project,it will be reponshbility of TPIA to issueProject / Contract ClosureReport. The mardays
usedto prepare theane keyond the contratua man-days shall not bepaid.

70 ROLES AND RESPONSIBILIT IES:
The rdes and reponsbilities of TPIA for Quality Surveillance at APGDGs ares under:

7.1 TPIA: Hewill be respansible for thefollowing:
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A TPIshdl cary out ingecion job atsite as signed flom timeto time.

A Coordinaion with APGDC Sprad/Constuction In-charge forclosue of NCR 6 s .
A Timely Deplbymentof sufficient number ofield Ingectorssynctronizing with the
schedule for approwa of relevant procedues during the start ofvork.

A Timely prepardion and stbmisson of bilswith relevent docurrentsto APGDC
Constuction+ In- chargefor cettifi cation.

A Making the deumerts a\ilable to Féld TPIA / APGDC. Proper ukeep of thedocuments,
A

A

A

A

photogrghs and peiodic reports bothin hard and softorms.

Handingover dl the cbcuments, plotographsin hardand soft fam to APGDCat the tme of
comgetion of thejob.

Any otherdocument ontrol related to jobassgnedby APGDC Construiton In-charge.
Records for Ddy Logbook, Usage ofvehicle to beprovidedby APGDC.

Timely preparatiorand sbmission ofall weekly repotts. The repots sall neessarly
highlight quality issue hidplighted byinspectors at jpe kying stes,pipe coating mik &
vendorworks.

Document ugkeeping & report generéon.

Preparatiorof standad geneic doawmerts, as and wien required.

> o

7.2 TPIA Coordi nator/Expeditor at their Head Office : He will berespasible for the
following:

Coordinating all activitieswith APGDC without any extra cast

Timely Deploymentof sufficient number ofField Ingpectorssynchronizing with the schedule

for approwd of relevant procedues durng the start ofvork.

Timely preparation and sbmission of al Weeky/MontHy Reports. he repots shall

necessaity highlight qudity issuehighlighted by inpectas at pipe dying sites, pe coaing

mills &vencdor works.

Coordinaion with APGDC Spred/Constuction In-charge forclosue of N C 6 s .

Particpation in Corpoate Review Meetings ad making a pesenttion on the QAQC issues

for ongoingProjeds.

Any other job hat may beassigned fom time totime.

A Document ugkeeping & repat generéion

A Analysis of daa/ suggeding areas ofimprovement.

A Preparatiorof standad geneic dowments,as andwhen required.

> P

To

D Do

7.3 During the Corporate review meetigs /site review meetngs oreven oherwise
the TPIA represetative headiag theQA/QC Department will banandatory rquired toattend the
meetihgs along with the preertation highlighting the QA/ QC asgds for all onging Pipeline
Projeds with corredive prevertive actions. TPIA will dso povide their independent vies
whenever required.

8.0 PROFESSIONAL FACILITIE S

8.1 For efficient fundioning and reporting, the agncy shal provide he following
(minimum but notlimited to) electonic gadgés to facilitate its ingectors/expeditors and
coordinators intimedy deliveringthe deliverabkes toAPGDC :
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(&) Mobile phane

(b) Conputer/lapop with pinter & interret conrectivity

(c) Digital Camera fortaking photograghs

(d) Otherdectronic gadjet with necessary softwaresuppotting the above
(e) Any dher esouces agequired.

9.0 CHECKL IST FOR BILLS ALONG WITH FORMATS FOR INVOICE AND
MEMORANDUM OF PAYMENT, ETC.:

(@) Fomat for Irvoice
(b) Famat forMemorandum of Paymert.

(c) Formmat for Timesheet of Payrent(Annexure3).
Third Party Suweillance Anspecton Agercy (TPIA) shall provide sevices of Third Party

inspecton agercy for Quality Suwveillance as per PNGRB Guidehes/ Reglation of APGDC or
PMC.
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HEALTH, SAFETY & ENVIRONMENTAL REQUIREMENTS

It is APGDCs obgctive poicyto ensure that potentiagfith and safty factorsand ewvironmental

effectsare asgssed for all prducts, projeds and activities and a@uisitions. For prgects his is

implemerted bystaged audits ofhealth, safey and enviromental agpeds from conept stageto

post commissoning in orderto deternine any shortcomings or nomompliance. All TPIA

Inspetors must esure safay duringinspedion and mandabry use theirown Personal Preectve

Equipments (PPESs) while carryng aut inspetion. The HSE requiranents incorporated in the
pipdine laying tender keing followedby thelaying contractor will beused as guiddines. HSE

plan for vendor/ supgier/ contrador will be aplicable at heir works/ sitesAPGDC in noway

shall be esponsible for any misshgppenings. For saféy purposethe insuince of Ingectors /
coordinators deployed at # places including sites will be in bidder's scope as per apigable laws

for which biddeshall be soldy respongble. A copy of the sad insurance pdicy shell be furnshed

to APGDC beforetarting wak.
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TPIA DELIVERABLES

PARTI 3

A. The TPIA for Qudity Surveillanceis requredto submit all deliverables within thesdedule
inline with the requiranent mentioned in various secions of his Bid Document. The
deliverebles indude repots, preserdtions, etc. Thedeliverables are aynmaized asunder, but

not limitedto:

1 All Periodic Repots

1  Customized Reports

1 Presentions,Best practices/internatonal practicesrequred for asuring better qiality in
areas riatedto pipeline construction, pipe menufactuing, pipe coaing etc.

1 Any otherdeliverable notmentionedherebut required dsewhere interder.

1 As far agpossible both had and editble softopies tobe provided.

1 For reach ofhe adivity TPIA shdl provide a ompaiison between the QAP petices
followedfor APGDC Projects visavis best practice reconmended for future.

1 The TPIAshal submit all documentsto APGDC afterthe mmpletion of thecontrad.

1 Any otherdocument requiredor release of payment toTPIA.
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QUESTIONNAIRE

PARTI 4

[All Details as per this Questionndre are Mandatoty to be Submitted by the Bidder along with the
Bid]

ARTICLE-I: NOTES

1.0 All quesions in he following "Questionnaire” are to be answered in arfat consistent
with the approprate Section and mmbering fomat used irthis" Questbnnaire”. Respnses shall
be dvidedinto the gproprige Sections with dviders numbeled in accordance with e index and
therespective respmsesnumbered as pertiis "Quedionnaire”.

2.0 Supplenentary information may beinserted if required at the endf the submission. If
included this information shall beindexed as'Additional Informaioni (Topic)"in the Table of
Conterts ofthe "Questionnaire” regponse.

3.0 Each m@ge of the submission skell be numbeed in te following format,'Page X of Y'; to
ease identification as responsesmay bedivided for eview by different Depaments. In the event
of a Manual, Policy or Procedure being atached, pase emure that the Document Number,
Revision and mimber of pagess rderenced onthe Section-divider.
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ARTICLE-II

SECTION -1: INFORMATION

[Pleasecomplete the fllowing and returras part of he Quedionnairerespase]

Please finddetails of the rominated fo@ point for communication between APGDC and the
Company during this "Questionnaire” exercise agollows:

Name of Conpany

Name of Contct Pa son(s)

Position

Address of Company

Tel. Number of Contact Person(s)

Fax Number of Contact Person(s)

E-mail Address of @ntact Person(s)

| / We hereby dclare that, to the besbof our knowledge the respnses given within this
"Questionnaire” respamse and ammpanying documents and/or dtachmerts, represent a tue
refledion of the &perience and capalilities ofthe Company

Signature : eééééeeéeeéeeeceeé.
Name : eéééeeéeéeéeeeceeé.
Position : eéééeecééeéeeeceeé.
For and on behalf of : eééececéeecéeééeeée.

109




)
ADPGDC

Tender No.APGDC/KKD/C&P/TPIA/2018 -19/07

SECTION-2: GENERAL INFORMATION

The bidder isrequired to povide the bllowing Generallnformation as rqueged in itens below:
1. For the @mpany, praide he following:

(a) ConpanyNane.

(b) Address (Steet Address and Mailing Address).

(c) ContactPerson(s).

(d) ContacPersan(s) Telephone/FaxNumbers (ncluding country codes).
(e) Emal address of ContactPason(s).

2. For the @mpany, bridly describe the prinary naure ofits business.

SECTION-3: FINANCIAL INFORMATION

1. Providename(s) andaddresges) of he Companyd Barkers.
2. APGDC rebases the payments to its vendors/ contractors/ TPl A 6 s ugh elibankang.

SECTION-4: ORGANIZAT IONAL STRUCTURE
Corporate Structure:
1. For the @mpany provide Caporate Q@ganizational Chait(s) and QA/QC Structue(s)
including:
(&) Authorty andaccountahlity levels.
(b) Corporte gexgraphical spread of locations relative toproject locaions
(c) Respomibilities of sub-contractors.
2. Confirm corporate expgence in providing TPIA Senicesincluding Inspedion of Pipeline
Sysens and Compaerts for muti-discipline GasPipeline Projects. Provide a listwith Project

Title, Scope, Execued Value, and Client Name for Pipeline Projects for which casultarcy

senvices lave been povided inthe lastsevenyears.

3. Confirm theability to comply with the subsequentcontractual requirement thatall official
documenttion and vebal communicationin connedion with the Prgectwill be coructed in
the English Language.

Staff Levels:

1. Providecurrent séff levels for each of thedflowing aress.
(@) Corporte Mamgement

(b) DocumentControl

(c) Field hspectorsfor

(d) Projectrlanning & Scheduling

(e) Quaity Managgement Systems (QA/QC) rektedto gas pipelinesystems and field inspectorsfor
Constrution, Pipe Manufacturing, Coaing, CP,Commissioning etc.
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SECTION-5: EXECUTION CAPABILITY AND EXPERIENCE

Past Project Execution Experience:

1. Hasyour Company inspeded/ provided PIA services forany Hydrocabon pipeline projects
in thepad 7year? If yes,plea list the followng for each project:

(@) Contracftitle

(b) ClientName

(c) Date of Startad Finish

(d) Pipelne RFoject Desciption

Ongoing Project Workl oad:
1. Does your companyhave any ongoing pregtsin the aea of TPIA serices for ggs ppeline
projeds?

2. Provide liging of allongang Projeds including for eactproject:

(@) Name of thelient, conad person and contactdetais.
(b) Contractitle.

(c) A brief decription of thescope (not moe than 5sentenaes)addessig, as aplicade,
detals of compesgon dations power generan and distibution sysems, control and
instrumentaion sysems, gas @nts, pipelines, cvil works andman-hour content.

(d) Dateof award(mm/lyyyy).

(e) TotalContract Value (US$million).

(f) Projectduration (morths).

(g) Descrigion of the staff levelsfor the:

(h) Quaity Management Systems (QARQC) relatedto gas/IPG pipeline systens.
Industy Standards:

1. Provide liging of licensed c@ies of Indistry Standads related togas pigeline projects
maintanedby the organizatiomncluding foreachstandard:

() Issing Organization.
(b) DocumentTitle.

(c) Current revsion onrecord.
(d) If applicable,copy of wrporéae policy to continued mmmitment of updating stafards as
necessary to keep a best ohdustry developmerts.

SECTION-6: QUALITY MANAGEMENT SYSTEMS

In respamse toquegions wihin theQudity Management Systems gdion. If aQuality Managenent
Procelure is attacled, rderenes to sedions of the rarual can be provided as sponses to
guestionsin thefollowing secton:

Qualty Management System Certification:
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1. Provide acopy of your corporate ISCB000-2000 Certificateor anyequivalent certificate.
2. Howlong tes the comanybeen operting a Cetified Quality Management System?

3. If a Quality Maragement Policy/Procedureis atached please indicate thecurrent revsion, the
date of the previous revsionandthenumber & years that the pcedure hes been utilized by the
organzation.

112




Tender No.APGDC/KKD/C&P/TPIA/2018 -19/07

0

\P&DC

Annexures for Third Party inspection agency for Quality Surveillance:

FORMAT FOR BIODATA

ANNEXURE-1

Paste Photograph Here

Name

Dateof Birth

Nationdity

ContactDetails

Addres |

Phone;

E-mail ID :

Languages Known (Read, Write, Speak)

Educational Qualifications for all Degrees
[indicating Year of Completion, Name of

College /University]

Year of Completion

Name of College / University

Full-Time / PariTime :

Profesgonal Qualifications

Affilia tion to Professional Bodies

Certification ASNT / ISNT, etc.

10.

PresenEmployment status

Professional Experience:

Expeaience related to Pipe Coating / Pipe manufacturing / Pipeline
Construction to be indicated under each head inline with the job

requirement.

11.

Organization [Company's Roll / From
Contractual Basis

To

Years Position

Project
Name

Responsibilities/
Dia (Size) &
Length of Pipeline

12.

Computer & Software Proficiency

13.

Any Otherinformation
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FORMAT FOR DAILY LOG -SHEET

DAILY LOG FOR QUALITY SURVEILLANCE JOB BY M/S.

ANNEXURE -2

Project Name

Dated

Spread No.

Inspector In Time

Name of APGDC l/c

Inspector Out Time

Name of Inspector

A. | Details of Job Assigned by APGDC l/c:

B. | Has APGDC Provided Vehicle to Inspector as per ContradESs / NO

C | if NO, then Total Distance (KmsTraveled by Inspector (Clause 4 of Price Schedule /

Schedule of Rates)

D | Details of Job Performed by Inspector:
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ANNEXURE -3

FORMAT FOR TIME -SHEET

Serial No. of Deputation Form: Month:

Date ofMobilisation: Fortnight:

Date of DeMobilisation: Not Applicable (First/Second)

Client: APGDC Ltd.

Project : KSPL Phasd

Activity*: Laying / Station / CR Activities

Name of the Contractor:
Location of theContractor:
Name of the Surveyor:

Designation of the Surveyor:

Note - * Strike whichever is not applicable

Date Reporting Time Leaving from Total Vehicle Daily List of
at Site ((excluding | site (excluding | hours Provided activity attachments
travelling time) traveling time) (Yes/No) performed
Total
Man days
Man
month

Price Reduction Schedule (PRS), if any as per Clause No. 5 of Schedule of Rates (Detailed Sheet to
be attached)

QSA Representatives APGDC Representatives
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SECTION- VI

SPECIAL GONDITIONS OF
CONTRACT (SCCQC)
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1. GENERAL:

In addtion to meanhng ascribed to certain @pitalized tems in "Genreral Conditions
of Contract (GCC)", following initial capitalized tems shall lave the meaimg as
ascribed toswchterm hereunder. Icase arny term definedhere under is &sodefined
in GAC, the meaing ascribedo suchterm heeunder shll prevail.

2. Definitions:

"ContractorConalltant” if referred inBid Dowment may be readas A THariyr d
InspectionAgency for Fpeline laying actwities asper PNGRBGuidelineso o f Ga
Pipeline project.

3. Interpretations/Amendments from GCC:

i.  Where ay portion of theGCC isrepugnant to or ataviancewith any provsions
of the SCC then, unless a difent intenion appears, the provisions of t8€C
shall be deemedo govern the prossions of the @C, andSCC shallprevail to
theextent of suclrepugnancyor variationsexist.

ii.  Inthe Contract documés) unless othense stated specifadly, the singular sall
includetheplural and vice visa wheever the context soequires.

iii.  Notwithstanding the subivision of the Catract docunents into separate
sections andvolumes every part of each shall be deemed to be supplesenta
to and comm@mentaryof every other part and shall bead with and into the
Agreenent so far as it male practicable to dso.

iv.  All headings, subtitlesnal marginal notes to the&lauses of the GCCSCC or to
the specifications or torgy other @rt of Bid Document aredely for the purpose
of giving a concise ingcation and not awsnmary of the contents thereof, and
they shallnever be deemed to be part there of or be used inrttexpretation or
constuctionthereof.

v. Article-3.11.5 of GC is hee by deleted as oy travel expenses as per
provisions of theBid Document will bereimbused tothe TPIA by the Owner
for demdvilizationfemobilization of TPIA personnel.

4. ORDER OF PRECEDENCE:

In case ofany recancil able conflict amongst "Genega Conditions of Contrad™, " Special
Conditions of Contlact”, "Scqe of Wok" or "Price Schedule/Schedule of
RaesSOR)"the following shall preval to the exent of such ireconcilable conflict in
orderof precednce:

i. Letter ofAccepgance/Contract Agreenent.
ii. Fax/Ldterof IntentFax of Accepance.
lii.  Instrudions toBidders.
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iv.
V.
Vi.

5.

Vi.

Vil.

SpecialConditions ofContract.
Scope ofWork.
Gened Condiions of Contrad.

QUANTIT IES:

The quantities menbnedin the "Price Schedule Schedule of Rates (SOR)" are
indicative anly. They may increase oedease basedon actial exeaution.

PERIOD OF CONTRACT: The Contract shll be valid for a perod of nine Q)
months from thedate of 'Fax of Acceptance(OA)", which canbe extendd for
further upto six (06) monthson the same fates, tams axd canditions at he le
discreion of APGDC.

PAYMENT TERMS AND MODE OF PAYMENT:
All the rebvant clawses of "General Coditions of Contad”, "Instructions to
Bidders' and" Speca Conditions of Contrad” shall be appicable.

Payment shll stat only after signing of ©@ntact Agreement andrecept of
Contractcum- Performace Bank Guarantee (CPBG) as per Bibocument.
Payment shell be madeto the bank accaint beamg the @me ofthe TPIA to
whom "Letterof Acceptarce” /"Work Order" hasbeen releasd by APGDC.

Paymerts will be made onthe manmonth bas. 26 days of attendance in a
calendar month shall be considered as onemamth for payment purpose.-In

case the attendance is less than 26 days in a calendar month, the payment shalll

be on proportionate basis. One day shall be defined as 8 hours watlsiteg
excluding journey hours.

95% of the man-day rate shallbe pgable @ainst the manmonths pent duing
inspedion/ survellance. Remaining 5% ofthe manday rate shall bepad agairst
the acceptance of 'Ppject Canpletion Report' as ddailedin the "Scge of Work™.

The expenditure for boading andlodging is included in the scope of workhe
Vehicle shall be provided by APGDC for going and coming back from camp to
site of TPIA The actual quamty of man-days spent dumg ingeedion /
surveillance/ will be as cerfied byconcerred APGDC personnel/ Enginee-in-
ChargeEIC representaive and acepted forpaymert.

The TPIAshdl be responsible tosubmit theinvoices to adesigrated peson in
APGDC .Owner s#ll endeavor to releasehe paynments within Thirty (30) days
for RA bills & time limits as prescribed in the terder for final bill.

Invoicing: The TPIA shdl submit their Taxable Invoices to APGDC, as stated
hereurder:
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: : SubmittedPaying

Invoice Coveing T Authority Remarks
Pipe Laying & S$ation Director (Finance) [Time-Sheet to be certifie(
Works, Cathdic CFO, APGDC by APGDC Spreadn-
Protection, Pre EIC charge for respectivg
commissioning, Spreads/ APGD(C
Commissioimg and all personnel at site.
other activities

8. Man-Month Rate:
One manAmonth shall be considered 26 days of attendance in a calendar month

In-case the attendance is less than 26 days in a calendar month, the payment shall

on proportionate baswonsidering 26 days as mamnth One day shallbe tkenas
eight (08) working hous atConstuuction Site excluding travd-time to reach verk
place i.e. Congruction Site.

a) The manmonthrate includes lodging &oarding and other facilities to the TPI

posted at site. As the construction works are concurrently planned in two spreads
TPIA is required to arrange lodging & boarding facility in two spreads based on

the site requirement$herdore, any additional @mst, whasoever(towards ba&up
management, prdessiona, IT facilities, ekctronic gadgeés, communication,
trangmittal, etc), shdl not be payable.

b) Theoneday rae will be same for all thedays of the wek (including Hdidays &

Sundays).

9. Mobilisation /Demobilization:
A period of 3 cakrdar days noticefor Constuction works shall be given for
mobilization and 2 calendar days notice shall be given for demobilization.

10.Deduction atSource:
a. Owner will release the payment to the TPIA after effectieguctions as per
applicable law in force.
b. Owner will release payments to the TPIA after offsetting all dues to the Owner
payable by the TPIA under the Contract.

11.PAYMENT TO INSPECTORS /SUBVENDORS

a. Timely payment to irspectas and subvendasis important parameer on whch
perfamanceof agerty will be manitored. Agency shailld ensure timely payment
to itsinspectorsand sub-vendors. Any complaint towards thigssuewill be tken
up seriously by APGDCand appropiateaction will be taken aganst agency as
perterms of thecontract.

b. Deployment of inspector with in madoilization time and their commitment to
guality of jobsundertalen shall beassured by the aency. Agency shall deploy
gualified and eperiencedinspectorsas detailed in Scope of Work for inspection
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jobs and if any inspectoris not found suitable for work, he will be replaced with
suitablereplacenent as pemdruction of EICEIC representative.

c. Replacement of the $pedors at site camot be done without prior appravof
EIC / EIC represetative.

12. Price Reduction Schedue (PRS):

Clause no.32 of GCC las beermodified to the extnt and bllowing is addedas a
newsub clatse:-

Incase consultant /contactor fails to perform any or all of services and/or
deliver the servicewithin the time period (s) speified in the Order/ Contract,
APGDC shall without prejudice to any other remedy(ies) under he
order/contract, reduce a sim calculated on the under mertioned bass:

13. Discrepancy inlnspegion/Measurement of exeuted work:

a) If any discrepancy is found during inspection of free issue nspeced items
received at site and it isestablishedthat thediscreparcy is onaccount of TPIA,
penalamount equivalent to two (02) dayshall be impogd Oneday considered
shall befor the SOR Item urder which the aibject inspetion was conducted.

b) Due care is needed while checking of measurement of executegimocake of
excess measwtement from actd measurenent, excess amount shall be
deductible from TPIA bill.

14.Deployment Dehys/Absence
a) A monetarycompensaton of ane(01)day rateper day (proportionately worked
out from mammonth) of delay in @ployment/dserce from work of an
inspector/Audita/shall be imposed. The manday consdered &al be for the
SOR-Item under viich the subjed inspection was conducted.
b) All the abovecompensations shallbe settled fromthe munning bills and the
balance shall be adjuged aginstsubseqent bills (if due).

15.ENGINEER-IN-CHARGE (EIC): The EIC for all the Ryjects shH be as
mentioned in FOI. However, nvoicing address shall be infamed to the TPIA
Ingoector to resgctive sites.

16. OTHERCONDITIO NS:

a) The TPIA shall paform the work under ths Contract with diligence and
conforming to thebest practces.

b) TPIA shall perform their oblpations conformingto rules, reglations and
procedues prescibedby law and prevailing local rules.

c) The TPIA shall &ke approval/concurrerce from APGDC on major and crital
iIssues,e.g. Desgn Basis,P&I D's, etc.

d) There nay beminor changes in sopes during the implementation ofthe Prgect.
The TPIA shdl not bea titled for extra payment for thesame.
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e) The TPIA shdl suggest masures to impove quality of work required in
implemerting theProject.

f) The bdder is reguired to submit all the documents as required in the
"Quedionnaire (Part-4 of SectionlV Scope of Work"made awilablein this Bid
Document.

17. Employer's Rights and Remedies: Without prgudice to Employer's rights and
remediesunder Agreenent, if the TPIA fails to perfam the duies, he Employer
may temminate the Agreementn full or in part afTPIA's default and nay get sevices
from other souces at TPIAs riskand cost.

18. No dues cerificate in theprescrbed famat sal be sibmitted by the TPIA at the
time of submssion of final bill.

19.All the paymerts toinspectas, Vendos, Subcontadorsto bemade before release
of final bill paynment by APGDC. No complaint /outsanding from the sme should
be there & he same shoulbde settled bythe TPIA to enable APGDCGo mé&e final
bill payment.

20.All I nspectorsdeployed for this job shall be regularemployees of he TPIA, poof
of the sameto be subnitted alang with CV of the hspedors atthe time of seeking
appoval of depoymentof particular inspectors. For regular employee, dagnents
required in tems of egularemploymentas regired by pre\aili ng law (appoitment
letter, payslip etc.)is required tobe sibmitted while submtting the CV.

21.CPBG submitted by the TPIA should bevalid for a perod of 7 monks keyond
contracual periodandthe CPBGshdl bereleagd afterthecompletion of 7 months
of the contractual period

22.1t is required that PNGRB appro@ (T4S) is mardatory for a biddertontrador
during entireduraton of the @ontract. Bidder/contador shall taketimey action in
the alove agect.

If a bidder/contrador has talen timely action and approval is under pocess then
basd on factual detals at ha time, APGDC will take dcision on whetherto
continuethe mntractornot.

However if INGRB gproval is not sought byhe biddertontractorbefore he expiry
of vdidity or the @me is not gantedto bidder/contactor by PNGRB, APGDC
reseve therights to eminate the contrat.

23.EMPLOYEE PROVID ENT FUND:

The TPIA/ is to fulill statutory doligations regading Employees ProvidentFund.The

TPIA/ TPCA arerequredto submit copies of Ekedronic Challan cum Return (ECR) /

Electranic Chalan along with online yloaded list of engaged officials/ ingpectos

/membersfor the proof of emittance of Povident Fund (PF) and Employee State
Insurarce (ESI) contributions with respetive autorities for the officids/ ingectors

engaged by m in APGDCwhile submitting montHy bills.
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24 PERFORMANCE EVALU ATION:

The peformarnce of Agency to whomthe avard is placed shall be evaluaedright from
submission of bidtill the final completion, as sgcifiedin the bid document.

25.PERFORMANCE MONITORING:

The peformance of the TPIA shall be done by theEIC/EIC repregntaive bagd on
feedbak from APGDC nstruction in-charge and ther conceanedpersonnel.
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SECTION T VII

GENERAL CONDITIONS OF
CONTRACT
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General Conditions of Contract

SECTION - | DEFINITIONS

1.  Definition of Terms: 1.1 In this CONTRACT (as herm-after defined) the following words and
expressions shall have the meanings hereby assigned to them except where the contextretgretise

1.1.1 The EMPLOYER/COMPANY/APGDC means APGDC LTD., a public limited company,

i ncorporated under the Comp an yRégssteradcOfficela®l6Mo. and h
70-14-5/1, Siddarth Nagar, Near RTO Office, Kakinada, Andhra Pradesh and includes
its successors and assigns.

1.1.2 The "CONTRACTOR" means the person or the persons, firm orp@oynor corporation whose tender
has been accepted by the EMPLOYER and includes the CONTRACTOR's legal Representatives his
successors and permittadsigns.

1.1.3 The ENGINEER/ENGINEERN-CHARGE" shall mean the person designated from time to time by the
APGDC and shall include those who are expressly authorized by him to act for and on his behalf for
operation of thiCONTRACT.

1.1.4 The "WORK" shall mean and include all items and things to be supplied/ done and services and activities
to be performed by the CONTRAOR in pursuant to and in accordance with CONTRACT or part thereof
as the case may be and shall include all extra, additional, altered or substituted works as required for
purpose of th€ ONTRACT.

1.1.5 The "PERMANENT WORK" means and includes works which wiliteorporated in and form a part of
the work to be handed over to the EMPLOYER by the CONTRACTOR on completion of the CONTRACT.

1.1.6 "CONSTRUCTION EQUIPMENT" means all appliances/equipment and things whatsoever nature for the
use in or for the execution, compéat, operation, or maintenance of the work or temporary works (as
hereinafter defined) but does not include materials or other things intended to form or to be incorporated
into the WORK, or campintacilities.

1.1.7 "CONTRACT DOCUMENTS" means collectively the efider Documents, Designs, Drawings,
Specification, Schedule of Quantities and Rates, Letter of Acceptance and agreed variations if any, and
such other documents constituting the tender and accepkemeef.

1.1.8 The "SUBCONTRACTOR" means any person or firm©@ompany (other than the CONTRACTOR) to
whom any part of the work has been entrusted by the CONTRACTOR, with the written consent of the
ENGINEERIN-CHARGE, and the legal representatives, successors and permitted assigns of such person,
firm or company.

119 The " CONTRACTO shalll mean the Agreement bet ween
execution of the works including therein all contrdatuments.

1.1.10 The "SPECIFICATION" shall mean all directions the various technical specifications, provisions
attachedand referred to the Tender Documents which pertain to the method and manner of performing the
work or works to the quantities and qualities of the work or works and the materials to be furnished under
the CONTRACT for the work or works, as may be amgdifie modified by the APGDC or ENGINEER
IN-CHARGE during the performance of CONTRACT in order to provide the unforeseen conditions or in
the best interests of the work or works. It shall also include the latest edition of relevant Standard
Specifications inluding all addenda/corrigenda published before enteringd@NTRACT.

1.1.11 The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof with any
modifications approved in writing by the ENGINEERI-CHARGE and such other drawing as miagm
time to time, be furnished or approved in writing by the ENGINHNRCHARGE.

1.1.12 The "TENDER" means the proposal along with supporting documents submitted by the
CONTRACTOR for consideration by t#EMPLOYER.

1.1.13 The "CHANGE ORDER" means an order given inting by the ENGINEERN-CHARGE to effect
additions to or deletion from and alteration in dinarks.

1.1.14 The "COMPLETION CERTIFICATE" shall mean the certificate to be issued by the ENGINEER
CHARGE when the works have been completed entirely in accordatt €C@NTRACT DOCUMENT
to hissatisfaction.

1.1.15 The "FINAL CERTIFICATE" in relation to a work means the certificate regarding the satisfactory
compliance of various provision of the CONTRACT by the CONTRACTOR issued by the ENGHNEER
IN- CHARGE/EMPLOYER after theeriod of liability isover.

1.1.16 ADEFECT LI ABILITY PERI ODO in relation to a wo
COMPLETION CERTIFICATE upto the date of issue of FINAL CERTIFICATE during which the
CONTRACTOR stands responsible for rectifying alless that may appear in the works executed by the
CONTRACTOR in pursuance of the CONTRACT and includes warranties against
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Manufacturing/Fabrication/ Erection/Construction defects covering all materials plants, equipment,
components, and the like suppliedthe CONTRACTOR, works executed against workmangdéfpcts.

1.1.17 The "APPOINTING AUTHORITY" for the purpose of arbitration shall be the CHAIRMAN and
MANAGING DIRECTOR or any other person so designated bYEMELOYER.

1.1.18 "TEMPORARY WORKS" shall mean atemporary works of every kind required in or about the
execution, completion or maintenanceaafrks.

1.1.19 "PLANS" shall mean all maps, sketches and layouts as are incorporated in the CONTRACT in order
to define broadly the scope and specifications of the workorks, and all reproductioitisereof.

1.1.20 "SITE" shall mean the lands and other places on, under, in or through which the permanent works are
to be carried out and any other lands or places provided by the EMPLOYER for the purpose of the
CONTRACT.

1121 "NOTICE IN WRITING OR WRITTEN NOTICE" shall mean a notice in written, typed or printed
characters sent (unless delivered personally or otherwise proved to have been received by the addresseg
by registered post to the latest known private or business addressstareegoffice of the addressee and
shall be deemed to have been received in the ordinary course of post it would have been delivered.

1.1.22  "APPROVED" shall mean approved in writing including subsequent written confirmation of previous
verbal approval and "APRBV/AL" means approval in writing including aforesaid.

1.1.23 "LETTER OF I NTENT/ FAX OF I NTENTO shall mean in
the tender has been accepted in accordance with the provisions containddtierthe

1.1.24  "DAY" means a day 024 hours from midnight to midnight irrespective of the number of hours worked
in that day.

1.1.25 "WORKING DAY" means any day which is not declared to be holiday or rest day by the EMPLOYER.

1.1.26 "WEEK" means a period of any consecutive seven days.

1.1.27 "METRIC SYSTEM" - All technical documents regarding the construction of works are given in the
metric system and all work in the project should be carried out according to the metric system. All
documents concerning the work shall also be maintained in the metric system.

1128 "WALUE OF CONTRACTO or ATOTAL CONTRACT PRI CEO ¢
sum calculated in accordance with the prices accepted in tender and/or the CONTRACT rates as payable
to the CONTRACTOR for the entire execution and full completion of the wockjding changerder.

1.1.29 "LANGUAGE FOR DRAWINGS AND INSTRUCTION" All the drawings, titles, notes, instruction,
dimensions, etc. shall be in English Language.

1.1.30 "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by the
CONTRACTOR at'SITE" comprising of construction equipments, aids, tools tackles including setting of
site offices with facilities such as power, water, communication etc. establishing manpower organization
comprising of Resident Engineers, Supervising personnel aadeguatestrengthof skilled, semiskilled
and un-skilled workers,who with the so established

infrastructure  shall be in a position to commence execution of work at site(s), in
accordance with the agreed Time Schedule of Completion of Work. "MOBILISATION"

shall be considered to have been achieved, if the CONTRACTOR is able to establish
infrastructure as per Time Schedule, where so warranted in accordance with agreed
schedule of work implementation to the satisfaction of ENGINEER -IN-CHARGE/
EMPLOYER.

1.1.31 "COMMISSIONING" shall mean pressing into service of the system including the plant(s),
equipment(s), vessel(s), pipeline, machinery(ies), or any other section-sedidn of installation(s)
pertaining to the work of the CONTRACTOR after successful ngstind trial runs of the same.
"COMMISSIONING" can be either for a completed system or a part of system of a combination of systems
or subsystems and can be performed in any sequence as desired by EMPLOYER and in a manner
established to be made suited@ding to availability of prerequisites. Any such readjustments made by
EMPLOYER in performance of "COMMISSIONING" activity will not be construed to be violating
CONTRACT provisions and CONTRACTOR shall be deemed to have provided feartie

SECTION -1l GENERAL INFORMATION

2.  General Information 2.1 a) Location of Site: The proposed location of Project site is defined in the Special
Conditions ofContract.
b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access
roads to the actual site of construction for his own work at his own cost. The
CONTRACTOR shall be required to permit the use of the roads so constructed by him
for vehicles of any other parties who may be engaged on the project site. The
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2.2

2.3

2.4
241

242

243

244

245

2.4.6

CONTRACTOR shall also facilitate the  construction of the permanent roads should the

construction there of start while he is engaged on this work. He shall make allowance

in his tender for any inconvenience he anticipates on such account. Non -availability of

access roads, railway siding and ra  ilway wagons for the use of the CONTRACTOR shall

in no case condone any delay in the execution of WORK nor be the cause for any claim

for compensation against the EMPLOYER.

Scope of Work: The scope of WORK is defined in the Technical Part of the tendeneatttc The
CONTRACTOR shall provide all necessary materials, equipment, labour etc. for the execution and
maintenance of the WORK till completion unless otherwise mentioned in the Tender Document.

Water Supply: Contractor will have to make his own arrareggafor supply of water to his labour camps
and for works. All pumping installations, pipe net work and distribution system will have to be carried out
by the Contractor at his own risk aodist.

Alternatively the Employer at his discretion may endeavour to provide water to the
Contractor at the Employer's source of supply provided the Contractor makes his own

arrangement for the water meter which shall be in custody of the Employer and other

pipe net works from source of supply and such distribution pipe network shall have

prior approval of the Engineer -in-Charge so as not to interfere with the layout and

progress of the other construction works. In such case, the rate for water shall be

deducted from the running account bills. However, the Employer does n ot guarantee

the supply of water and this does not relieve the Contractor of his responsibility in

making his own arrangement and for the timely completion of the various works as

stipulated.

Power Supply:

Subject to availability, EMPLOYER will supplyower at 400/440 V at only one point at the nearest sub
station, from where the CONTRACTOR will make his own arrangement for temporary distribution. The
point of supply will not be more than 500 m away from the CONTRACTOR'S premises. All the works
will be done as per the applicable regulations and passed by the ENGINEERARGE. The temporary

line will be removed forthwith after the completion of work or if there is any hindrance caused to the other
works due to the alignment of these lines, the CONTRAR TGl re-route or remove the temporary lines

at his own cost. The CONTRACTOR at his cost will also provide suitable electric meters, fuses, switches,
etc. for purposes of payment to the EMPLOYER which should be in the custody and control of the
EMPLOYER. The cost of power supply shall be payableto the EMPLOYER every month for

Construction Works power which would be deducted from the running account bills.

The EMPLOYER shall not, however, guarantee the supply of electricity nor have any

liability in  respect thereof. No claim for compensation for any failure or short supply of

electricity will be admissible.

It shall be the responsibility of the CONTRACTOR to provide and maintain the complete installation on
the load side of the supply with due regdod safety requirement at site. All cabling, equipment,
installations etc. shall comply in all respects with the latest statutory requirements and safety provisions
i.e., as per the Central/State Electricity Acts and Rules etc. The CONTRACTOR will ensufgsth
equipment and Electrical Wiring etc., are installed, modified, maintained by a licensed
Electrician/Supervisor. A test certificate is to be produced to the ENGINNEBHARGE for his
approval, before power is madeailable.

At all times, IEA regultions shall be followed failing which the EMPLOYER has a right to disconnect the
power supply without any reference to the CONTRACTOR. No claim shall be entertained for such
disconnection by the ENGINEERI-CHARGE. Power supply will be reconnected onlyeafbtroduction

of fresh certificate from authorized electrisapervisors.

The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment as a result of
variation in voltage or frequency or interruption in power supply or other loss I6@NTRACTOR

arising therefrom.

The CONTRACTOR shall ensure that the Electrical equipment installed by him are such that average
power factors does not fall below 0.90 at his premises. In case power factor falls below 0.90 in any month,
he will reimburse tahe EMPLOYER at the penal rate determined by the EMPLOYER for all units
consumed during theonth.

The power supply required for CONTRACTOR's colony near the plant site will be determined by the
EMPLOYER and shall be as per State Electricity Board's Raridsother statutory provisions applicable

for such installations from time to time. In case of power supply to CONTRACTOR's colony, the power
will be made available at a single point and the CONTRACTOR shall make his own arrangement at his
own cost for dstribution to the occupants of the colony as per Electricity Rules and Acts. The site and
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2.4.8
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2.4.10 The CONTRACTOR shall ensure at his cost thaglgittrical lines and equipment and all installations

2.4.11  The total requirement of power shall be indicated by the tenderer alongwehdes.

2.5

2.6

SECTION -Ill GENERAL INSTRUCTIONS TO TENDERERS

3.

3.2

3.3

AP&GDC
colony shall be sufficiently illuminated to avoédcidents.
The CONTRACTOR will have to provide and install his own lights and power meters which will be
governed as per Central/State Government Electricity Rules. The metres shall be sealed by the
EMPLOYER.
I n case of damage of any odountohfault, Bterfdnd of Bnihtergional g u i [
on the part of the CONTRACTOR, the EMPLOYER reserves the right to recover the cost of such damage
from the CONTRACTOR's bill. Cost of HRC Fuses replaced at the EMPLOYER's terminals due to any
fault in the CONTRACTOR's installation shall be to CONTRACTOR's account at the rates decided by the
ENGINEERIN-CHARGE.
Only motors upto 3 HP will be allowed to be started direct on line. For motors above 3 HP and upto 100
HP a suitable Starting device approved by the ENEREIN-CHARGE shall be provided by the
CONTRACTOR. For motors above 100 HP slipring induction motors with suitable starting devices as
approved by the ENGINEERN-CHARGE shall be provided by the CONTRACTOR.

are approved by the State Electricity Inspector before power can be supplied to the EMPLOYER.

Land f or sEielcdhQfficeq @odawn @nd Workshop: The EMPLOYER will, at his own discretion

and convenience and for the duration of the execution of the work make available near the site, land for
construction of CONTRACTOR's Temporary Field Office, godowns workshopsaasembly yard
required for the execution of the CONTRACT. The CONTRACTOR shall at his own cost construct all
these temporary buildings and provide suitable water supply and sanitary arrangement and get the same
approved by the ENGINEERN-CHARGE. On comfetion of the works undertaken by the
CONTRACTOR, he shall remove all temporary works erected by him and have the SITE cleaned as
directed by ENGINEERN-CHARGE. If the CONTRACTOR shall fail to comply with these
requirements, the ENGINEERI-CHARGE may at

the expenses of the CONTRACTOR remove such surplus, and rubbish materials and
dispose off the same as he deems fit and get the site cleared as aforesaid; and
CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall
have no claim in r espect of any such surplus materials disposed off as aforesaid. But
the EMPLOYER reserves the right to ask the CONTRACTOR any time during the
pendency of the CONTRACT to vacate the land by giving 7 days notice on security
reasons or on national interest or otherwise. Rent may be charged for the land so
occupied from contractor by the Employer. The CONTRACTOR shall put up temporary
structures as required by them for their office, fabrication shop and construction stores

only in the area allocated to them on the project site by the EMPLOYER or his
authorised representative. No tea stalls/canteens should be put up or allowed to be put

up by any CONTRACTOR in the allotted land or complex area without written
permission of the EMPLOYER. No unauthorised buildings, constructions or structures
should be put up by the CONTRACTOR anywhere on the project site. For uninterrupted
fabrication work, the CONTRACTOR shall put up temporary covered structures at his

cost within Area in the location allocated to them in the proj ect site by the EMPLOYER
or his authorised representative. No person except for authorised watchman shall be
allowed to stay in the plant area/CONTRACTOR's area after completion of the day's job
without prior written permission from ENGINEER -IN-CHARGE.

Land for Residential AccommodatictiNo Land shall be made available for residential accommodation
for staff and labour of CONTRACTOR.

Submission of Tender:3.1 TENDER must be submitted without making adglitions, alterations, and as

per details given in other clauses hereunder. The requisite details shall be filled in by the TENDERER at
space provided under ASubmission of Tender at th
be filled only inthe schedule given in this Tender Document.

Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted alongwith the Tender
Document. the tenderer should write clearly the revised quantities in Schedule of Rates of Tender
Document ad should price the WORK based on revised quantities when amendments of quantities are
issued in addenda.

Covering letter alongwith its enclosures accompanying the Tender Document and all further
correspondence shall be submittediplicate.
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3.4

3.5

4.

Tenderers aradvised to submit quotations based strictly on the terms and conditions and specifications
contained in the Tender Documents and not to stipulatdengtions.

Tenders should always be placed in double sealed covers, superscribing ['"QUOTATION DO NNT OPE
Tenderfor Project of APGDC Limited due faspening on

]. The Full Name,

Address and Telegraphic Address, Fax No. of the Tenderers shall be written on the

bottom left hand corner of the sealed cover.

Documents:4.1 General:

The tenders as submitted, will consist of the following:

)

i)
iii)
iv)

v)

Vi)
Vii)
viii)
iX)
X)
Xi)

xii)
xiii)

4.2

4.3

a)
b)
c)
4.4

4.5
45.1

45.2

Complete set of Tender Documents (Original) as sold duly filled in and signed by the tenderer as prescribed
in different clauses of the Tendeocuments.

Earnest money in the manner specified in Clauiseréd.

Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case an authorised
representative has signed the tender, as required by Clabhsecbd.

Information regarding tenderers in the proforemelosed.

Details of work of similar type and magnitude carried out by the Tenderer in the proforma provided in the
tender

document.

Organisation chart giving details of field management at site, the tenderer proposes to have for this job.
Details of constructionlpnt and equipments available with the tenderer for using in this work.

Solvency Certificate from Scheduled Bank to prove the financial ability to carry out the work tefadered
Latest Balance Sheet and Profit & Loss Account cuwiglited.

Details of present commitment as per proforma enclostshtter.

Data required regarding SUBONTRACTOR(s)/ Supplier/ Manufacturers and other technical
informations the tenderer wish fiarnish.

Provident fund registration certificate

List showing all enlosures to tender.

All pages are to be Initiated: All signatures in Tender Documents shall be dated, as well as, all the pages
of all sections of Tender Documents shall be initialed at the lower right hand corner and signed wherever
required in the tendgapers by the TENDERER or by a person holding power of attorney authorising him

to sign on behalf of the tenderer before submission of tender.

Rates to be in Figures and Words: The tender should quote in English both in figures as well as in words
the rdes and amounts tendered by him in the Schedule of Rates of Tender submitted by the
CONTRACTOR for each item and in such a way that interpolation is not possible. The amount for each
item should be worked out and entered and requisite total given amad,iboth in figures and in words.

The tendered amount for the work shall be entered in the tender and duly signed by the Tenderer. If some
discrepancies are found between the RATES in FIGURES and WORDS or the AMOUNT shown in the
tender, the following praaure shall be followed:

When there is difference between the rates in figures and words, the rate which corresponds to the amount
worked out by the tenderer shall be take@sect.

When the rate quoted by the tenderer in figures and words talligdamount is incorrect the rate quoted

by the tenderer shall be takencasrect.

When it is not possible to ascertain the correct rate by either of above methods, the rate quoted in words
shall be taken asorrect.

Corrections and Erasures: All cortien(s) and alteration(s) in the entries of tender paper shall be signed

in full by the TENDERER with date. No erasure or over writingeisnissible.

Signature offenderer:

The TENDERER shall contain the name, residence and place of business of pges@oms making the

tender and shall be signed by the TENDERER with his usual signature. Partnership firms shall furnish the
full names of all partners in the tender. It should be signed in the partnership's name by all the partners or
by duly authorised mresentatives followed by the name and designation of the person signing. Tender by
a corporation shall be signed by an authorised representative, and a Power of Attorney in that behalf shall
accompany the tender. A copy of the constitution of the firrh méimes of all partners shall toenished.

When a tenderer signs a tender in a language other than English, the total amount tendered should, in
addition, be written in the same language. The signature should be attested by at \@detege
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4.6

4.7

4.8

Witness:Witness and sureties shall be persons of status and property and their names, occupation and
address shall be stated below tlségmature.

Details of Experience: The tenderer should furnish, alongwith his tender, details of previous experience in
having siccessfully completed in the recent past works of this nature, together with the names of
Employers, location of sites and value of contract, date of commencement and completion of work, delays
if any, reasons of delay and other details alongwith documeatéddence(s).

Liability of Government of India: It is expressly understood and agreed by and between Bidder
or/Contractor and M/s APGDC Limited, and that M/s APGDC (India) Ltd., is entering into this agreement
solely on its own behalf and not on behdlfamy other person or entity. In particulat,is expressly
understoodand agreedthatthe Governmenof India is not a party to

this agreement and has no liabilities, obligations or rights hereunder. It is expressly
understood and agreed that M/s APGDC ( India) Ltd. is an independent legal entity with
power and authority to enter into contracts solely on its own behalf under the applicable

Laws of India and general principles of Contract Law. The Bidder/Contractor expressly
agrees, acknowledges and underst ands that M/s APGDC (India) Ltd. is not an agent,
representative or delegate of the Government of India. It is further understood and
agreed that the Government of India is not and shall not be liable for any acts,
omissions, commissions, breaches or other wrongs arising out of the contract.
Accordingly, Bidder/Contractor hereby expressly waives, releases and foregoes any and

all actions or claims, including cross claims, impleader claims or counter claims against

the Government of India arising out of this contract and covenants not to sue to
Government of India as to any manner, claim, cause of action or thing whatsoever
arising of or under this agreement.

Transfer of Tender Documents:
Transfer of Tender Documents purchased by one intending tenderer to another is not
permissible.

Earnest Money: 6.1 The bidder must pay Earnest Money as given in the letter /notice inviting tenders and
attach the official receipt with the tender failingieh the tender is liable to be rejected and representatives

of such tenderers will not be allowed to attend the tender opening. Earnest Money can be paid in Demand
Drafts or Bank Guarantee or Banker és Chamlqoua or
branch of an International bank situated in India and registered with Reserve Bank of India as scheduled
foreign bank. However, other than the Nationalised Indian Banks, the banks whose BGs are furnished,
must be commercial banks having net wartlexcess of Rs. 100 crores and a declaration to this effect
should be made by such commercial bank either in the bank guarantee itself or separately on a letter head
The bid guarantee shall be submitted in the prescribed format. Note: The Bank Gusodutashed by

the tenderer shall be in the proforma prescribed by the EMPLOYER. No interest shall be paid by the
EMPLOYER on the Earnest Money deposited by the tenderer. The Bank Guarantee furnished in lieu of
Earnest Money shall be kept valid for a périof "SIX MONTHS" from the date of opening of
tender.(TWO MONTHS beyond the bid validity). The Earnest Money deposited by successful tenderer
shall be forfeited if the Contractor fails to furnish the requisite Contract Performance Security as per clause
24 hereof and /or fails to start work within a period of 15 days or fails to execute the AGREEMENT within
15 days of the receipt by him of the Notification of AcceptancEenfder.

Note: The Earnest Money of the unsuccessful bidder will be returned by
EMPLOYER/CONSULTANT, directly to the tenderer (s), within a reasonable period of

time but not later than 30 days after the expiration of the period of bid validity

prescribed by EMPLOYER.

Validity: 7.1 Tender submitted by tenderers shall remain vatiddceptance for a period of "4 MONTHS"

from the date of opening of the tender. The tenderers shall not be entitled during the said period of 4
months, without the consent in writing of the EMPLOYER, to revoke or cancel his tender or to vary the
tender given or any term thereof. In case of tender revoking or canceling his tender or varying any term in
regard thereof without the consent of EMPLOYER in writing, the EMPLOYER shall forfeit Earnest
Money paid by him alongwittender.

Addenda/Corrigenda8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior
to the date of opening of the tenders to clarify documents or to reflect modification in design or
CONTRACT terms.
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8.2 Each addenda/ corrigendum issued will be issued in duplicat e to each person or
organisation to whom set of Tender Documents has been issued. Recipient will retain
tenderer's copy of each Addendum/Corrigendum and attach original copy duly signed
along with his offer. All Addenda/Corrigenda issued shall become part of Tender
Documents.

9 Right of Employer to Accept or RejectTender:

9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, however,
does not bind himself to accept the lowest
tender, and reserves to itself the authority to rejec t any or all the tenders received
without assigning any reason whatsoever. At the
option of the Employer, the work for which the tender had been invited, may be awarded
to one Contractor or split between more
than one bidders, in which case the award will be made for only that part of the work,
in respect of which the bid has been accepted. The quoted rates should hold good for
such eventualities. Tenders in which any of the particulars and prescribed information
are missing or are incomplete in any respect and/or the prescribed conditions are not
fulfilled are liable to be rejected. The Tender containing uncalled for remarks or any
additional conditions are liable to be rejected. Canvassing in connection with tenders
is strictly prohibited and tenders submi tted by the Tenderers who resort to canvassing
will be liable to  rejection.

10  Time Schedule

10.1 The WORK shall be executed strictly as per the TIME SCHEDULE specified in TENDER/CONTRACT
Document. The period of construction given in Time Schedule includes the time required for mobilisation
as well as testing, rectifications if any, retesting and cetigul in all respects to the entire satisfaction of
the ENGINEERIN- CHARGE.

10.2 A joint programme of execution of the WORK will be prepared by the ENGINBYERCHARGE and
CONTRACTOR based on priority requirement of this project. This programme will takadotmnt the
time of completion mentioned in 10.1 above and the time allowed for the priority works by the
ENGINEERIN-CHARGE.

10.3 Monthly/Weekly construction programméll; be drawn up by the ENGINEERN-CHARGE jointly with
the CONTRACTOR, based on availability of work fronts and the joint construction prograaarmer
10.2 above.The CONTRACTOR shall scrupulouslyadhereto thesetargets
/programmes by deploying adequa  te personnel, construction tools and tackles and he
shall also supply himself all materials of his scope of supply in good time to achieve the
targets/programmes. In all matters concerning the extent of targets set out in the
weekly and monthly programmes and the degree of achievements the decision of the
ENGINEER -IN- CHARGE will be final and binding on the CONTRACTOR.

11 Tender er 6 s R&.5The intendifgitendererg shall be deemed to have visited the SITE and
familiarised submitting the tender. Ndamiliarity with the site conditions will not be considered a reason
either for extra claims or for not carrying out the works in strict conformity with the DRAWINGS and
SPECIFICATIONS or for any delay performance.

12  Retired Government or CompanyOfficers

12.1 No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the States/ Central Government
or of the EMPLOYER is allowed to work as a CONTRACTOR for a period of two y ears
after his retirement from Government Service, or from the employment of the
EMPLOYER without the previous permission of the EMPLOYER. The CONTRACT, if
awarded, is liable to be cancelled if either the CONTRACTOR or any of his employees is
found at any time to be such a person, who has not obtained the permission of the
State/Central Government or of the EMPLOYER as aforesaid before submission of
tender, or engagement in the CONTRACTOR'S service as the case may be.

13  Signing of the Contract: 13.1 The suaessful tenderer shall be required to execute an AGREEMENT in
the proforma attached with TENDER DOCUMENT within 15 days of the receipt by him of the Notification
of Acceptance of Tender. In the event of failure on the part of the successful tenderer tige sign

135




Tender No.APGDC/KKD/C&P/TPIA/2018 -19/07

0
ADGDC

14
141

14.2

15

151

15.2

15.3

154

155

16

16.1

16.2

17

AGREEMENT within the above stipulated period, the Earnest Money or his initial deposit will be
forefeited and the acceptance of the tender shall be consideradcadied.

Field Management & Controlling/Coordinating Authority:

The field management Wbe the responsibility of the ENGINEERI-CHARGE, who will be nominated

by the EMPLOYER. The ENGINEERN-CHARGE may also authorize his representatives to assist in
performing his duties anfdinctions.

The ENGINEERIN-CHARGE shall coordinate the works wdrious agencies engaged at site to ensure
minimum disruption of work carried out by different agencies. It shall be the responsibility of the
CONTRACTOR to plan and execute the work strictly in accordance with site instructions to avoid
hindrance to the ark being executed by othagencies.

Note to Schedule of Rates:

The Schedule of Rates should be read in conjunction with all the other sections of the tender.

The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and detailstof work
be done within TIME SCHEDULE and to have acquainted himself of the condition prevaiitg.at

Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in separate typed
sheets no variation in item descriptionsprecification shall be accepted. Any exceptions taken by the
tenderer to the Schedule of Rates shall be brought out in the terms and conditiorgfef.the

The quantities shown against the various items are only approximate. Any increase or dedrease
guantitiesshallnot form the basisof alterationof theratesguotedandaccepted.

The EMPLOYER reserves the right to interpolate the rates for such items of work falling between similar
items of lower and highenagnitude.

Policy for Tenders UnderConsideration:

Only Those Tenders which are complete in all respects and are strictly in accordance with the Terms and
Conditions and Technical Specifications of Tender Document, shall be considered for evaluation. Such
Tenders shall be deemed to be undamsideration immediately after opening of Tender and until such
time an official intimation of acceptance /rejection of Tender is made by APGDC Bidiher.

Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. APGDC will appreciate
submssion of offer based on the terms and conditions in the enclosed General Conditions of Contract
(GCC), Special Conditions of Contract (SCC), Instructions to Bidders (ITB), Scope of Work, technical
specifications etc. to avoid wastage of time and monegéking clarifications on technical/ commercial
aspects of the offer. Bidder may note that no technical and commercial clarifications will be sought for
after the receipt of the bids. In case of any deviation/nonconformity observed in the bid, it veblbe |

for rejection.

Award of Contract: 17.1 The Acceptance of Tender will be intimated to the successful Tenderer by
APGDC either by Telex/ Telegram/ Fax or by Letter or like metefsried as LETTER OF
ACCEPTANCE OFTENDER.

17.2 APGDC will be the sole ju dge in the matter of award of CONTRACT and the decision of

18
18.1

18.2

19
19.1

APGDC shall be final and binding.

Clarification of Tender Document:

The Tender is required to carefully examine the Technical Specifications, Conditions of Contract,
Drawings and other detaitelating to WORK and given in Tender Document and fully inform himself as

to all conditions and matters which may in any way affect the WORK or the cost thereof. In case the
Tenderer is in doubt about the completeness or correctness of any of the afrteni®ender Documents

he should request in writing for an interpretation/clarification to APGDC in triplicate. APGDC will then
issue interpretation/clarification to Tenderer in writing. Such clarifications and or interpretations shall form
part of the Spcifications and Documents and shall accompany the tender which shall be submitted by
tenderer within time and date as specified in invitatiorierider.

Verbal clarification and information given by APGDC or its employee(s) or its representativesinall n
any way be binding oAPGDC.

Local Conditions:

It will be imperative on each tenderer to inform himself of all local conditions and factors which may have
any effect on the execution of WORK covered under the Tender Document. In their own interest, the
tenderer are requested to familiarise themsehifsthe Indian Income Tax Act 1961, Indian Companies

Act 1956, and Indian Customs Act 1962 and other related Acts and Laws and Regulations of India with
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their latest amendments, as applicable APGDC shall not entertain any requests for clarifications from t
tenderer regarding such local conditions.

19.2 It must be understood and agreed that such factors have properly been investigated and

20

considered while submitting the tender. No claim for financial or any other adjustments
to VALUE OF CONTRACT, on lack o f clarity of such factors shall be entertained.

Abnormal Rates: 20.1 The tenderer is expected to quote rate for each item after careful analysis of cost
involved for the performance of the completed item considering all specifications and Conditions of
Contract. This will avoid loss of profit or gain in case of curtailment or change of specification for any
item. In case it is noticed that the rates quoted by the tenderer for any item are unusually high or unusually
low, it will be sufficient cause for theejection of the tender unless the EMPLOYER is convinced about

the reasonableness after scrutiny of the analysis for such rate(s) to be furnished by the tenderer (on
demand).

SECTION -IV GENERAL OBLIGATIONS

21
211

1)
2)
3)
4)
5)
6)

21.2

21.3

214

22
221

22.2

22.3

224

22.5

Priority of Contract Documents
Except if andhe extent otherwise provided by the Contract, the provisions of the General Conditions of
Contract and Special Conditions shall prevail over those of any other documents forming part of the
CONTRACT. Several documents forming the CONTRACT are to be takenutually explanatory of one
another, but in case of ambiguities or discrepancies the same shall be explained and adjusted by the
ENGINEERIN-CHARGE who shall thereupon issue to the Contractor instructions thereon and in such
event, unless otherwise piided in the Contract, the priority of the documents forming the Contract shall
be as follows

The Contract Agreement

The Letter of Acceptance;

The (Instructions t@idders)ITB;

Special Conditions of Contra&@CC);

General Conditions of Contra@CC)

Any other document forming part of ti@ontract.
Works shown in the DRAWING but not mentioned in the SPECIFICATIONS OR
described in the SPECIFICATIONS without being shown in the DRAWINGS shall
nevertheless be deemed to be included in the same manner as if they had been
specifically shown upon the DRAWINGS and described in the SPECIFICATIONS.
Headings and Marginal Notes: All headings and marginal notes to the clauses of these General Conditions
of Contract or to the SPECIFICATIONS or to any other Tender Bweu are solely for the purpose of
giving a concise indication and not a summary of the contents thereof, and they shall never be deemed to
be part thereof or be used in the interpretation or construction thereof the CONTRACT.
Singular and Plural: In CONTACT DOCUMENTS unless otherwise stated specifically, the singular shall
include the plural and vice versa wherever the contepdcagires.
Interpretation: Words implying Persons' shall include relevant Corporate Companies / Registered
Associations/ Bodyfdndividuals/ Firm of Partnership' as the case tnay

Special Conditions of Contract:

Special Conditions of Contract shall be read in conjunction with the General Conditions of Contract,
specification of Work, Drawings and any other documents formintgopshis CONTRACT wherever the
context saequires.

Notwithstanding the subivision of the documents into these separate sections and volumes every part of
each shall be deemed to be supplementary to and complementary of every other part anckabaMitie

and into the CONTRACT so far as it may be practicable to do so.

Where any portion of the General Condition of Contract is repugnant to or at variance with any provisions
of the Special Conditions of Contract, unless a different intention apfteapovisions of the Special
Conditions of Contract shall be deemed to enide the provisions of the General Conditions of Contract
and shall to the extent of such repugnancy, or variations, prevail.

Wherever it is mentioned in the specifications th&t CONTRACTOR shall perform certain WORK or
provide certain facilities, it is understood that the CONTRACTOR shall do so at his cost and the VALUE
OF CONTRACT shall be deemed to have included cost of such performance and provisiteTgj@eed.

The mateials, design and workmanship shall satisfy the relevant INDIAN STANDARDS, the JOB
SPECIFICATIONS contained herein and CODES referred to. Where the job specification stipulate
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23
23.1

24
24.1

24.2

24.3

requirements in addition to those contained in the standard codes and spew#fjcdiese additional
requirements shall also satisfied.

Contractor to obtain his own Information:

The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, deemed to have
himself independently obtained all necessary information for the purpose of preparing his tender and his
tender as accepted shall be deemed to have takeacitwoint all contingencies as may arise due to such
information or lack of same. The correctness of the details, given in the Tender Document to help the
CONTRACTOR to make up the tender is not guaranteed. The CONTRACTOR shall be deemed to have
examined th€ ONTRACT DOCUMENTS, to have generally obtained his own information in all matters
whatsoever that might affect the carrying out of the works at the schedules rates and to have satisfied
himself to the sufficiency of his tender. Any error in descriptioquntity or omission therefrom shall

not vitiate the CONTRACT or release the CONTRACTOR from executing the work comprised in the
CONTRACT according to DRAWINGS and SPECIFICATIONS at the scheduled rates. He is deemed to
have known the scope, nature and niagle of the WORKS and the requirements of materials and labour
involved etc., and as to what all works he has to complete in accordance with the CONTRACT documents
whatever be the defects, omissions or errors that may be found in the DOCUMENTS. The SOMNIR

shall be deemed to have visited surroundings, to have satisfied himself to the nature of all existing
structures, if any, and also as to the nature and the conditions of the Railways, Roads, Bridges and Culverts,
means of transport and communicati@mether by land, water or air, and as to possible interruptions
thereto and the access and egress from the site, to have made enquiries, examined and satisfied himself g
to the sites for obtaining sand, stones, bricks and other materials, the sitspdealdof surplus materials,

the available accommodation as to whatever required, depots and such other buildings as may be necessar
for executing and completing the works, to have made local independent enquiries as testiie sub
subsoil water and veations thereof, storms, prevailing winds, climatic conditions and all other similar
matters effecting these works. He is deemed to have acquainted himself as to his liability of payment of
Government Taxes, Customs duty and other charges, levies etnefl®gt or omission or failure on the

part of the CONTRACTOR in obtaining necessary and reliable information upon the foregoing or any
other matters affecting the CONTRACT shall not relieve him from any risks or liabilities or the entire
responsibility fom completion of the works at the scheduled rates and times in strict accordance with the
CONTRACT. Itis, therefore, expected that should the CONTRACTOR have any doubt as to the meaning
of any portion of the CONTRACT DOCUMENT he shall set forth the paldis thereof in writing to
EMPLOYER in duplicate, before submission of tender. The EMPLOYER may provideckrifcation

asmay be necessaryn writing to CONTRACT, suchclarificationsasprovided

by EMPLOYER shall form part of CONTRACT DOCUMENTS. No ve rbal agreement or
inference from conversation with any effect or employee of the EMPLOYER either before,
during or after the execution of the CONTRACT agreement shall in any way affect or
modify and of the terms or obligations herein contained. Any change in layout due to
site conditions or technological requirement shall be binding on the CONTRACTOR and

no extra claim on this account shall be entertained.

Contract Performance Security:

The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of notification of
award, a security in the sum of 10% of the accepted value of the tender or the actual value of work to be
done whichever is applicable due to any additional warlany other reasons, in the form of a Bank
draft/ Banker6s cheque or Bank Guarantee or irre
Contract Performance Security with the EMPLOYER which will be refunded after the expiry of DEFECTS
LIABILITY PERIOD.

CONTRACTOR can furnish the Contract Performance Security in the form of Demand Draft or through a
Bank Guarantee or through an irrevocable Letter of Credit from any Indian scheduled bank or a branch of
an International bank situated in India andistged with Reserve Bank of India as scheduled foreign
bank. However, other than the Nationalised Indian Banks, the banks whose BGs are furnished, must be
commercial banks having net worth in excess of Rs. 100 crores and a declaration to this efi@dteshoul
made by such commercial bank either in the bank guarantee itself or separately on a letter head. The bank]
guarantee or the Letter of Credit shall be submitted in the preséoibedt.

If the CONTRACTOR/SUBCONTRACTOR or their employees or the CONTRROROSs agent s
representatives shall damage, break, deface or destroy any property belonging to the EMPLOYER or others
during the execution of the CONTRACT, the same shall be made good by the CONTRACTOR at his own
expenses and in default thereof, the ENBER-IN-CHARGE may cause the same to be made good by
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25

25.2

2521

25.2.2

25.2.3

26
26.1

other agencies and recover expenses from the CONTRACTOR (for which the certificate of the
ENGINEER IN-CHARGE shall bdinal).

All compensation or other sums of money payable by the CONTRACTOR to tRe BVER under terms

of this CONTRACT may be deducted from or paid by the encashment or sale of a sufficient part of his
Contract Performance Security or from any sums which may be due or may become due to the
CONTRACTOR by the EMPLOYER of any account whatger and in the event of his Contract
Performance Security being reduced by reasons of any such deductions or sale of aforesaid, the
CONTRACTOR shall within ten days thereafter make good in cash, bank drafts as aforesaid any sum or
sums which may have bedaducted from or realised by sale of his Contract Performance Security, or any
part thereof. No interest shall be payable by the EMPLOYER for sum deposited as Contract Performance
Security.

Failure of the successful bidder to comply with the requirenrtsis Clause shall constitute sufficient
grounds for the annulment of the award and the forfeiture ciloiarity.

Time of Performance: 25.1 Time for Mobilisation The work covered by this CONTRACT shall be
commenced within fifteen (15) days, the ddtketier/Fax of Intent and be completed in stages on or before

the dates as mentioned in the TIME SCHEDULE OF COMPLETION OF WORK. The CONTRACTOR
should bear in mind that time is the essence of this agreement. Request for revision of construction time
aftertenders are opened will not receive consideration. The above period of fifteen (15) days is included
within the overall COMPLETION SCHEDULE, not over and above the completion time to any additional
work or any othereasons.

Time Schedule of Construction:

The general Time Schedule of construction is given in the TENDER DOCUMENT. CONTRACTOR
should prepare a detailed monthly or weekly construction program jointly with the ENGHWNEER
CHARGE within 15 days of receipt of LETTER/FAX OF INTENT or ACCEPTANCE CHNDER. The
WORK shall be executed strictly as per the Time Schedule given in the CONTRACT DOCUMENT. The
period of construction given includes the time required for mobilisation testing, rectifications, if any,
retesting and completion in all respeicts

accordance with CONTRACT DOCUMENT to the entire satisfaction of the ENGINEER -
IN- CHARGE.

The CONTRACTOR shall submit a detailed PERT network within the time frame agreed above
consisting of adequate number of activities covering various key phases of tR&K 8/@@h as design,
procurement, manufacturing, shipment and field erection activities within fifteen (15) days from the date
of LETTER/FAX OF INTENT. This network shall also indicate the interface facilities to be provided by
the EMPLOYER and the dates bich such facilities are needed.

CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the agreed network
which may be in the form as submitted with the EMPLOYER or in revised form in line with the outcome
of discussions shall form paof the CONTRACT, to be signed within fifteen (15) days from the date of
LETTER OF ACCEPTANCE OF TENDER. During the performance of the CONTRACT, if in the opinion
of the EMPLOYER proper progress is not maintained suitable changes shall be made in the
CONTRACTOR's operation to ensure proper progress. The above PERT network shall be reviewed
periodically and reports shall be submitted by the CONTRACTOR as directed by EMPLOYER.

Force Majeure:

CONDITIONS FOR FORCE MAJEURE In the event of either party being rendered unable by Force
Majeure to perform any obligations required to be performed by them under the CONTRACT the relative
obligation of the party affected by such Force Majeuresshall uptification to the other party be
suspended for the period during which Force Majeures event lasts. The cost and loss sustained by the eithe
party shall be borne by the respective parties. The term "Force Majeures" as employed herein shall mean
acts of Gd, earthquake, war (declared or undeclared), revolts, riots, fires, floods, rebellions, explosions,
hurricane, sabotage, civil commotions and acts and regulations of respective Government of the two
parties, namely the EMPLOYER and the CONTRACTOR. Upomtoarrence of such cause(s) and upon

its termination, the party alleging that it has been rendered unable as aforesaid thereby, shall notify the
other party in writing immediately but not later than 72 (Sewénty) hours of the alleged beginning and
ending thereof giving full particulars and satisfactory evidence in support of its claim. Time for
performance of the relative obligation suspended by the Force Majeures shall then stand extended by the
period for which such cause lasts. If deliveries of bowgh items and/or works to be executed by the
CONTRACTOR are suspended by Force Majeure conditions lasting for more than 2 (two) months the
EMPLOYER shall have the option to terminate the CONTRACT gregotiate the contraprovisions.
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1 If during the currency of the CONTRACT there shall be anbwvatk of war whether declared or not,
in that part of the World which whether financially or otherwise materially affect the execution of the
WORK the CONTRACTOR shall unless and until the CONTIRAis terminated under the provisions in
this clause continue to use his best endeavour to complete the execution of the WORK, provided always
that the EMPLOYER shall be entitled, at any time after suctbmak of war to terminate or-reegotiate
the CONITRACT by giving notice in writing to the CONTRACTOR and upon such notice being given the
CONTRACT shall, save as to the rights of the parties under this clause and to the operation of the clauses
entitled settlement of Disputes and Arbitration hereofgominated but without prejudice to the right of
either party in respect of any antecedent breheteof.

26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, the CONTRACTOR

27
27.1

27.2

27.3

shall with all reasonable diligence remove from the S#llEhe CONTRACTOR's equipment and shall
give similar facilities to his SUEEONTRACTORS to dso.

Price reduction schedule:

Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the WORK within
the stipulated period, then, unlesgls failure is due to Force Majeure as defined in Clause 26 here above
or due to EMPLOYER's defaults, the Total Contract price shall be redycg&d of the total Contract
Pricepercompleteweekof delayor partthereofsubjectto

a maximum of 5 % of the  Total Contract Price, by way of reduction in price for delay

and not as penalty. The said amount will be recovered from amount due to the
Contractor/ Contractords Contract Performance
decision of the ENGINEER -IN-CHARGE in r egard to applicability of Price Reduction

Schedule shall be final and binding on the CONTRACTOR.

All sums payable under this clause is the reduction in price due to delay in completion period at the above
agreedate.

Bonus For Early Completioft)

27.3 BONUS FOR EARLY COMPLETION

28
28.1

29
29.1

a)

If the Contractor achieves completion of Works in all respect prior to the time

schedule stipulated in the SCC, the Employer shall pay to the Contractor the relevant
sum, if mentioned specifically in SCC, as bonus for early compl etion. The bonus for
early completion, if provided specifically in SCC, shall be payable to the maximum

ceiling of 2 ¥2 % of the total contract price. (*) Partial earlier completion may not
always produce net benefits to the Employer, for example where util ization of the
completed Works requires (a) the fulfillment of all parts of the Contract (e.g. the

training of personnel); or (b) the completion of all Sections (e.g. in pipeline laying,

where early completion of the laying of pipeline would not be useful if the compressor
is still under installation); or (c) certain seasonal effects to take place (e.g. onset of the
rainy season, for impounding a reservoir); or (d) other circumstances. Also a more

rapid drawdown of budgeted funds may be required. All such f actors should be
considered prior to the inclusion of a bonus clause in the Contract.

Rights of the employer to forfeit contract performancesecurity:

Whenever any claim against the CONTRACTOR for the payment of a sum of money arises out or under
the CONTRACT, the EMPLOYER shall be entitled to recover such sum by appropriating in part or whole
the Contract Performance Security of the CONTRACTOR. In the event of the security being insufficient

or if no security has been taken from the CONTRACTOR, thenadlanbe or the total sum recoverable,

as the case may be shall be deducted from any sum then due or which at any time thereafter may become
due to the CONTRACTOR. The CONTRACTOR shall pay to the EMPLOYER on demand any balance
remainingdue.

Failure by the contractor to comply with the provisions of thecontract:
If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof with such
diligence as will ensure its completion within the time specified in the CONTRACT or extension thereof
or fails to perform any of his obligation under the CONTRACT or in any manner commits a breach of any
of the provisions of the CONTRACT it shall be open to the EMPLOYER at its option by written notice to
the CONTRACTOR:

TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand terminated and shall cease
to be in force and effect on and from the date appointed by the EMPLOYER on that behalf, whereupon the
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295

29.1(a) above shall not prejudice or affect their rights of the EMPLOYER which may have

30
30.1

CONTRACTOR shall stop forthwith any of the CONTRACTOR's wthikn in progress, except such
WORK as the EMPLOYER may, in writing, require to be done to safeguard any property or WORK, or
installations from damage, and the EMPLOYER, for its part, may take over the work remaining unfinished
by the CONTRACTOR and comgtke the same through a fresh contractor or by other means, at the risk
and cost of the CONTRACTOR, and any of his sureties if any, shall be liable to the EMPLOYER for any
excess cost occasioned by such work having to be so taken over and completediiylteYER over

and above the cost at the rates specified in the schedule of quantitiategmices.

WITHOUT DETERMINING THE CONTRACT to take over the work of the CONTRACTOR or any part
thereof and complete the same through a fresh contractor or bynathes at the risk and cost of the
CONTRACTOR. The CONTRACTOR and any of his sureties are liable to the EMPLOYER for any excess
cost over and above the cost at the rates specified in the Schedule of Quantities/ rates, occasioned by suct
works having beeraken over and completed by the EMPLOYER.
In such events of Clause 29.1(a) or gébpve.

The whole or part of the Contract Performance Security furnished by the CONTRACTOR is liable to be
forfeited without prejudice to the right of the EMPLOYER to recovemfthe CONTRACTOR the excess
cost referred to in the sudause aforesaid, the EMPLOYER shall also have the right of taking possession
and utilising in completing the works or any part thereof, such as materials equipment and plants available
at work sitebelonging to the CONTRACTOR as may be necessary and the CONTRACTOR shall not be
entitled for any compensation for use or damage to such materials, equipmplarand

The amount that may have become due to the CONTRACTOR on account of work alreadsdexgtutn
shall not be payable to him until after the expiry of Six (6) calendar months reckoned from the date of
termination of CONTRACT or from the taking over of the WORK or part thereof by the EMPLOYER as
the case may be, during which period the resjility for faulty materials or workmanship in respect of
such work shall, under the CONTRACT, rest exclusively with the CONTRACTOR. This amount shall be
subject to deduction of any amounts due from the CONTRACT to the EMPLOYER under the terms of the
CONTRACT authorised or required to be reserved or retained HgNtiRLOYER.
Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the judgement of the
EMPLOYER, the default or defaults committed by the CONTRACTOR is/are curable and caretbe cu
by the CONTRACTOR if an opportunity given to him, then the EMPLOYER may issue Notice in writing
calling the CONTRACTOR to cure the default within such time specified in the Notice.
The EMPLOYER shall also have the right to proceed or take action 29 [iéa) or (b) above, in the event
that the CONTRACTOR becomes bankrupt, insolvent, compounds with his creditors, assigns the
CONTRACT in favour of his creditors or any other person or persons, or being a company or a corporation
goes into voluntary liqdation, provided that in the said events it shall not be necessary for the
EMPLOYER to give any prior notice to t&®NTRACTOR.
Termination of the CONTRACT as provided for in sglause

accrued upto the date of such termination.

Contractor remains liable to pay compensatiorif

In any case in which any of the powers conferred upon the EMPLOYER BY CEA9S) thereof shall

have becomaction not taken under clause 29exercisable and the same had not been exercised, the
nonexercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall
notwithstanding be exercisabie .the event of any further case of default by the CONTRACTOR for
which by any clause or clauses hereof he is declared liable to pay compensation amounting to the whole
of his Contract Performance Security, and the liability of the CONTRACTOR for pasfutune
compensation shall remain unaffected. In the event of the EMPLOYER putting in force the power under
above sukzlause (a), (b) or (c) vested in him under the preceding clause he may, if he so desired, take
possession of all or any tools, and plamisiterials and stores in or upon the works or the site thereof
belonging to the CONTRACTOR or procured by him and intended to be used for the execution of the
WORK or any part thereof paying or allowing for the same in account at the CONTRACT ratease in c

of these not being applicable at current market rates to be certified by the ENGINEEIRARGE whose
certificate thereof shall be final, otherwise the ENGINEER CHARGE may give notice in writing to

the CONTRACTOR or his clerk of the works, foren@rother authorised agent, requiring him to remove
such tools, plant, materials or stores from the premises (within a time to be specified in such notice), and
in the event of the CONTRACTOR failing to comply with any such requisition, the ENGINEER
CHARGE may remove them at the CONTRACTOR's expense or sell them by auction or private sale on
account of the CONTRACTOR and at his risk in all respects without any further notice as to the date, time
or place of sale and the certificate of the ENGINHERCHARGE as to the expenses of any such removal
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32

and the amount of the proceeds and expenses of any such sale shall be final and conclusive against the
CONTRACTOR.

Change in constitution: 31.1 Where the CONTRACTOR is a partnership firm, the prior approval of the
EMPLOYER shall be obtained in writing, before any change is made in the constitution of the firm. Where
the CONTRACTOR is an individual or a Hindu undivided family business concern, such approval as
aforesaid shall,likewise be obtained before such CONTR®AR enters into any agreement with other
parties, where under, the reconstituted firm would have the right to carry out the work hereby undertaken
by the CONTRACTOR. In either case if prior approval as aforesaid is not obtained, the CONTRACT shall
be deerad to have been allotted in contravention of clause 37 hereof and the same action may be taken
and the same consequence shall ensure as provided in thaeaal

Termination of contract

32(A) TERMINATION OF CONTRACT FOR DEATH: If the CONTRACTOR is an i ndividual or a

proprietary concern and the individual or the proprietor dies or if the CONTRACTOR is

a partnership concern and one of the partner dies then unless, the EMPLOYER is
satisfied that the legal representative of the individual or the proprietory concern or the
surviving partners are capable of carrying out and completing CONTRACT, he (the
EMPLOYER)is entitled to cancel the CONTRACT for the uncompleted part without being

in any way liable for any compensation payment to the estate of the diseased
CONTRACTOR and/or to the surviving partners of the CONTRACTOR'S firm on account

of the cancellation of CONTRACT. The decision of the EMPLOYER in such assessment

shall be final and binding on the parties. In the event of such cancellation, the
EMPLOYER shal | not hold the estate of the diseased CONTRACTOR and/or the
surviving partners of the CONTRACTOR'S firm liable for any damages for non -
completion of CONTRACT.

32(B) TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC.

32

33
33.1

34
34.1

35

If the Contractor shall dissolve or become bankrupt or insolvent or cause or suffer any

receiver to be appointed of his business of any assets thereof compound with his
Creditors, or being a corporation commence to |
volunta ry winding up for the purpose of amalgamation or reconstruction, or carry on

its business under a Receiver for the benefits of its Creditors any of them, EMPLOYER

shall be at liberty : - To terminate the contract forthwith upon coming to know of the

happeni ng of any such event as aforesaid by notice in writing to the Contractor or to

give the Receiver or liquidator or other person, the option of carrying out the contract

subject to his providing a guarantee upto an amount to be agreed upon by EMPLOYER

for du e and faithful performance of the contract.

(C) TERMINATION OF CONTRACT FOR NOMNERFORMANCE AND SUBSEQUENTLY
PUTTING THE CONTRACTOR ONHOLIDAY:

In case of termination of CONTRACT herein set forth (under clause 29.0) except under
conditions of Force Majeure  and termination after expiry of contract, the CONTRACTOR

shall be put under holiday [i.e. neither any enquiry will be issued to the party by APGDC

(India) Ltd. against any type of tender nor their offer will be considered by APGDC

against any ongoing tend er (s) where contract between APGDC and that particular
CONTRACTOR (as a bidder) has not been finalized] for three years from the date of
termination by APGDC (India) Ltd. to such CONTRACTOR

Members of the employer not individuallyliable:

No Director, o official or employee of the EMPLOYER/ CONSULTANT shall in any way be personally
bound or liable for the acts or obligations of the EMPLOYER under the CONTRACT or answerable for
any default or omission in the observance or performance of any of thenatte;s or things which are
herein contained.

Employer not bound by personalrepresentations:

The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any other right or claim
whatsoever by reason of any representation, explanadttengent or alleged representation, promise or
guarantees given or alleged to have been given to him tpesson.

Contractor's office at site:
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35.1 The CONTRACTOR shall provide and maintain an office at the site for the accommodation of his agent
and staff and such office shall be open at all reasonable hours to receive instructions, notice or other
communications. The CONTRACTOR at all time shall main a site instruction book and compliance of
these shall be communicated to the ENGINHERCHARGE from time to time and the whole document
to be preserved and handed over after completion of works.

36  Contractor's subordinate staff and their conduct

36.1 TheCONTRACTOR, on or after award of the WORK shall name and depute a qualified engineer having
sufficient experience in carrying out work of similar nature, to whom the equipments, materials, if any,
shall be issued and instructions for works given. The CONIFOR shall also provide to the satisfaction
of the ENGINEERIN- CHARGE sufficient and qualified staff to superintend the execution of the WORK,
competent sulagents, foremen and leading hands including those specially qualified by previous
experience tougpervise the types of works comprised in the CONTRACT in such manner as will ensure
work of the best quality, expeditious working. Whenever in the opinion of the ENGINEERHARGE
additional properly qualified supervisory staff is considered necess$ay,shall be employed by the
CONTRACTOR without additional charge on accounts thereof. The CONTRACTOR shall ensure to the
satisfaction of the ENGINEERN-CHARGE that SUBCONTRACTORS, if any, shall provide competent
and efficient supervision, over the wahtrusted tehem.

36.2 If and whenever any of the CONTRACTOR's or SUBDNTRACTOR'S agents, stdgents, assistants,
foremen, or other employees shall in the opinion of ENGINEHER CHARGE be guilty of any
misconduct or be incompetent or insufficiently quatlifior negligent in the performance of their duties of
that in the opinion of the EMPLOYER or the ENGINEER- CHARGE, it is undesirable for
administrative or any other reason for such person or persons to be employed in the works, the
CONTRACTOR, is so dected by the ENGINEERN-CHARGE, shall at once remove such person or
persons from employment thereon. Any person or persons so removed from the works shall not again be
employed in connection with the WORKS without the written permission of the ENGINEER
CHARGE. Any person so removed from the WORK shall be immediatghjeied at the expense of the
CONTRACTOR by a qualified and competent substitute. Should the CONTRACTOR be requested to
repatriate any person removed from the works he shall do soahHesdr all costs in connectibierewith.

36.3 The CONTRACTOR shall be responsible for the proper behaviour of all the staff, foremen, workmen, and
others, and shall exercise a proper degree of control over them and in particular and without prejudice to
the @id generality, the CONTRACTOR shall be bound to prohibit and prevent any employees from
trespassing or acting in any way detrimental or prejudicial to the interest of the community or of the
properties or occupiers of land and properties in the neighbdrand in the event of such employee so
trespassing, the CONTRACTOR shall be responsible therefore and relieve the EMPLOYER of all
consequent claims or actions for damages or injury or any other grounds whatsoever. The decision of the
ENGINEERIN-CHARGE upmn any matter arising under this clause shall be final. The CONTRACTOR
shall be liable for any liability to EMPLOYER on account of deployment of CONTRACTOR's staff etc.
or incidental or arising out of the execution of CONTRACT. The CONTRACTOR shall He fiaball
acts or omissions on the part of his staff, Foremen and Workmen and others in his employment, including
misfeasance or negligence of whatever kind in the course of their work or during their employment, which
are connected directly or indirectlyith the CONTRACT.

36.4 If and when required by the EMPLOYER and CONTRACTOR's personnel entering upon the
EMPLOYER's premises shall be properly identified by badges of a type acceptable to the EMPLOYER
which must be worn at all times on EMPLOYER's premi€SNTRACTOR may be required to obtain
daily entry passes for his stafffemployees from EMPLOYER to work within operating areas. These being
safety requirements, no relaxations on this account shall be giGXDNGRACTOR.

37  Sub-letting of works: 37.1 No partof the CONTRACT nor any share or interest therein shalhiy
manneror degreebe transferred,assignedor subletby the CONTRACTORdirectly or

indirectly to any person, firm or corporation whatsoever without the consent in writing,
of the ENGINEER/EMPLOYER except as provided for in the succeeding sub -clause.
i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.:
The EMPLOYER may give written consent to Sub - contract for the execution of any part
of the WORK at the site, being entered in to by CONTRACTOR provided each individual
Sub- contract is submitted to the ENGINEER -IN-CHARGE before being entered into
and is approved by him.
i) LIST OF SUBCONTRACTORS TO BESUPPLIED:
At the commencement of every month the CONTRACTOR shall furnish to the
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ENGINEER -IN- CHARGE list of all SUB -CONTRACTORS or other persons or firms
engaged by the CONTRACTOR and working at the SITE during the previous month
with particulars of the general natur e of the Subcontract or works done by them.

i)  CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS:

Notwithstanding any sub  -letting with such approval as aforesaid and notwithstanding

that the ENGINEER -IN-CHARGE shall have received copies of any  Subcontracts, the
contractor shall be and shall remain solely responsible for the quality, proper and
expeditious execution of the Contract in all respects as if such sub -letting or
Subcontracting had not taken place, and as if such work

had been done dire ctly by the CONTRACTOR. The CONTRACTOR shall bear all
responsibility for any act or omission on the part of sub -contractors in regard to work
to be performed under the CONTRACT.

iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS:
If any SUB -CONTRACTOR engaged upon the w orks at the site executes any works
which in the opinion of the ENGINEER -IN-CHARGE is not in accordance with the
CONTRACT documents, the EMPLOYER may by written notice to the CONTRACTOR
request him to terminate such subcontract and the CONTRACTOR upon the receipt of
such notice shall terminate such Subcontract and dismiss the SUB -CONTRACTOR(S)
and the later shall forthwith leave the works, failing which the EMPLOYER shall have
the right to remove such SUB - CONTRACTOR(S) from the site.

v) NO REMEDY FOR ACTION RKEN UNDER THIS CLAUSE:
No action taken by the EMPLOYER under the clause shall relieve the CONTRACTOR of
any of his liabilities under the CONTRACT or give rise to any right or compensation,
extension of time or otherwise failing which the EMPLOYER shall ha ve the right to
remove such SUB - CONTRACTOR(S) from the site.

38  Power of entry: 38.1 If the CONTRACTOR shall not commence the WORK in the manner previously
described in the CONTRACT documents or if he shall at any time in the opinion of the ENGINEER
CHARGE.

i) fail to carry out the WORK in conformity with the CONTRACT documeats,

i) fail to carry out the WORK in accordance with the Time Schedule,

iii)  substantially suspend work or the WORK for a period of fourteen days without authority from the
ENGINEERIN-CHARGE, or

iv) fail to carry out and execute the WORK to the satisfaction of the ENGINEREGHARGE or

v) fail to supply sufficient or suitable construction plant, temporary works, labour, materials or things, or

vi)  Commit, suffer, or permit any otherdach of any of the provisions of the CONTRACT on his part to be
performed or observed or persist in any of the above mentioned breaches of the CONTRACT for fourteen
days, after notice in writing shall have been given to the CONTRACTOR by the ENGHNEER
CHARGE requiring such breach to be remediad,

vii)  if the CONTRACTOR shall abandon the WORHr,

viii)  If the CONTRACTOR during the continuance of the CONTRACT shall become bankrupt, make any
arrangement or composition with his creditors, or permit any executios levied or go into liquidation
whether compulsory or voluntary not being merely a voluntary liquidation for the purpose of amalgamation
or reconstruction
then in any such case, the EMPLOYER shall have the power to enter upon the WORK
and take possession thereof and of the

materials, temporary WORK, construction plant, and stock thereon, and to revoke the
CONTRACTOR's licence to use the same, and to complete the WORK by his agents,
other CONTRACTORS or workmen or to relate the same upon any terms and to su ch
other person, firm or corporation as the EMPLOYER in his absolute discretion may

think proper to employ and for the purpose aforesaid to use or authorise the use of

any materials, temporary work, CONSTRUCTION PLANT, and stock as aforesaid,
without maki ng payment or allowance to the CONTRACTOR for the said materials other

than such as may be certified in writing by the ENGINEER -IN-CHARGE to be
reasonable, and without making any payment or allowance to the CONTRACTOR for

the use of the temporary said work s, construction plant and stock or being liable for

any loss or damage thereto, and if the EMPLOYER shall by reason of his taking
possession of the WORK or of the WORK being completed by other CONTRACTOR (due
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39.1

40

41
41.1

41.2

42
42.1

i)

account being taken of any such extra work or w orks which may or be omitted) then
the amount of such excess as certified by the ENGINEER -IN- CHARGE shall be
deducted from any money which may be due for work done by the CONTRACTOR under

the CONTRACT and not paid for. Any deficiency shall forthwith be ma de good and paid
to the EMPLOYER by the CONTRACTOR and the EMPLOYER shall have power to sell

in such manner and for such price as he may think fit all or any of the construction

plant, materials etc. constructed by or belonging to and to recoup and retain the said
deficiency or any part thereof out of proceeds of the sale.

Contractor's responsibility with the mechanical, electrical, intercommunication system,
airconditioning contractors and other agencies:

Without repugnance of any other condition, it shall be the responsibility of the CONTRACTOR executing
the work of civil construction, to work in close cooperation and coordinate the WORK with the
Mechanical, Electrical, Aiconditioning and Intercommunidah Contractor's and other agencies or their
authorised representatives, in providing the necessary grooves, recesses, cuts and opening etc., in wall
slabs beams and columns etc. and making good the same to the desired finish as per specification, for the
placement of electrical, intercommunication cables, conduitspaiditioning inlets and outlets grills and

other equipments etc. where required. For the above said requirements in the false ceiling and other
partitions, the CONTRACTOR before starting the work shall in consultation with the Electrical,
Mechanical, Intercommunication, Aaonditioning contractor and other agencies prepare andppat

joint scheme, showing the necessary openings, grooves, recesses, cuts, the methods of fixinfprequired
the WORK of the aforesaid, and the finishes therein, to the ENGINBEBHARGE and get the
approval. The CONTRACTOR before finally submitting the scheme to the ENGINEERHARGE,

shall have the written agreement of the other agencies. The ENGINBERHARGE, before
communicating his approval to the scheme, with any required modification, shall get the final agreement
of all the agencies, which shall be binding. No claim shall be entertained on account of the above. The
CONTRACTOR shall confirm in altespects with provision of any statutory regulations, ordinances or
byelaws of any local or duly constituted authorities or public bodies which may be applicable from time to
time to the WORK or any temporary works. The CONTRACTOR shall keep the EMPLOMWeRnified

against all penalties and liabilities of every kind, arising out of adherance to such stains, ordinances,
laws, rules, regulationgfc.

Other agencies at site40.1 The CONTRACTOR shall have to execute the WORK in such place and
conditiors where other agencies will also be engaged for other works such as site grading, filling, and
levelling, electrical and mechanical engineering works, etc. No claim shall be entertained due to WORK
being executed in the abogEcumstances.

Notice:

TO THECONTRACTOR:

Any notice hereunder may be served on the CONTRACTOR or his duly authorised
representative at the job site or may be served by registered mail direct to the address
furnished by the CONTRACTOR. Proof of issue of any such notice could be conclu sive
of the CONTRACTOR having been duly informed of all contents therein.

TO THEEMPLOYER:

Any notice to be given to the EMPLOYER under the terms of the CONTRACTOR shall

be served by sending the same by Registered mail to or delivering the same at the
respective site offices of M/S. APGDC (INDIA) LTD. addressed to the HEAD/SITE -IN-
CHARGE.

Right of various interests:

i) The EMPLOYER reserves the right to distribute the work between more than one agency(ies). The
CONTRACTOR shall cooperate and afford ettagency(ies) reasonable opportunity for access to the
WORK for the carriage and storage of materials and execution of their works.

Wherever the work being done by any department of the EMPLOYER or by other

agency(ies) employed by the EMPLOYER is con tingent upon WORK covered by this
CONTRACT, the respective rights of the various interests involved shall be determined

by the ENGINEER -IN- CHARGE to secure the completion of the various portions of the

work in general harmony.
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43.2

43.3

43.4

44

44.2

44.3

44.4

Patents and royalties:43.1 The CONTRACTOR, if licensed under any patent covering equipment,
machinery, materials or compositions of matter to be used or supplied or methods and process to be
practised or employed in the performance of this CONTRACT, agrees to pay all royaltiegace fees

which may be due with respect thereto. If any equipment, machinery, materials, composition of matters,
be used or supplied or methods and processes to be practised or employed in the performance of this
CONTRACT, is covered by a patent undehigh the CONTRACTOR is not licensed then the
CONTRACTOR before supplying or using the equipment, machinery materials, composition method or
processes shall obtain such licences and pay such royalties and licence fees as may be necessary fo
performance othis CONTRACT. In the event the CONTRACTOR fails to pay any such royalty or obtain

any such licence, any suit for infringement of such patents which is brought against the CONTRACTOR
or the EMPLOYER as a result such failure will be defended by the CONTRCAt his own expense

and the CONTRACTOR will pay any damages and costs awarded in such suit. The CONTRACTOR shall
promptly notify the EMPLOYER if the CONTRACTOR has acquired the knowledge of any plant under
which a suit for infringement could be reasonaiought because of the use by the EMPLOYER of any
equipment, machinery, materials, process, methods to be supplied hereunder. The CONTRACTOR agrees
to and does hereby grant to EMPLOYER, together with the right to extend the same to any of the
subsidiaris of the EMPLOYER as irrevocable, royalty free licence to use in any country, any invention
made by the CONTRACTOR or his employee in or as result of the performance of the WORK under the
CONTRACT.

All charges on account of royalty. toilage, rent, octieominal or sales tax and/or other duties or any other

levy on materials obtained for the work or temporary work or part thereof (excluding materials provided
by the EMPLOYER) shall be borne by t6©NTRACTOR.

The CONTRACTOR shall not sell or otherwisesgtbse of or remove except for the purpose of this
CONTRACT, the sand, stone, clay, ballast, earth, rock or other substances, or materials obtained from any
excavation made for the purpose of the WORK or any building or produce upon the site at the time of
delivery of the possession thereof, but all such substances, materials, buildings and produce shall be the
property of the EMPLOYER provided that the CONTRACTOR may with the permission of the
ENGINEERIN-CHARGE, use the same for the purpose of the workdyment of cost of the same at

such a rate as may be determined by the ENGINEEFCHARGE.

The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss on account of
claims against CONTRACTOR for the contributory infringement of patentsighsing out and based

upon the claim that the use of the EMPLOYER of the process included in the design prepared by the
EMPLOYER and used in the operation of the plant infringes on any patent right. With respect to any
subcontract entered into by CONTRAOR pursuant to the provisions of the relevant clause hereof, the
CONTRACTOR shall obtain from the SUBONTRACTOR an undertaking to provide the EMPLOYER

with the same patent protection that CONTRACTOR is required to provide under the provisions of this
clause.

Liens: 44.1 If, at any time there should be evidence or any lien or claim for which the EMPLOYER might
have become liable and which is chargeable to the CONTRACTOR, the EMPLOYER shall have the right
to retain out of any payment then due or theredficbecome due an amount sufficient to completely
indemnify the EMPLOYER against such lien or claim and if such lien or claim be valid, the EMPLOYER
may pay and discharge the same and deduct the amount so paid from any money which may be or may
become da and payable to the CONTRACTOR. If any lien or claim remain unsettled after all payments
are made, the CONTRACTOR shall refund or pay to the EMPLOYER all money that the latter may be
compelled to pay in discharging such lien or claim including all costs r@asonable expenses.
EMPLOYER reserves the right to do th@me.

The EMPLOYER shall have lien on all materials, equipments including those brought by the
CONTRACTOR for the purpose of erection, testing and commissioning BORK.

The final payment il not become due until the CONTRACTOR delivers to the ENGINEER
CHARGE a complete release or waiver of all liens arising or which may arise out of his agreement or
receipt in full or certification by the CONTRACTOR in a form approved by ENGINERERCHARGE

that all invoices for labour, materials, services have been paid in lien thereof and if required by the
ENGINEERIN-CHARGE in any case an affidavit that so far as the CONTRACTOR has knowledge or
information the releases and receipts include all theuabnd material for which a lien could be filled.
CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two years after the
issue of FINAL CERTIFICATE, from all liens and other encumbrances against the EMPLOYER on
account of debts odams alleged to be due from the CONTRACTOR or his SGBNTRACTOR to

any person including SURCONTRACTOR and on behalf of EMPLOYER will defend at his own expense,
any claim or litigation brought against the EMPLOYER or the CONTRACTOR in connection itterew
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46.1

a)

b)

46.2

a)
b)

47

48
48.1

49

50

CONTRACTOR shall defend or contest at his own expense any fresh claim or litigation by any person
including his SUBCONTRACTOR, till its satisfactory settlement even after the expiry of two years from
the date of issue of FINAL CERTIFICATE.

Delays by employer or his authoriseadgents:

In case the CONTRACTOR's performance is delayed due to any act or omission on the part of the
EMPLOYER or his authorised agents, then the CONTRACTOR shall be given due extension of time for
the completion of th WORK, to the extent such omission on the part of the EMPLOYER has caused delay
in the CONTRACTOR's performance of MEORK.

No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and extensions granted
except as provided in TENDEROCUMENT, where the EMPLOYER reserves the right to seek
indulgence of CONTRACTOR to maintain the agreed Time Schedule of Completion. In such an event the
CONTRACTOR shall be obliged for working by CONTRACTOR's personnel for additional time beyond
stipulatal working hours as also Sundays and Holidays and achieve the completion datefantgrism

Payment if the contract isterminated:

If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of GCC, the
CONTRACTOR shall be paid by the FNLOYER in so far as such amounts or items shall not have already
been covered by payments of amounts made to the CONTRACTOR for the WORK executed and accepted
by ENGINEERIN-CHARGE prior to the date of termination at the rates and prices provided fa in th
CONTRACT and in addition to tHellowing:

The amount payable in respect of any preliminary items, so far as the Work or service comprised therein
has been carried out or performed and an appropriate portion as certified by ENGINEERARGE

of any sub items or service comprised in which has been partially carried out or performed.

Any other expenses which the CONTRACTOR has expended for performing the WORK under the
CONTRACT subject to being duly recommended by ENGINEERCHARGE and approved by
EMPLOYER for payment, based on documentary evidence of his having incurrexkpankes.

The CONTRACTOR will be further required to transfer the title and provide the following in the manner
and as directed by the EMPLOYER.

Any and all completed works.

Swch partially completed WORK including drawings, informations and CONTRACT rights as the
CONTRACTOR has specially performed, produced or acquired for the performance of the
CONTRACTOR.

No waiver of rights: 47.1 Neither the inspection by the EMPLOYER or ahtheir officials, employees,

or agents nor any order by the EMPLOYER for payment of money or any payment for or acceptance of
the whole or any part of the Work by the EMPLOYER nor any extension of time, nor any possession taken
by EMPLOYER shall operatas a waiver of any provision of the CONTRACT, or of any power herein
reserved to the EMPLOYER, or any right to damages herein provided, nor shall any waiver of any breach
in the CONTRACT be held to be a waiver of any other subsequent breach.

Certificate not to affect right of employer and liability of contractor:

No interim payment certificate(s) issued by the EngiieéZharge of the EMPLOYER, nor any sum paid

on account by the EMPLOYER, nor any extension of time for execution of the work granted by
EMPLOYER shall affect or prejudice the rights of the Employer against the CONTRACTOR or relieve
the CONTRACTOR of his obligations for the due performance of the CONTRACT, or be interpreted as
approval of the WORK done or of the equipment supplied and nificze shall create liability for the
EMPLOYER to pay for alterations, amendments, variations or additional works not ordered, in writing, by
EMPLOYER or discharge the liability of the CONTRACTOR for the payment of damages whether due,
ascertained, or cified or not or any sum against the payment of which he is bound to indemnify the
EMPLOYER.

Language and measures49.1 All documents pertaining to the CONTRACT including Specifications,
Schedules, Notices, Correspondence, operating and maintenangetimss; DRAWINGS, or any other
writing shall be written in English language. The Metric System of measurement shall be used in the
CONTRACT unless otherwisspecified.

Transfer of title: 50.1 The title of Ownership of supplies furnished by the CONTRACEH# not pass
on to the EMPLOYER for all Supplies till the same are finally accepted by the EMPLOYER after the
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successful completion of PERFORMANCE TEST and GUARANTEE TEST and issue of FINAL
CERTIFICATE.

50.2 However, the EMPLOYER shall have the lien on all such works performed as soon as

51

52
52.1

53
53.1

54

any advance or progressive payment is made by the EMPLOYER to the CONTRACTOR
and the CONTRACTOR shall not subject these works for use other than those intended
under this CONTRACT.

Release of information:51.1 TheCONTRACTOR shall not communicate or use in advertising, publicity,
sales releases or in any other medium, photographs, or other reproduction of the Work under this
CONTRACT or description of the site dimensions, quantity , quality or other informatiocerng the

Work unless prior written permission has been obtained frolBMRLOYER.

Brand names:

The specific reference in the SPECIFICATIONS and documents to any material by trade name, make or
catalogue number shall be construed as establishing siaordguality and performance and not as limited
competition. However, TENDERER may offer other similar equipments provided it meets the specified
standard design and performaneguirements.

Completion of contract:

Unless otherwise terminated under ghievisions of any other relevant clause, this CONTRACT shall be
deemed to have been completed at the expiration of the PERIOD OF LIABILITY as provided for under
the CONTRACT.

Spares: 54.1 The CONTRACTOR shall furnish to the EMPLOYER all spares requfced
COMMISSIONING of the plants, recommendatory and/or mandatory spares, which are required essential
by the manufacturer/supplier. The same shall be delivered at SITE, 3(Three) months before
COMMISSIONING. Also the CONTRACTOR should furnish the manufdotyurdrawings for fast
wearingspares.

54.2 The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the

55

56
56.1

57
57.1

equipments, plants and machineries go out of production of spare parts for the
equipment furnished and erected by him, he shall give at | east twelve (12) months'
advance notice to the EMPLOYER, so that the latter may order his requirement of spares

in one lot, if he so desires.

SECTION -V PERFORMANCE OF WORK

Execution of work: 55.1 All the Works shall be executed in strict conformity witl provisions of the
CONTRACT Documents and with such explanatory detailed drawings, specification and instructions as
may be furnished from time to time to the CONTRACTOR by the ENGINMMERCHARGE whether
mentioned in the CONTRACT or not. The CONTRACT®Rall be responsible for ensuring that works
throughout are executed in the most substantial, proper and workmanlike manner with the quality of
material and workmanship in strict accordance with the SPECIFICATIONS and to the entire satisfaction
of the ENGNEER-IN- CHARGE. The CONTRACTOR shall provide all necessary materials equipment
labour etc. for execution and maintenance of WORK till completion unless otherwise mentioned in the
CONTRACT.

Co-ordination and inspection ofwork:

The coordination and inspten of the dayto-day work under the CONTRACT shall be the responsibility

of the ENGINEERIN-CHARGE. The written instruction regarding any particular job will normally be
passed by the ENGINEERI-CHARGE or his authorised representative. A work order beibkbe
maintained by the CONTRACTOR for each sector in which the aforesaid written instructions will be
entered. These will be signed by the CONTRACTOR or his authorised representative by way of
acknowledgement within 12ours.

Work in monsoon anddewatering:

Unless otherwise specified elsewhere in the tender, the execution of the WORK may entail working in the
monsoon also. The CONTRACTOR must maintain a minimum labour force as may be required for the job
and plan and execute the construction ardt®n according to the prescribed schedule. No extra rate will

be considered for such workrmonsoon.

148




0

Tender No.APGDC/KKD/C&P/TPIA/2018 -19/07 : \D'J\ D':
57.2 During monsoon and other period, it shall be the responsibility of the CONTRACTOR to keep the
construction work site free from water at his ovast.

58 Work on Sundays andHolidays:

58.1 For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the ENGINEER
CHARGE or his representative at least two days in advance and obtain permission in writing. The
CONTRACTOR shall observe all labo@aws and other statutory rules and regulations in force. In case of
any violations of such laws, rules and regulations, consequence if any, including the cost thereto shall be
exclusively borne by the CONTRACTOR and the EMPLOYER shall have no liabilitysabadr on this
account.

59  General conditions for construction and erectiorwork:

59.1 The working time at the site of work is 48 hours per week. Overtime work is permitted in cases of need
and the EMPLOYER will not compensate the same. Shift working at 2sbift3 per day will become
necessary and the CONTRACTOR should take this aspecansideration

for formulating his rates for quotation. No extra claims will be entertained by the
EMPLOYER no this account. For carrying out work beyond working hours the
CONTRACTOR will approach the ENGINEER -IN-CHARGE or his authorized
representative and obtain his prior written permission.

59.2 The CONTRACTOR must arrange for the placement of workers in such a way that the delayed completion
of the WORK or any part thereof fany reason whatsoever will not affect their proper employment. The
EMPLOYER will not entertain any claim for idle time payment whatsoever.

59.3 The CONTRACTOR shall submit to the EMPLOYER/ENGINERYR CHARGE reports at regular
intervals regarding the state amagress of WORK. The details and proforma of the report will mutually
be agreed after the award of CONTRACT. The CONTRACTOR shall provide display boards showing
progress and labour strengths at worksite, as directed by the ENGINNeERIARGE.

60 Alterations in specifications, design and extraorks:

60.1 The WORK covered under this CONTRACT having to be executed by the CONTRACTOR on a lumpsum
firm price/item rate quoted by him, the EMPLOYER will not accept any proposathdoiges in VALUE
OF CONTRACT or extension in time on account of any such changes which may arise to the
CONTRACTOR's scope of WORK as a result of detailed Engineering and thereafter during the execution
of WORK. The only exception to this will be a cashere the EMPLOYER requests in writing to the
CONTRACTOR to upgrade the SPECIFICATIONS or the size of any major pieces of equipments, plant
or machinery beyond what is normally required to meet the scope of WORK as defined in the CONTRACT
DOCUMENT. In suchcases, a change order will be initialled by the CONTRACTOR at the appropriate
time for the EMPLOYER's prior approval giving the full bagk data for their review and for final
settlement of any impact on price within 30 (thirty) days thereafter.

60.2 The ENGINEERIN-CHARGE shall have to make any alterations in, omission from, additions to or
substitutions for, the Schedule of Rates, the original specifications, drawings, designs and instructions that
may appear to him to be necessary or advisable during tgeepsoof the WORK and the CONTRACTOR
shall be bound to carry out the such altered/ extra/ new items of WORK in accordance with any instructions
which may be given to him in writing signed by the ENGINEEER CHARGE, and such alterations,
omissions, addities or substitutions shall not invalidate the CONTRACT and any altered, additional or
substituted work which the CONTRACTOR may be directed to do in the manner above specified as part
of the WORK shall be carried out by the CONTRACTOR on the same conditiafigespects on which
he agreed to do the main WORK. The time of completion of WORK may be extended for the part of the
particular job at the discretion of the ENGINEHR- CHARGE, for only such alterations, additions or
substitutions of the WORK, aglmay consider as just and reasonable. The rates for such additional, altered
or substituted WORK under this clause shall be worked out in accordance with the following pravisions:

I.  For ltem RateContract

a) Ifthe rates for the additional, alteredsmbstituted WORK are specified in the CONTRACT for the WORK,
the CONTRACTOR is bound to carry on the additional, altered or substituted WORK at the same rates as
are specified in the CONTRACT.

b) If the rates for the additional, altered or substituted WOR¥nat specifically provided in the CONTRACT
for the WORK, the rates will be derived from the rates for similar class of WORK as are specified in the
CONTRACT for the WORK. The opinion of the ENGINEHR- CHARGE, as to whether or not the rates
can be reasably so derived from the items in this CONTRACT will be final and binding on the
CONTRACTOR.
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c) Ifthe rates for the altered, additional or substituted WORK cannot be determined in the manner specified in
subclause(s) and (b) above, then the CONTRACTOR shéthin 7 days of the date of receipt of order
to carry out the WORK, inform the ENGINEEIRI-CHARGE of the rates which it is his intention to
charge for such class of WORK, supported by analysis of the rate or rates claimed, and the ENGINEER
IN-CHARGE shd determine the rate or rates on the basdishe prevailing marketrates,labour cost at
scheduleof labourratesplus 10% to cover

contractor's supervision, overheads and profit and pay the CONTRACTOR accordingly.
The opinion of the ENGINEER - IN-CHARGE as to current market rates of materials and
the quantum of labour involved per unit of measurement will be final and binding on

the CONTRACTOR.

d) Where the item of work will be executed through nominated specialist agency as approved by the
ENGINEERIN-CHARGE, then the actual amount paid to such nominated agency supported by
documentary evidence and as certified by ENGINENRCHARGE shall be considered plus 10% (ten
percent) to cover all contingencies, overhead, profits to arrive edttse

e) Provisions catained in the Sublause (a) & (d) above shall, however, not apply for the followWéere
the value of additions of new items together with the value of alterations, additions/deletions or
substitutions does not exceed by or is not less than plus/#in)&5% of the VALUE OF CONTRACT.

The item rates in the Schedule of Rates shall hold good for all such variations between the above mentioned
limits, irrespective of any increase/decrease of quantities in the individual items of Schedule of Rates.
Where he value of addition of new items together with the value of alterations, additions/deletions or
substitutions reduces more than 25% of the contract value but is within the following limits the tenderer
shall be paid compensation for decrease in the value

of work, as follows:

S.No. Range of Variation Percentage compensation for decrease in the value of work in

the respective range.

a) Beyond (+) 25% No increase and/or upto& inclusive of decrease shall be(+) 50% applicable for the Schedule
of Rates
(The rates quoted for this increase shall be valid).

b)  Beyond €) 25% upto& For reduction beyond inclusive gf§0% 25%contractor shall be compensated by
an amount equivalent to 10% of the reduction in value of the contract as awarded. For example if the actual
contract value is 70% of awarded value then compensation shall be 10% )¥8. 0.5% of awarded
contractvalue.

II.  For LumpsumContracts
CONTRACTOR shall, within 7 days of the date of receipt of order to carry out the WORK,
inform the ENGINEER -IN- CHARGE of the rates which it is his intention to charge for
such class of WORK, supported by analysis of the rate or rates claimed, and the
ENGINEER -IN-CHARGE shall determine the rate or rates on the basis of the prevailing
market rates, labour cost at schedule of labour rates plus 10% to cover contractor's
supervision, overheads and profit and pay the CONTRACTOR accordingly. The opinion
of the ENGINEER - IN-CHARGE as to current market rates of materials and the
guantum of labour involved per unit of measurement will be final and binding on the
CONTRACTOR.

61 Drawings to be supplied by theemployer

61.1 The drawings attached with tender are only for the general guidance to the CONTRACTOR to enable him
to visualize the type of work contemplated and scope of work involved CONTRACTOR will be
deemed to have studied the DRAWINGS and formed an idea about the WORK involved.

61.2 Detailed working drawings on the basis of which actual execution of the WORK is to proceed, will be
furnished from time to time during the progress of tleekwThe CONTRACTOR shall be deemed to have
gone through the DRAWINGS supplied to him thoroughly and carefully and in conjunction with all other
connected drawings and bring to the notice of the ENGINBRFCHARGE discrepancies, if any, therein
before aatally carrying out th&Vork.

61.3 Copies of all detailed working drawings relating to the WORK shall be kept at the CONTRACTOR's office
on the site and shall be made available to the ENGINBERCHARGE at any time during the
CONTRACT. The drawings and othdocuments issued by the EMPLOYER shall be returned to the
EMPLOYER on completion of th&/ORK.

62 Drawings to be supplied by thecontractor:
62.1 The drawings/date which are to be furnished by the CONTRACTOR are enumerated in the special
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62.2

conditions of contract, ahshall be furnished within the specifitiche.

Where approval/review of drawings before manufacture/ construction/fabrication has been specified, it
shall be CONTRACTOR's responsibility to have these drawings prepared as per the directions of
ENGINEERIN-CHARGE and got approved before proceeding with manufacture/construction/fabrication

as the case may be. Any change that may have become necessary in these drawings during the executio
of the work shall have to be carried out by the CONTRACTOR to thefadion of ENGINEERIN-
CHARGE at no extra cost. All final drawings shall bear the certification stamp as indicated below duly
signed by both the CONTRACTOR and ENGINEER CHARGE.

"Certified true for (Name of Work)

Agreement No. Signed:

(CONTRACTOR) (ENGINEER -IN-
CHARGE)

62.3 The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEBERHARGE

62.4

63
63.1

63.2

63.3

63.4

63.5

64
64.1

65
65.1

as far as practicable within 3 (Three) weeks and shall be modified by the CONTRACTOR, if any
modifications and/or corrections are reguirby the ENGINEERN- CHARGE. The CONTRACTOR

shall incorporate such modifications and/or corrections and submit the final drawings for approval. Any
delays arising out of failure by the CONTRACTOR to rectify the drawing in good time shall not alter the
Contract CompletioMime.

As built drawings showing all corrections, adjustments etc. shall be furnished by the CONTRACTOR in
six copies and one transparent for record purposed EMRLOYER.

Setting out works:

The ENGINEERIN-CHARGE shall furnish the CONRACTOR with only the four corners of the Works

site and a level bench mark and the CONTRACTOR shall set out the Works and shall provide an efficient
staff for the purpose and shall be solely responsible for the accuracy of such setting out.

The CONTRACTORshall provide, fix and be responsible for the maintenance of all stakes, templates,
level marks, profiles and other similar things and shall take all necessary precautions to prevent their
removal or disturbance and shall be responsible for the consemqfeswech removal or disturbance should

the same take place and for their efficient and timely reinstatement. The CONTRACTOR shall also be
responsible for the maintenance of all existing survey marks, boundary marks, distance marks and center
line marks, gher existing or supplied and fixed by the CONTRACTOR. The work shall be set out to the
satisfaction of the ENGINEERN-CHARGE. The approval there of joining with the CONTRACTOR by

the ENGINEER IN-CHARGE in setting out the work, shall not relieve the GBMCTOR of any of his
responsibility.

Before beginning the Works, the CONTRACTOR shall at his own cost, provide all necessary reference
and level posts, pegs, bamboos, flags, ranging rods, strings and other materials for proper layout of the
works in accordance with the schemes for bearindcsrecceptable to the ENGINEHR-CHARGE. The

center, longitudinal or face lines and cross lines shall be marked by means of small masonry pillars. Each
pillar shall have distinct mark at the centre to enable theodolite to be set over it. No work stzatele s

until all these points are checked and approved by the ENGINEEBRHARGE in writing but such
approval shall not relieve the CONTRACTOR of any of his responsibilities. The CONTRACTOR shall
also provide all labour, material and other facilities, esessary, for the proper checking of layout and
inspection of the points during construction.

Pillars bearing geodetic marks located at the sites of units of WORKS under construction should be
protected and fenced by tt®ONTRACTOR.

On completion of WORKthe CONTRACTOR must submit the geodetic documents according to which
the WORK was carriedut.

Responsibility for level andalignment:

The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and vertical
alignment, the levels andectness of every part of the WORK asithll rectifyeffectively any errors

or imperfections therein, such rectifications shall be carried out by the CONTRACTOR, at his
own cost, when instructions are issued to that effect by the ENGINEERHARGE.

Materials to be supplied bycontractor:

The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the whole of the
materials required for the construction including steels, cement and other building materials, tools, tackles,
construction plant and equipment for the completion anidter@ance of the WORK except the materials
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65.2

65.3

66
66.1

66.2

67
67.1

Vi)

vii)

which will be issued by the EMPLOYER and shall make his own arrangement for procuring such materials
and for the transport thereof. The EMPLOYER may give necessary recommendation to the respective
authority if sodesired by the CONTRACTOR but assumes no further responsibility of any nature. The
EMPLOYER will insist on the procurement of materials which bear ISI stamp and/or which are supplied
by reputed suppliers.

The CONTRACTOR shall properly store all materidther issued to him or brought by him to the SITE

to prevent damages due to rain, wind, direct exposure to sun, etc. as also from theft, pilferage, etc. for
proper and speedy execution of his works. The CONTRACTOR shall maintain sufficient stocks of all
maerials required bim.

No material shall be despatched from the CONTRACTOR's stores before obtaining the approval in writing
of theENGINEERIN-CHARGE.

Stores supplied by theemployer:

If the SPECIFICATION of the WORK provides for the use of any mdtefigpecial description to be
supplied from the EMPLOYER's stores or it is required that the CONTRACTOR shall use certain stores
to be provided by the ENGINEERI-CHARGE, such materials and stores, and price to be charged there
for as hereinafter mentiodebeing so far as practicable for the convenience of the CONTRACTOR, but
not so as in any way to control the meaning or effect of the CONTRACT, the CONTRACTOR shall be
bound to purchase and shall be supplied such materials and stores as are fromrimectguired to be

used by him for the purpose of the CONTRACT only. The sums due from the CONTRACTOR for the
value of materials supplied by the EMPLOYER will be recovered from the running account bill on the
basis of the actual consumption of materialthien works covered and for which the running account bill

has been prepared. After the completion of the WORK, however, the CONTRACTOR has to account for
the full quantity of materials supplied to him as per relevant clauses thotusnent.

The value ofhie stores/materials as may be supplied to the CONTRACTOR by the EMPLOYER will be
debited to the CONTRACTOR's account at the rates shown in the schedule of materials and if they are not
entered in the schedule, they will be debited at cost price, whithefqrurpose of the CONTRACT shall
include the cost of carriage and all other expenses whatsoever such as normal storage supervision charge
which shall have been incurred in obtaining the same at the EMPLOYER's stores. All materials so supplied
to the CON'TRACTOR shall remain the absolute property of the EMPLOYER and shall not be removed
on any account from the SITE of the WORK, and shall be at all times open for inspection to the
ENGINEERIN- CHARGE. Any such materials remaining unused at the time of thapletion or
termination of the CONTRACT shall be returned to the EMPLOYER's stores or at a place as directed by
the ENGINEERIN-CHARGE in perfectly good condition at CONTRACTORGst.

Conditions for issue ofmaterials:

i) Materials specified as to hssued by the EMPLOYER will be supplied to the CONTRACTOR by the
EMPLOYER form his stores. It shall be responsibility of the CONTRACTOR to take delivery of the
materials and arrange for its loading, transport and unloading at the SITE of WORK at hissawiheo
materials shall be issued between the working hours and as per the rules of the EMPLOYER as framed
from time totime.

The CONTRACTOR shall bear all incidental charges for the storage and safe custody of materials at site
after these have been isdue him.

Materials specified as to be issued by the EMPLOYER shall be issued in standard sizes as obtained from
themanufacturers.

The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for storing the materials safe
against damage by rainamhpness, fire, theft etc. He shall also employ necessary watch and ward
establishment for thpurpose.

It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the time of taking delivery
and satisfy himself that they are in good dtind. After the materials have been delivered by the
EMPLOYER, it shall be the responsibility of the CONTRACTOR to keep them in good condition and if
the materials are damaged or lost, at any time, they shall be repaired and/or replaced by him at his own
cost according to the instructions of the ENGINEERR CHARGE.

The EMPLOYER shall not be liable for delay in supply or 1sopply of any materials which the
EMPLOYER has undertaken to supply where such failure or delay is due to natural calamities, act of
enemies, transport and procurement difficulties and any circumstances beyond the control of the
EMPLOYER. In no case, the CONTRACTOR shall be entitled to claim any compensation or loss suffered
by him on thisaccount.

It shall be responsibility of the CONTRACTOR to arrange in time all materials required for the WORK
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other than those to be supplied by the EMPLOYER. If, however, in the opinion of the ENGINEER
CHARGE the execution of the WORK is likely to be delayed ttuthe CONTRACTOR's inability to
make arrangements for supply of materials which normally he has to arrange for, the ENGNEER
CHARGE shall have the right at his own discretion to issue such materials, if available with the
EMPLOYER or procure the mafals from the market or as elsewhere and the CONTRACTOR will be
bound to take such materials at the rates decided by the ENGHWMEERIARGE. This, however, does

not in any way absolve the CONTRACTOR from responsibility of making arrangements for thg suppl
of such materials in part or in full, should such a situation occur nor shall this constitute a reason for the
delay in the execution of tH& ORK.

None of the materials supplied to the CONTRACTOR will be utilised by the CONTRACTOR for
manufacturing itemvhich can be obtained as supplied from standard manufacturer in fifished

The CONTRACTOR shall, if desired by the ENGINEERI-CHARGE, be required to execute an

Indemnity Bond in the prescribed form for safe custody and accounting of all mateneld s the
EMPLOYER.

The CONTRACTOR shall furnish to the ENGINEHR- CHARGE sufficiently in advance a statement

showing his requirement of the quantities of the materials to be supplied by the EMPLOYER and the time
when the same will be required by hinr the works, so as to enable the ENGINEERCHARGE to

make necessary arrangements for procurement and supply of the material.

Account of the materials issued by the EMPLOYER shall be maintained by CONTRACTOR indicating the
daily receipt, consumption andlance in hand. This account shall be maintained in a manner prescribed
by the ENGINEERIN-CHARGE along with all connected papers viz. requisitions, issues, etc., and shall
be always available for inspection in the CONTRACTOR's officel aE.

The CONTRACTR should see that only the required quantities of materials are got issued. The
CONTRACTOR shall not be entitled to cartage and incidental charges for returning the surplus materials,
if any, to the stores wherefrom they were issued or to the place exsedirby theENGINEERIN-
CHARGE.

Materials/Equipment(s) supplied by EMPLOYER shall not be utilised for any purpose(s) tharfassued

Material procured with assistance of employer/return ofsurplus:

Notwithstanding anything contained to the contrargiiry or all the clauses of this CONTRACT where
any materials for the execution of the CONTRACT are procured with the assistance of the EMPLOYER
either by issue from EMPLOYER's stock or purchases made under ordeermits or licencesissued

by Government,the CONTRACTOR shall hold the said

materials as trustee for the EMPLOYER and use such materials economically and solely

for the purpose of the CONTRACT and not dispose them off without the permission of

the EMPLOYER and return, if required by the ENGINEER -IN-CHARGE, shall determine
having due regard to the condition of the materials. The price allowed to the
CONTRACTOR, however, shall not exceed the amount charged to him excluding the
storage charges, if any. The decision of the ENGINEER -IN- CHARGE shall be final and
conclusive in such matters. In the event of breach of the aforesaid condition, the
CONTRACTOR shall, in terms of the licences or permits and/or criminal breach of trust,

be liable to compensate the EMPLOYER at double rate or any higher rate, in the event
of those materials at that time having higher rate or not being available in the market,

then any other rate to be determined by the ENGINEER -IN-CHARGE and his decision
shall be final and conclusive.

Materials obtained from dismantling:

If the CONTRACTOR in the course of execution of the WORK is called upon to dismantle any part for
reasons other than those stipulated in Clauses 74 and 77 hereunder, the materials obtained in the WORK]|
of dismantling etc., will be considered as the EMPLOYER's ptgad will be disposed off to the best
advantage of thEMPLOYER.

Articles of value found: 70.1 All gold, silver and other minerals of any description and all precious stones,
coins, treasure relics, antiquities and other similar things which shallbd fn, under or upon the SITE,

shall be the property of the EMPLOYER and the CONTRACTOR shall duly preserve the same to the
satisfaction of the ENGINEERN-CHARGE and shall from time to time deliver the same to such person
or persons indicated by te8MIPLOYER.

Discrepancies betweeinstructions:
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Should any discrepancy occur between the various instructions furnished to the CONTRACTOR, his agent
or staff or any doubt arises as to the meaning of any such instructions or should there be any
misunderstanding between the CONTRACTOR's staff and the ENGINNERHARGE's staff, the
CONTRACTOR shall refer the matter immediately in writing to the ENGINENFCHARGE whose
decision thereon shall be final and conclusive and no claim for losses atidgmee been caused by such
discrepancies between instructions, doubts, or misunderstanding shall in any event be admissible.

Action where no specification idgssued:

In case of any class of WORK for which there is no SPECIFICATION supplied by the EMPRQ¥
mentioned in the Tender Documents such WORK shall be carried out in accordance with Indian Standard
Specifications and if the Indian Standard Specifications do not cover the same, the WORK should be
carried out as per standard Engineering Practiofesu to the approval of tHENGINEERIN-CHARGE.

Inspection of works:

The ENGINEERIN-CHARGE will have full power and authority to inspect the WORK at any time
wherever in progress either on the SITE or at the CONTRACTOR's premises/workshops wherever
situated, premises/ workshops of any person, firm or corporation where WORK in connection with the
CONTRACT may be in hand or where materials are being or are to be supplied, and the CONTRACTOR
shall afford or procure for the ENGINEER - CHARGE every fadity and assistance to carry out such
inspection. The CONTRACTOR shall, at all time during the usual working hours and at all other time at
which reasonable notice of the intention of the ENGINHERCHARGE or his representative to visit the
WORK shall hae been given to the CONTRACTOR, either himself be present or receive orders and
instructions, or have a responsible agent duly accredited in writing, present for the purpose. Orders given
to the CONTRACTOR's agent shall be considered to have the saraeafoifcthey had been given to the
CONTRACTOR himself. The CONTRACTOR shall give not less than sevendays notice in

writing to the ENGINEER  -IN-CHARGE before covering up or otherwise placing beyond

reach of inspection and measurement of any work in order th at the same may be
inspected and measured. In the event of breach of above the same shall be uncovered

at CONTRACTOR's expense for carrying out such measurement or inspection.

No material shall be despatchiedm the CONTRACTOR's stores before obtaining the approval in writing
of the Engineein-Charge. The CONTRACTOR is to provide at all time during the progress of the WORK
and the maintenance period, proper means of access with ladders, gangways ete. reetdbary
attendance to move and adopt as directed for inspection or measurements of the WORK by the
ENGINEER IN-CHARGE.

The CONTRACTOR shall make available to the ENGINEIER CHARGE free of cost all necessary
instruments and assistance in checkingeiting out of WORK and in the checking of any WORK made
by the CONTRACTOR for the purpose of setting out and taking measurements of WORK.

Tests for quality of work: 74.1 All workmanship shall be of the respective kinds described in the
CONTRACT DOCUMENTSand in accordance with the instructions of the ENGINEERCHARGE

and shall be subjected from time to time to such test at CONTRACTOR's cost as the ENGNNEER
CHARGE may direct at the place of manufacture or fabrication or on the site or at all accamplaces.

The CONTRACTOR shall provide assistance, instruments, labour and materials as are normally required
for examining, measuring and testing any workmanship as may be selected and required by the
ENGINEERIN-CHARGE.

All the tests that will be neceary in connection with the execution of the WORK as decided by the
ENGINEER IN-CHARGE shall be carried out at the field testing laboratory of the EMPLOYER by paying
the charges as decided by the EMPLOYER from time to time. In case-advailability oftesting facility

with the EMPLOYER, the required test shall be carried out at the cost of CONTRACTOR at Government
or any other testing laboratory as directed by ENGINENFCHARGE.

If any tests are required to be carried out in conjunction with the W@R¥Haterials or workmanship not
supplied by the CONTRACTOR, such tests shall be carried out by the CONTRACTOR as per instructions
of ENGINEERIN-CHARGE and cost of such tests shall be reimbursed by MRLOYER.

Samples for approval: 75.1 The CONTRACTORall furnish to the ENGINEERN-CHARGE for
approval, when requested or if required by the specifications, adequate samples of all materials and finished
to be used in the WORK. Such samples shall be submitted before the WORK is commenced and in ample
timeto permit tests and examinations thereof. All materials furnished and finishes applied in actual WORK
shall be fully equal to the approveaimples.
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76  Action and compensation in case of bad work:

76.1 If it shall appear to the ENGINEER -IN-CHARGE that any work has been executed with
unsound, imperfect or unskilled workmanship, or with materials of any inferior
description, or that any materials or articles provided by the CONTRACTOR for the
executio n of the WORK are unsound, or of a quality inferior to that contracted for, or
otherwise not in accordance with the CONTRACT, the CONTRACTOR shall on demand
in writing from the ENGINEER  -IN-CHARGE or his authorised representative specifying
the WORK, materi als or articles complained of notwithstanding that the same may have
been inadvertently passed, certified and paid for, forthwith rectify or remove and
reconstruct the WORK so specified and provide other proper and suitable materials or
articles at his ow n cost and in the event of failure to do so within the period specified
by the ENGINEER -IN-CHARGE in his demand aforesaid, the CONTRACTOR shall be
liable to pay compensation at the rate of 1 % (One percent) of the estimated cost of the
whole WORK, for ever y week limited to a maximum of 10% (ten percent) of the value of
the whole WORK, while his failure to do so shall continue and in the case of any such
failure the ENGINEER -IN-CHARGE may on expiry of notice period rectify or remove and
re-execute the WORK o r remove and replaced with others, the materials or articles
complained of to as the case

may be at the risk and expense in all respects of the CONTRACTOR. The decision of the
Engineering -in-charge as to any question arising under this clause shall be fina | and
conclusive.

77  Suspension ofvorks:

77.1 i) Subject to the provisions of sub -para (ii) of this clause, the CONTRACTOR shall, if
ordered in writing by the ENGINEER -IN-CHARGE, or his representative, temporarily
suspend the WORKS or any part thereof for s uch written order, proceed with the WORK
therein ordered to be suspended until, he shall have received a written order to proceed
therewith. The CONTRACTOR shall not be entitled to claim compensation for any loss
or damage sustained by him by reason of tem porary suspension of the WORKS
aforesaid. An extension of time for completion, corresponding with the delay caused by
any such suspension of the WORKS as aforesaid will be granted to the ONTRACTOR

should he apply for the same provided that the suspension w as not consequent to any
default or failure on the part of the CONTRACTOR.
ii) In case of suspensions of entire WORK, ordered in writing by ENGINEER -IN-CHARGE,

for a period of more than two months, the CONTRACTOR shall have the option to
terminate the CONTRACT.

78  Employer may do part of work:

78.1 Upon failure of the CONTRACTOR to comply with any instructions given in accordance
with the provisions of this CONTRACT the EMPLOYER has the alternative right, instead
of assuming charge of entire WORK, to plac e additional labour force, tools, equipments
and materials on such parts of the WORK, as the EMPLOYER may designate or also
engage another CONTRACTOR to carry out the WORK. In such cases, the EMPLOYER
shall deduct from the amount which otherwise might beco me due to the CONTRACTOR,
the cost of such work and material with ten percent (10%) added to cover all
departmental charges and should the total amount thereof exceed the amount due to
the CONTRACTOR, the CONTRACTOR shall pay the difference to the EMPLOYER.

79  Possession prior tacompletion:

79.1 The ENGINEER -IN-CHARGE shall have the right to take possession of or use any
completed or partially completed WORK or part of the WORK. Such possession or use
shall not be deemed to be an acceptance of any work compl eted in accordance with the
CONTRACT agreement. If such prior possession or use by the ENGINEER -IN- CHARGE
delays the progress of WORK, equitable adjustment in the time of completion will be
made and the CONTRACT agreement shall be deemed to be modified accordingly.

80  Defects Liability Period (Twelve months period of liability from the date of issue of completion
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The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months from the date of
completion of WORK as certified by the ENGINEER-CHARGE which is indicated in the Completion
Certificate. Any damage or defect that may arise or lie undisedvat the time of issue of Completion
Certificate, connected in any way with the equipment or materials supplied by him or in the workmanship,
shall be rectified or replaced by the CONTRACTOR at his own expense as deemed necessary by the
ENGINEERIN-CHARGE or in default, the ENGINEERIN-CHARGE may carry out such works by

other work and deduct actual cost incurred towards labour, supervision and materials consumables or
otherwise plus 100% towards overheads (of which the certificate of ENGINEEERHARGE dall be

final) from any sums that may then be or at any time thereafter, become due to the CONTRACTOR or
from his Contract Performance Security, or the proceeds of sale thereof or a sufficientheeain

If the CONTRACTOR feels that any variation\MORK or in quality of materials or proportions would

be beneficial or necessary to fulfil the guarantees called for, he shall bring this to the notice of the
ENGINEER IN-CHARGE in writing. If during the period of liability any portion of the
WORK/equipmehn is found defective and is rectified/ replaced, the period of liability for such equipment/
portion of WORK shall be operative from the date such rectification/ replacement are carried out and
Contract Performance Guarantee shz|

furnished separately  for the extended period of liability for that portion of WORK/
equipment only. Notwithstanding the above provisions the supplier's,
guarantees/warantees for the replaced equipment shall also be passed on to the
EMPLOYER.

LIMITATION OF LIABILITY

Notwithstan ding anything contrary contained herein, the aggregate total liability of
CONTRACTOR under the Agreement or otherwise shall be limited to 100% of Agreement
/ Contract Value. However, neither party shall be liable to the other party for any
indirect and con sequential damages, loss of profits or loss of production.

Care of works: 81.0 From the commencement to completion of the WORK, the CONTRACTOR shall
take full responsibility for the care for all works including all temporary works and in case any damages,
loss or injury shall happen to the WORK or to any part thereof or to any temporary works from any cause
whatsoever, shall at his own cost repair and make good the same so that at completion the WORK shall be
in good order and in conformity in every resiewith the requirement of the CONTRACT and the
ENGINEERIN- CHARGE's instructions.
DEFECTS PRIOR TO TAKINGVER:
If at any time, before the WORK is taken over, the ENGINEER -IN-CHARGE shall:

Decide that any works done or materials used by the CONTRACTOR amy SUB CONTRACTOR is
defective or not in accordance with the CONTRACT, or that the works or any portion thereof are defective,
or do not fulfill the requirements of CONTRACT (all such matters being hereinafter, called "Defects' in
this clause), and

As soon as reasonably practicable, gives to the CONTRACTOR notice in writing of the said decision,
specifying particulars of the defects alleged to exist or to have occurred, then the CONTRACTOR shall at
his own expenses and with all speed make good tleetdefo specified. In case CONTRACTOR shall fail
to do so, the EMPLOYER may take, at the cost of the CONTRACTOR, such steps as may in all
circumstances, be reasonable to make good such defects. The expenditure so incurred by the EMPLOYER
will be recoveredirom the amount due to the CONTRACTOR. The decision of the ENGINEER
CHARGE with regard to the amount to be recovered from the CONTRACTOR will be final and binding
on the CONTRACTOR. As soon as the WORK has been completed in accordance with the CONTRACT
(except in minor respects that do not affect their use for the purpose for which they are intended and except
for maintenance there of provided in clause 80.1 of General Conditions of Contract) and have passed the
tests on completion, the ENGINEHR-CHARGE shall issue a certificate (hereinafter called Completion
Certificate) in which he shall certify the date on which the WORK have been so completed and have passed
the said tests and the EMPLOYER shall be deemed to have taken over the WORK on theattifiedo ¢
If the WORK has been divided into various groups in the CONTRACT, the EMPLOYER shall be entitled
to take over any group or groups before the other or others and there upon the ENGNNEBRRGE
shall issue a Completion Certificate which will wever, be for such group or groups so taken over only.
In such an event if the group
/section/ part so taken over is related, to the integrated system of the work, not
withstanding date of grant of Completion Certificate for group/ section/ part. The
period of liability in respect of such group/ section/ part shall extend 12 (twelve)

156




Tender No.APGDC/KKD/C&P/TPIA/2018 -19/07

0
ADGDC

81.2

months from the date of completion of WORK.
DEFECTS AFTER TAKINGOVER:
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good, with all possible speed, any defect arising from the defective materials supplied

by the CONTRACTOR or workmanship or any act or omission of the CONTRACT or that

may have been noticed or developed, after the works or groups of the works has been

taken over, the period allow ed for carrying out such WORK will be normally one month.

If any defect be not remedied within a reasonable time, the EMPLOYER may proceed to

do the WORK at CONTRACTOR's risk and expense and deduct from the final bill such
amount as may be decided by the E  MPLOYER. If by reason of any default on the part

of the CONTRACTOR a COMPLETION CERTIFICATE has not been issued in respect of

any portion of the WORK within one month after the date fixed by the CONTRACT for
the completion of the WORK, the EMPLOYER shall be at liberty to use the

WORK or any portion thereof in respect of which a completion certificate has not been
issued, provided that the WORK or the portion thereof so used as aforesaid shall be
afforded reasonable opportunity for completing these works fo r the issue of Completion
Certificate.

Guarantee/transfer ofguarantee:

For works like wateproofing, acid and alkali resisting materials, -pomstruction soil treatment against
termite or any other specialized works etc. the CONTRACTOR shall invariabfjage SUB
CONTRACTORS who are specialists in the field and firms of repute and such €SB RACTOR

shall furnish guarantees for their workmanship to the EMPLOYER, through the CONTRACTOR. In case
such a SUBCONTRACTOR/ firm is not prepared to furnish guarantee to the EMPLOYER, the
CONTRACTOR shall give that guarantee to the EMPLOYER directly.

Training of employer's personnel:

The CONTRACTOR undertakes to provide training to Engineering personnel selected and sent by the
EMPLOYER at the works of the QOT'RACTOR without any cost to the EMPLOYER. The period and

the nature of training for the individual personnel shall be agreed upon mutually between the
CONTRACTOR and the EMPLOYER. These engineering personnel shall be given special training at the
shops, were the equipment will be manufactured and/ or in their collaborator's works and where possible,
in any other plant where equipment manufactured by the CONTRACTOR or his collaborators is under
installation or test to enable those personnel to becomadamith the equipment being furnished by the
CONTRACTOR. EMPLOYER shall bear only the to and fro fare of the said engingemiagnnel.

Replacement of defective parts and materials:

If during the progress of the WORK, EMPLOYER shall decide and informwiiting to the
CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the plant unsound or
imperfect or has furnished plant inferior to the quality specified, the CONTRACTOR on receiving details
of such defects or deficiencies shall atdgn expenses within 7 (seven) days of his receiving the notice,

or otherwise within such time as may be reasonably necessary for making it good, proceed te alter, re
construct or remove such work and furnish fresh equipmentsupto the standards of tiagpesifin

case the CONTRACTOR fails to do so, EMPLOYER may on giving the CONTRACTOR 7 (seven) day's
notice in writing of his intentions to do so, proceed to remove the portion of the WORK so complained of
and at the cost of CONTRACTOR's, perform alllsmweorks or furnish all such equipments provided that
nothing in the clause shall be deemed to deprive the EMPLOYER of or affect any rights under the
CONTRACT, the EMPLOYER may otherwise have in respect of such defectieficidncies.

The CONTRACTOR'$ull and extreme liability under this clause shall be satisfied by the payments to the
EMPLOYER of the extra cost, of such replacements procured including erection/installation as provided
for in the CONTRACT,; such extra cost being the ascertained ditferbatween the price paid by the
EMPLOYER for such replacements and the CONTRACT price portion for such defective plants and
repayments of any sum paid by the EMPLOYER to the CONTRACTOR in respect of such defective plant.
Should the EMPLOYER not so replate defective plant the CONTRACTOR's extreme liability under
this clause shall be limited to the repayment of all such sums paid by the EMPLOYER under the
CONTRACT for such defective plant.

Indemnity 85.1 If any action is brought before a Court, Tribuaalany other Authority against the
Employer or an officer or agent of the EMPLOYER, for the failure, omission or neglect on the part of the
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CONTRACTOR to perform any acts, matters, covenants or things under the CONTRACT, or damage or
injury caused by thalleged omission or negligence on the part of the CONTRACTOR, his agents,
representatives or his SUBONTRACTOR's, or in connection with any claim based on lawful demands

of SUB-CONTRACTOR's workmen suppliers @mployeesthe CONTRACTOR, shall in such cases
indemnify and keep the EMPLOYER

and/or their representatives harmless from all losses, damages, expenses or decrees
arising out of such action.

Construction aids, equipments, tools &ackles:

CONTRACTOR shall be solely responsible for making avégldbr executing the WORK, all requisite
CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, all Tools, Tackles and
Testing Equipment and Appliances, including imports of such equipment etc. as required. In case of import
of the same the tas applicable for levying of Custom Duty on such Equipment, Tools, & Tackles and the
duty drawback applicable thereon shall be ascertained by the CONTRACTOR from the concerned
authorities of Government of India. It shall be clearly understood that EMPRO8H&II not in any way

be responsible for arranging to obtain Custom Clearance and/or payment of any duties and/or duty draw
backs etc. for such equipments so imported by the CONTRACTOR and the CONTRACTOR shall be fully
responsible for all taxes, dutiesdadocumentation with regard to the same. Tenderer in his own interest
may contact, for any clarifications in the matter, concerned agencies/Dept./Ministries of Govt. of India.
All clarifications so obtained and interpretations thereof shall be solely @tgomsibility of the
CONTRACTOR.

SECTION -VI CERTIFICATES AND PAYMENTS

87
87.1

i)

ii)

Schedule of rates anghayments:

i) CONTRACTOR'S REMUNERATION:

The price to be paid by the EMPLOYER to CONTRACTOR for the whole of the WORK to

be done and for the performance of all the obligations undertaken by the CONTRACTOR
under the CONTRACT DOCUMENTS shall be ascertained by the application of the
respective Schedule of Rates (the inclusive nature of which is more particularly defined

by way of application but not of limitation, with the succeeding sub -clause of this
clause) and payment to be made accordingly for the WORK actually executed and
approved by the ENGINEERIN -CHARGE. The sum so ascertained shall (excepting only
as and to the extent expressly provided herein) constitute the sole and inclusive
remuneration of the CONTRACTOR under the CONTRACT and no further or other
payment whatsoever shall be or become due or payable to the CONTRACTOR under the
CONTRACT.

SCHEDULE OF RATES TO BE INCLUSIVE:

The prices/rates quoted by the CONTRA  CTOR shall remain firm till the issue of FINAL
CERTIFICATE and shall not be subject to escalation. Schedule of Rates shall be deemed

to include and cover all costs, expenses and liabilities of every description and all risks

of every kind to be taken in ex  ecuting, completing and handing over the WORK to the
EMPLOYER by the CONTRACTOR. The CONTRACTOR shall be deemed to have known

the nature, scope, magnitude and the extent of the WORK and materials required

though the CONTRACT DOCUMENT may not fully and prec isely furnish them.
Tenderer's shall make such provision in the Schedule of Rates as he may consider
necessary to cover the cost of such items of WORK and materials as may be reasonable

and necessary to complete the WORK. The opinion of the ENGINEER -IN-CHARGE as to
the items of WORK which are necessary and reasonable for COMPLETION OF WORK

shall be final and binding on the CONTRACTOR, although the same may not be shown

on or described specifically in CONTRACT DOCUMENTS. Generality of this present
provision shall not be deemed to cut down or limit in any way because in certain cases

it may and in other cases it may not be expressly stated that the CONTRACTOR shall

do or perform a work or supply articles or perform services at his own cost or without

addition of payment or without extra charge or words to the same effect or that it may

be stated or not stated that the same are included in and covered by the Schedule of

Rates.

SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, MATERIALS, LABOUR
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Without i n any way limiting the provisions of the preceding sub -clause the Schedule of
Rates shall be deemed to include and cover the cost of all construction equipment,
temporary WORK (except as provided for herein), pumps, materials, labour, insurance,
fuel, cons umables, stores

and appliances to be supplied by the CONTRACTOR and all other matters in connection
with each item in the Schedule of Rates and the execution of the WORK or any portion
thereof finished, complete in every respect and maintained as shown or described in
the CONTRACT DOCUMENTS or as may be ordered in writing during the continuance
of the CONTRACT.

iv) SCHEDULE OF RATES TO COVER ROYALTIES, RENTS ANCLAIMS:
The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be deemed to include and
cover the cost of all royalties and fees for the articles and processes, protected by letters,
patent or otherwise incorporated in or used in connection with the WORK, also all
royalties, rents and other payments in connection with obtaining materials of
whatsoever kind for the WORK and shall include an indemnity to the EMPLOYER which
the CONTRACTOR hereby gives against all actions, proceedings, claims, damages, costs
and expense s arising from the incorporation in or use on the WORK of any such articles,
processes or materials, octroi or other municipal or local Board Charges, if levied on
materials, equipment or machineries to be brought to site for use on WORK shall be
borne by the CONTRACTOR.

v) SCHEDULE OF RATES TO COVER TAXES ANDUTIES:
No exemption or reduction of Customs Duties, Excise Duties, Sales Tax, Sales Tax on
works Contract quay or any port dues, transport charges, stamp duties or Central or
State Government or local B ody or Municipal Taxes or duties, taxes or charges (from or
of any other body), whatsoever, will be granted or obtained, all of which expenses shall
be deemed to be included in and covered by the Schedule or Rates. The CONTRACTOR
shall also obtain and pay  for all permits or other privileges necessary to complete the
WORK.

vi) SCHEDULE OF RATES TO COVER RISKS QBELAY:
The Schedule of Rates shall be deemed to include and cover the risk of all possibilities
of delay and interference with the CONTRACTOR's conduct of WORK which occur from
any causes including orders of the EMPLOYER in the exercise of his power and on
account of extension of time granted due to various reasons and for all other possible
or probable causes of delay.

vii)  SCHEDULE OF RATES CANNOT BE ALTERED
For WORK under unit rate basis, no alteration will be allowed in the Schedule of Rates
by reason of works or any part of them being modified, altered, extended, diminished
or committed. The Schedule of Rates are fully inclusive of rates which have been f ixed
by the CONTRACTOR and agreed to by the EMPLOYER and cannot be altered. For
lumpsum CONTRACTS, the payment will be made according to the WORK actually
carried out, for which purpose an item wise, or work wise Schedule of Rates shall be
furnished, suita ble for evaluating the value of WORK done and preparing running
account bill. Payment for any additional work which is not covered in the Schedule of
Rates, shall only be released on issuance of change order.

88  Procedure for measurement and billing of workin progress:

88.1 BILLING PROCEDURE:

Following procedures shall be adopted for billing of works executed by the CONTRACTOR.

88.1.1 All measurements shall be recorded in sextuplicatestandard measurement sheets supplied by
EMPLOYER and submitted to EMPLOYER/CONSULTANT for scrutiny padsing.

88.1.2 EMPLOYER/CONSULTANT shall scrutinise and check the measurements recorded on the sheets and
shall certify correctness of the same on the measenisheets.

88.1.3 ENGINEERIN-CHARGE shall pass the bills after carrying out the comprehensive checks in
accordance with the terms and conditions of the CONTRACTS, within 7 days of submission of the bills,
complete in all respects and send the same to thptdyer to effect payment to the CONTRACTOR.

88.1.4 APGDC shall make all endeavour to make payments of undisputed amount of the bills submitted based
on the joint measurements within 15 (Fifteen) days from the date of certification by the Eingineer
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Charge.

88.1.5 Measuwements shall be recorded as per the methods of measurement spelt out in
EMPLOYER/CONSULTANT SPECIFICATIONS / CONTRACT DOCUMENT.
EMPLOYER/CONSULTANT shall be fully responsible for checking the measurements quantitatively and
qualitatively as recorded inéhMeasurement BookBills.

88.1.6  While preparing the final bills overall measurements will not be taken again. Only volume of work
executed since the last measured bill alongaittnmary of final measurements will be considered for the
final bill. However, a detailed check shall be made as to missing measurements and in case there are any
missing items or measurements the same shall be recorded.

88.1.7 COMPUTERISED BILLING SYSTEM : APGDCLimited has introduced Computerised Billing
System whereby when the Bills are submitted in APGDC by a Contractor, a receipt number is generated.
The Contractor can know t hewebsiteat us of the Bill {

88.2 SECURED ADVANCE ONMATERIAL:

Unless ot herwise provided elsewhere in the tender, no "Secured Advance' on security of
materials brought to site for execution of contracted items(s) shall be paid to the
Contractor whatsoever.

88.3 DISPUTE IN MODE OF MEASUREMENT:

In case of any dispute as to the mode o f measurement not covered by the CONTRACT
to be adopted for any item of WORK, mode of measurement as per latest Indian
Standard Specifications shall be followed.

88.4 ROUNDING-OFF OFAMOUNTS:

In calculating the amount of each item due to the CONTRACTOR in ever y certificate prepared
for payment, sum of less than 50 paise shall be omitted and the total amount on each
certificate shall be rounded off to the nearest rupees, i.e., sum of less than 50 paise
shall be omitted and sums of 50 paise and more upto one rupe e shall be reckoned as
one rupee.

89  Lumpsum in tender: 89.1 The payment against any Lumpsum item shall be made only on completion of
that item as per the provision of the CONTRACT after certification by ENGINERFCHARGE.

90 Running account payments to beegarded asadvance:

90.1 All running account payments shall be regarded as payment by way of advance against
the final payment only and not as payments for WORK actually done and completed
and shall not preclude the requiring of bad, unsound and imperfect or unskilled work
to be removed and taken away and reconstructed or re -erected or be considered as an
admission of the due performance of the CONTRACT, or any part thereof, in this
respect, or of the accurring of any claim by the CONTRACTOR, nor shall it conclude,
determine or affect in any way the powers of the EMPLOYER under these conditions or
any of them as to the final settlement and adjustment of the accounts or otherwise, or
in any other way vary or affect the CONTRACT. The final bill shall be submi tted by the
CONTRACTOR within one month of the date of physical completion of the WORK;
otherwise, the ENGINEER -IN-CHARGE's certificate of the measurement and of total
amount payable for the WORK accordingly shall be final and binding on all parties

91 Notice of claims for additional payments:

91.1 Should the CONTRACTOR consider that he is entitled to any extra payment for any extra/additional
WORKS or MATERIAL change in original SPECIFICATIONS carried out by him in respect of WORK
he shall forthwith give noticeniwriting to the ENGINEERN-CHARGE that he claims extra payment.
Such notice shall be given to the ENGINEENRCHARGE upon which CONTRACTOR bases such
claims and such notice shall contain full particulars of the nature of such claim with full detailswfta
claimed. Irrespective of any provision in the CONTRACT to the contrary, the CONTRACTOR must
intimate his intention to lodge claim on the EMPLOYER within 10 (ten) days of the commencement of
happening of the event and quantify the claim within 30@t{thdays, failing which the CONTRACTOR
will lose his right to claim any compensation/reimbursement/damages etc. or refer the matter to arbitration.
Failure on the part of CONTRACTOR to put forward any claim without the necessary particulars as above
within the time above specified shall be an absolute waiver thereof. No omission by EMPLOYER to reject
any such claim and no delay in dealing therewith shall be waiver by EMPLOYER of any of this rights in
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92

92.2

92.3

93

94

94.2

respect thereof.

ENGINEERIN-CHARGE shall review such &lms within a reasonably period of time and cause to
discharge these in a manner considered appropriate after due deliberations thereon. However,
CONTRACTOR shall be obliged to carry on with the WORK during the period in which his claims are
under considettion by the EMPLOYER, irrespective of the outcome of such claims, where additional
payments for WORKS considered extra are justifiable in accordance with the CONTRACT provisions,
EMPLOYER shall arrange to release the same in the same manner as forW@Ridlpayments. Such

of the extra works so admitted by EMPLOYER shall be governed by all the terms, conditions, stipulations
and specifications as are applicable for the CONTRACT. The rates for extra works shall generally be the
unit rates provided for ihe CONTRACT. In the event unit rates for extra works so executed are not
available as per CONTRACT, payments may either be released on day work basis for which daily/hourly
rates for workmen and hourly rates for equipment rental shall apply, or on thetefir WORK executed

shall be derived by interpolation/ extrapolation of unit rates already existing in the CONTRACT. In all the
matters pertaining to applicability of rate and admittance of otherwise of an extra work claim of
CONTRACTOR the decision @NGINEERIN-CHARGE shall be final and binding.

Payment of contractor's bill: 92.1 No payment shall be made for works estimated to cost less than
Rs.10,000/till the whole of the work shall have been completed and a certificate of completion given. But
in case of works estimated to cost more than Rs.10,00@t CONTRACTOR on submitting the bill
thereof be entitled to receive a monthly payment proportionate to the part thereof approved and passed by
the ENGINEERIN-CHARGE, whose certificate of such appal and passing of the sum so payable shall

be final and conclusive against the CONTRACTOR. This payment will be made after making necessary
corrections/deductions as stipulated elsewhere in the CONTRACT DOCUMENT for materials, Contract
Performance Secity, taxesetc.

Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account Payee cheque
forwarding the same to registered office or the notified office of the CONTRACTOR. In no case will
EMPLOYER be responsible if the cheque is mislaid or npsggriated by unauthorised person/persons.

In all cases, the CONTRACTOR shall present his bill dulyrpoeipted on proper revenue stamp payment
shall be made in India@urrency.

In general payment of final bill shall be made to CONTRACTOR within 60 daffee submission of bill

on joint measurements, after completion of all the obligations under the CONTRACT.

Receipt for payment: 93.1 Receipt for payment made on account of work when executed by a firm, must
be signed by a person holding due power ajragty in this respect on behalf of the CONTRACTOR,
except when the CONTRACTOR's are described in their tender as a limited company in which case the
receipts must be signed in the name of the company by one of its principal officers or by some other person
having authority to give effectual receipt for the company.

Completion certificate: 94.1 APPLICATION FOR COMPLETION CERTIFICATE: When the
CONTRACTOR fulfils his obligation under Clause 81.1 he shall be eligible to apply for COMPLETION
CERTIFICATE. The EMGINEER-IN-CHARGE shall normally issue to the CONTRACTOR the
COMPLETION CERTIFICATE within one month after receiving any application therefore from the
CONTRACTOR after verifying from the completion documents and satisfying himself that the WORK
has been aopleted in accordance with and as set out in the construction and erection drawings, and the
CONTRACT DOCUMENTS. The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE,
is eligible to present the final bill for the WORK executed by him under the @®r@ONTRACT.
COMPLETION CERTIFICATE: Within one month of the completion of the WORK in all respects, the
CONTRACTOR shall be furnished with a certificate by the ENGINHERCHARGE of such
completion, but no certificate shall be given nor shall the WORHdsaned to have been executedil

all scaffolding,surplusmaterialsandrubbishis clearedoff the SITE completely

nor until the WORK shall have been measured by the ENGINEER -IN-CHARGE whose
measurement shall be binding and conclusive. The WORKS will not be considered as
complete and taken over by the EMPLOYER, until all the temporary works, labour and
staff colonies are cleared to the satisfaction of the ENGINEER -IN-CHARGE. If the
CONTRACTOR fails to comply with the requirements of this clause on or befo re the date
fixed for the completion of the WORK, the ENGINEER -IN-CHARGE may at the expense
of the CONTRACTOR remove such scaffolding, surplus materials and rubbish and
dispose off the same as he thinks fit and clean off such dirt as aforesaid, and the
CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall
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have no claim in respect of any such scaffolding or surplus materials as aforesaid except
for any sum actually realised by the sale thereof.

94.3 COMPLETION CERTIFICATEDOCUMENTS:
For the purpose of Clause 94.0 the following documents will be deemed to form the
completion documents:

i)  The technical documents according to which the WORK was caied

i)  Six (6) sets of construction drawings showing therein the modification and correwtide during the
course of execution and signed by ENéGINEERIN-CHARGE.

i) COMPLETION CERTIFICATE for "'embedded' and “coveredingk.

iv)  Certificates of final levels as set out for variousrks.

v) Certificates of tests performed for variod®ORKS.

vi)  Material appropriation, Statement for the materials issued by the EMPLOYER for the WORK and list of
surplus materials returned to the EMPLOYER's store duly supported by necessary documents.

95 Final decision and finalcertificate:

95.1 Upon expiry of the period of liability and subject to the ENGINEER -IN-CHARGE being
satisfied that the WORKS have been duly maintained by the CONTRACTOR during
monsoon or such period as hereinbefore provided in Clause 80 & 81 and that the
CONTRACTOR has in all respect duly made -up any subsidence and performed all his
obligations under the CONTRACT, the ENGINEER -IN- CHARGE shall (without prejudice
to the rights of the EMPLOYER to retain the provisions of relevant Clause hereof)
otherwise give a certificate herein referred to as the FINAL CERTIFICATE to that effect
and the CONTRACTOR shall not be considered to have fulfilled the whole of his
obligations under CONTRACT until FINAL CERTIFICATE shall have been given by the
ENGINEER -IN- CHARGE notwithstanding any previous entry upon the WORK a nd
taking possession, working or using of the same or any part thereof by the EMPLOYER.

96 Certificate and payments on evidence afompletion:

96.1 Except the FINAL CERTIFICATE, no other certificates or payments against a certificate
or on general account sh  all be taken to be an admission by the EMPLOYER of the due
performance of the CONTRACT or any part thereof or of occupancy or validity of any
claim by the CONTRACTOR.

97  Deductions from the contractprice:

97.1 All costs, damages or expenses which EMPLOYER may have paid or incurred, which
under the provisions of the CONTRACT, the CONTRACTOR is liable/will be liable, will
be claimed by the EMPLOYER. All such claims shall be billed by the EMPLOYER to the
CONTRACTOR regularly as and when they fall due. Such cla ims shall be paid by the
CONTRACTOR within 15 (fifteen) days of the receipt of the corresponding bills and if
not paid by the CONTRACTOR within the said period, the EMPLOYER may, then,
deduct the amount from any moneys due i.e., Contract Performance Securi ty or
becoming due to the CONTRACTOR under the CONTRACT or may be recovered by
actions of law or otherwise, if the CONTRACTOR fails to satisfy the EMPLOYER of such
claims.

SECTION -VII TAXES AND INSURANCE

98 Taxes, Duties, Octroietc:98.1 The CONTRACTOR agredo and does hereby accept full and exclusive
liability for the payment of any and all Taxes, Duties, including Excise duty, octroi etc. now or hereafter
imposed, increased, modified, all the sales taxes, duties, octrois etc. now in force and heresdtadn
imposed or modified, from time to time in respect of WORKS and materials and all contributions and taxes
for unemployment compensation, insurance and old age pensions or annuities now or hereafter imposed
by any Central or State Government auttiesiwhich are imposed with respect to or covered by the wages,
salaries, or other compensations paid to the persons employed by the CONTRACTOR and the
CONTRACTOR shall be responsible for the compliance of all SIIBNTRACTORS, with all applicable
Central, State, Municipal and local law and regulation and requirement of any Central, State or local
Government agency or authority. CONTRACTOR further agrees to defend, indemnify and hold
EMPLOYER harmless from any liability or penalty which may be imposed b #mral, State or Local
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authorities by reason or any violation by CONTRACTOR or SUBNTRACTOR of such laws, suits or
proceedings that may be brought against the EMPLOYER arising under, growing out of, or by reason of
the work provided for by this CONTRAI by third parties, or by Central or State Government authority

or any administrative sulivision thereof. Tax deductions will be made as per the rules and regulations
in force in accordance with acts prevailing from time to time.

Sales tax/Turnover ta: 99.1 Tenderer should quote all inclusive prices including the liability of Sales
Tax/Turnover Tax whether on the works contract as a whole or in respect of bought out components used
by the CONTRACTOR in execution of the CONTRACT. EMPLOYER shall notdsponsible for any

such liability of the CONTRACTOR in respect of this CONTRACT.

Statutory variations 100.1 Tenderer should quote prices inclusive of exdigg and sales tax applicable

on finished product. Any statutory variations in Excise Duty atésstax on finished product during the
contractual completion period, shall be to the Employer's account for which the Contractor will furnish
documentary evidence(s) in support of their claims to APGDC. However, any increase in the rate of these
taxes ad duties (E.D. and S.T.) beyond the contractual completion period shall be to Contractor's account
and any decrease shall be passed &PGDC.

Insurance: 101.1 GENERAL CONTRACTOR shall at his own expense arrange secure and maintain
insurance withreputable insurance companies to the satisfaction of the EMPLOYER as follows:
CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be necessary and to its
full value for all such amounts to protect the WORKS in progress from timméoand the interest of
EMPLOYER against all risks as detailed herein. The form and the limit of such insurance, as defined here
in together with the under works thereof in each case should be as acceptable to the EMPLOYER.
However, irrespective of work eeptance the responsibility to maintain adequate insurance coverage at
all times during the period of CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's
failure in this regard shall not relieve him of any of his responsibilities and obligationsCQYERACT.

Any loss or damage to the equipment, during ocean transportation, port/custom clearance, inland and port
handling, inland transportation, storage, erection and commissioning till such time the WORK is taken
over by EMPLOYER, shall be to the acod of CONTRACTOR. CONTRACTOR shall be responsible

for preferring of all claims and make good for the damage or loss by way of repairs and/or replacement of
the parts of the Work damaged or lost. CONTRACTOR shall provide the EMPLOYER with a copy of all
insurance policies and documents taken out by him in pursuance of the CONTRACT. Such copies of
document shall be submitted to the EMPLOYER immediately upon the CONTRACTOR having taken
such insurance coverage. CONTRACTOR shall also inform the EMPLOYER abl&&skty) days in
advance regarding the expiry cancellation and/or changes in any of such documents and ensure
revalidation/renewal etc., as may be necessary well in time. Statutory clearances, if any, in respect of
foreign supply required for the purposkereplacemendf equipmentostin transitand/orduringerection,

shallbe madeavailableby the

EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining requisite
licences, port clearances and other formalities relating to such import. The risks that
are to be covered under the insurance shall include, but not be limited to the loss or
damage in handling, transit, theft, pilferage, riot, civil commotion, weather conditions,
accidents of all kinds, fire, war risk (during ocean transportation only) etc. The scope

of such insurance shall cover the entire value of supplies of equipments, plants and
materials to be imported from time to time. All costs on account of insurance lia bilities
covered under CONTRACT will be to CONTRACTOR's account and will be included in
VALUE OF CONTRACT. However, the EMPLOYER may from time to time, during the
currency of the CONTRACT, ask the CONTRACTOR in writing to limit the insurance
coverage risk and in such a case, the parties to the CONTRACT will agree for a mutual
settlement, for reduction in VALUE OF CONTRACT to the extent of reduced premium
amounts. CONTRACTOR as far as possible shall cover insurance with Indian Insurance
Companies, including  marine Insurance during ocean transportation.

EMPLOYEES STATE INSURANCEACT:
The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the
compliance with all obligations imposed by the Employee State Insurance Act 1948 and
the CONT RACTOR further agrees to defend, indemnify and hold EMPLOYER harmless
for any liability or penalty which may be imposed by the Central, State or Local
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authority by reason of any asserted violation by CONTRACTOR or SUB -CONTRACTOR
of the Employees' State Ins urance Act, 1948, and also from all claims, suits or
proceeding that may be brought against the EMPLOYER arising under, growing out of

or by reasons of the work provided for by this CONTRACTOR, by third parties or by

Central or State Government authority o r any political sub - division thereof. The
CONTRACTOR agrees to fill in with the Employee's State Insurance Corporation, the
Declaration Forms, and all forms which may be required in respect of the
CONTRACTOR's or SUB - CONTRACTOR's employees, who are emplo yed in the WORK
provided for or those covered by ESI from time to time under the Agreement. The
CONTRACTOR shall deduct and secure the agreement of the SUB - CONTRACTOR to
deduct the employee's contribution as per the first schedule of the Employee's State
Insurance Act from wages and affix the Employees Contribution Card at wages payment
intervals. The CONTRACTOR shall remit and secure the agreement of SUB -
CONTRACTOR to remit to the State Bank of India, Employee's State Insurance
Corporation Account, the Em  ployee's contribution as required by the Act. The
CONTRACTOR agrees to maintain all cards and Records as required under the Act in
respect of employees and payments and the CONTRACTOR shall secure the agreement
of the SUB - CONTRACTOR to maintain such recor ds. Any expenses incurred for the
contributions, making contributions or maintaining records shall be to the
CONTRACTOR's or SUB - CONTRACTOR's account. The EMPLOYER shall retain such
sum as may be necessary from the total VALUE OF CONTRACT until the CONTRA CTOR
shall furnish satisfactory proof that all contributions as required by the Employees
State Insurance Act, 1948, have been paid. This will be pending on the CONTRACTOR

when the ESI Act is extended to the place of work.

WORKMEN COMPENSATION AND EMPLOYERS LIABILITY INSURANCE:
Insurance shall be effected for all the CONTRACTOR's employees engaged in the
performance of this CONTRACT. If any of the work is sublet, the CONTRACTOR shall
require the SUB - CONTRACTOR to provide workman's Compensation and employe r's
liability insurance for the later's employees if such employees are not covered under the
CONTRACTOR's Insurance.

ACCIDENT OR INJURY TOWORKMEN:
The EMPLOYER shall not be liable for or in respect of any damages or compensation
payable at law in respect or in consequence of any accident or injury to any workman
or other person in the Employment of the CONTRACTOR or any SUB -CONTRACTOR
save and except an accident or injury resulting from any act or default of the
EMPLOYER, his agents or servants and the CO NTRACTOR shall indemnify and keep
indemnified the EMPLOYER against all such damages and compensation (save and
except and aforesaid) and against all claims, demands, proceeding, costs, charges and
expenses, whatsoever in respect or in relation thereto.

TRANSIT INSURANCE

In respect of all items to be transported by the CONTRACTOR to the SITE of WORK, the
cost of transit insurance should be borne by the CONTRACTOR and the quoted price
shall be inclusive of this cost.

COMPREHENSIVE AUTOMOBILE INSURANCE
This insurance shall be in such a form as to protect the Contractor against all claims

for injuries, di sability, di sease and death to
men and damage to the property of others arising from the use of motor vehicles during
on or off the “sited operations, i rvelickepecti ve of

COMPREHENSIVE GENERAL LIABILITYINSURANCE

This insurance shall protect the Contractor against all claims arising from injuries, disabilities, disease or
death of member gfublic or damage to property of others due to any act or omission on the part of the
Contractor, his agents, his employees, his representatives ar@®ubt r act or 6s or fr om
civil commotion.

Contractor shall take suitable Group Personatident Insurance Cover for taking care of injury, damage

or any other risks in respect of his Engineers and other Supervisory staff who are not covered under
Employees State Insurance Act.

The policy shall cover third party liability. The third party (liability shall cover the loss/ disablement of
human life (person not belonging to the Contractor) and also cover the risk of damage to others materials/
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equipment/ properties during constroctj erection and commissioning at site.

The value of third party liability for compensation for loss of human life or partial/full
disablement shall be of required statutory value but not less than Rs. 2 lakhs per death,

Rs. 1.5 lakhs per full disablement and Rs. 1 lakh per partial disablement and shall
nevertheless cover such compensation as may be awarded by Court by Law in India
and cover for damage to others equipment/ property as approved by the Purchaser.
However, third party risk shall be maximum to Rs. 10(ten) lakhs to  death.

d) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents, risks etc., in respect
of all his plant, equipments and machinery, erection tools & tackles and all other temporary attachments
brought by hin at site to execute theork.

e) The Contractor shall take out insurance policy in the joint name of EMPLOYER and Contractor from one
or more nationalised insurance company from any branch office at Project site.

f)  Any such insurance requirements as are heesbgblished as the minimum policies and coverages which
Contractor must secure and keep in force must be complied with, Contrator shall at all times be free to
obtain additional or increased coverages at Cont

vii)  ANY OTHER INSURANCE REQIRED UNDER LAW OR REGULATIONS OR BY EMPLOYER:
CONTRACTOR shall also carry and maintain any and all other insurance(s) which he may be required
under any law or regulation from time to time without any extra cost to EMPLOYER. He shall also carry
and maintan any other insurance which may be required bY@ LOYER.

102 Damage to Property or to any Person or any ThirdParty

102.1 i) CONTRACTOR shall be responsible for making good to the satisfaction of the
EMPLOYER any loss or any damage to structures and properties belonging to the
EMPLOYER or being executed or procured or being procured by the EMPLOYER or of
other agencies within in the premises of all the work of the EMPLOYER, if such loss or
damage is due to fault and/or the negligence or wilful acts or omission of the
CONTRACTOR, his employees, agents, representatives or SUB -CONTRACTORsSs.

i)  The CONTRACTOR shall take sufficient care in moving his plants, equipments and materials from one
place to another so that they do not cause any damage to any pdwstreqroperty of the EMPLOYER
or any third party including overhead and underground cables and in the event of any damage resulting to
the property of the EMPLOYER or of a third party during the movement of the aforesaid plant, equipment
or materials th cost of such damages including eventual loss of production, operation or services in any
plant or establishment as estimated by EMPLOYER or ascertainedr demandeddy the third party
shall be borneby the

CONTRACTOR. Third party liability risk shall be Rupees One lakh for single accident
and limited to Rupees Ten lakhs.

iii) The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims for damages to
property other than EMPLOYER's property arisungder or by reason of this agreement, if such claims
result from the fault and/or negligence or willful acts or omission of the CONTRACTOR, his employees,
agents, representative 8UB-CONTRACTOR.

SECTION -VIII LABOUR LAWS 103

Labour laws:

103.1 1) No la bour below the age of 18 (eighteen) years shall be employed on the WORK.

i)  The CONTRACTOR shall not pay less than what is provided under law to labourers engaged by him on the
WORK.

i) The CONTRACTOR shall at his expense comply with all lablauvs and keep the EMPLOYER
indemnified in respect thereof.

iv) The CONTRACTOR shall pay equal wages for men and women in accordance with applicable labour laws.

v) Ifthe CONTRACTOR is covered under the Contract labour (Regulation and Abolition) Act, he saadl ob
a licence from licensing authority (i.e. office of the labour commissioner) by payment of necessary
prescribed fee and the deposit, if any, before starting the WORK under the CONTRACT. Such fee/deposit
shall be borne by theONTRACTOR.

vi) The CONTRACTORSshall employ labour in sufficient numbers either directly or through -SUB
CONTRACTOR's to maintain the required rate of progress and of quality to ensure workmanship of the
degree specified in the CONTRACT and to the satisfaction &M@&NEERIN-CHARGE.

vii)  The CONTRACTOR shall furnish to the ENGINEHR- CHARGE the distribution return of the number
and description, by trades of the work people employed on the works. The CONTRACTOR shall also
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viii)

iX)

x)  The CONTRACTOR shall indemnify the EMPLOYER agaiasy payments to be made under and for the

104
104.1

105
105.1

ii)

The ENGINEERIN-CHARGE shall on a report having been made by an Inspecting Officer as defined in

submit on the 4th and 19th of every month to the ENGINHHERCHARGE a true statement showing in
respect of the second half of the preceding month and the first half of the current month (1) the accidents
that occurred during the said fortnight showing the circumstances under which they happened and the
extent of damagand injury caused by them and (2) the number of female workers who have been allowed
Maternity Benefit as provided in the Maternity Benefit Act 1961 on Rules made thereunder and the amount
paid to them.

The CONTRACTOR shall comply with the provisions o&tpayment of Wage Act 1936, Employee
Provident Fund Act 1952, Minimum Wages Act 1948. Employers Liability Act 1938. Workmen's
Compensation Act 1923, Industrial Disputes Act 1947, the Maternity Benefit Act 1961 and Contract
Labour Regulation and Abolition &k 1970, Employment of Children Act 1938 or any modifications
thereof or any other law relating thereto and rules made thereunder from time.to

Contract labour (Regulation and Abolition) Act 1970 have the power to deduct from the money due to the
CONTRACTOR any sum required or estimated to be required for making good the loss suffered by a
worker or workers by reason of ndalfillment of the Conditions othe Contract for the benefit of workers,
non-payment of wages or of deductions made from his or their wages which are not justified by the terms
of the Contract or nepbservance of the said regulations.

observance of the provisions of the aforesaid Acts without prejudice to his right to obtain indemnity from
his SUBCONTRACTOR's. In the event of the CONTRACTOR committing a default or breach of any of
the provisims of the aforesaid Acts as amended from time to time, of furnishing any information or
submitting or filling and Form/ Register/ Slip under the provisions of these Acts which is materially
incorrect then on the report of the inspecting Officers, the CONIFOR shall without prejudice to any

other liability pay to the EMPLOYER a sum not exceeding Rs.50.00 as Liquidated Damages for every
default, breach or furnishing, making, submitting, filling materially incorrect statement as may be fixed by
the ENGINEERIN-CHARGE and in the event of the CONTRACTOR's default continuing in this
respect, the Liquidated Damages may be enhanced to Rs.50.00 per day for each day of default
subject to a maximum of one percent of the estimated cost of the WORK put to tender. The
ENGINEER-IN- CHARGE shall deduct such amount from bills or Contract Performance
Security of the CONTRACTOR and credit the same to the Welfare Fund constitute under these
acts. The decision of the ENGINEHR-CHARGE in this respect shall be final apidding

Implementation of Apprentices Act,1961:

The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and the Rules and
Orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the
CONTRACT and theENGINEERIN-CHARGE may, at his discretion, cancel the CONTRACT. The
CONTRACTOR shall also be liable for any pecuniary liability arising on account of any violation by him
of the provisions, of thAct.

Contractor to indemnify the Employer:

i) The CONTRACQOR shall indemnify the EMPLOYER and every member, office and employee of the
EMPLOYER, also the ENGINEERN-CHARGE and his staff against all actions, proceedings, claims,
demands, costs and expenses whatsoever arising out of or in connection with ¢ne mefgttred to in
Clause 102.0 and elsewhere and all actions, proceedings, claims, demands, costs and expenses which ma
be made against the EMPLOYER for or in respect of or arising out of any failure by the CONTRACTOR

in the performance of his obligatisunder the CONTRACT DOCUMENT. The EMPLOYER shall not

be liable for or in respect of or arising out of any failure by the CONTRACTOR in the performance of his
obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not be liable for or in respect

of ary demand or compensation payable by law in respect or in consequence of any accident or injury to
any workmen or other person. In the employment of the CONTRACTOR or hisCSANBTRACTOR the
CONTRACTOR shall indemnify and keep indemnified the EMPLOYER agi@lhsuch damages and
compensations and against all claims, damages, proceedings, costs, charges and expenses whatsoever
respect thereof or in relation thereto.

PAYMENT OF CLAIMS AND DAMAGES: Should the EMPLOYER have to pay any money in respect

of sudh claims or demands as aforesaid the amount so paid and the costs incurred by the EMPLOYER shall
be charged to and paid by the CONTRACTOR and the CONTRACTOR shall not be at liberty to dispute
or question the right of the EMPLOYER to make such paymentsthetanding the same, may have been
made without the consent or authority or in law or otherwise todheary.

In every case in which by virtue of the provisions of Section 12;s&ation (i) of workmen's compensation
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106.1

106.2

Act, 1923 or other applicabprovision of Workmen Compensation Act or any other Act, the EMPLOYER

is obliged to pay compensation to a workman employed by the CONTRACTOR in execution of the
WORK, the EMPLOYER will recover from the CONTRACTOR the amount of the compensation so paid,
and without prejudice to the rights of EMPLOYER under Section 12,-Sebtion (2) of the said act,
EMPLOYER shall be at liberty to recover such amount or any part thereof by deducting it from the
Contract Performance Security or from any sum due to the CONTRR whether under this
CONTRACT or otherwise. The EMPLOYER shall not be bound to contest any claim made under Section
12, Subsection (i) of the said act, except on the written request of the CONTRACTOR and upon his giving
to the EMPLOYER full security foall costs for which the EMPLOYER might become liable in
consequence of contesting such claim.

Health and sanitary arrangements forworkers:

In respect of all labour directly or indirectly employed in the WORKS for the performance of the
CONTRACTOR's pdrof this agreement, the CONTRACTOR shall comply with or cause tmbplied

with all the rulesandregulationsof the local sanitaryand otherauthoritiesor as

framed by the EMPLOYER from time to time for the protection of health and sanitary

arrangemen ts for all workers.

The CONTRACTOR shall provide in the labour colony all amenities such as electricity, water and other
sanitary and health arrangements. The CONTRACTOR shall also provide necessary surface transportation
to the place of work and back tet colony for their personnel accommodated in the labour colony.

SECTION -IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES

107

Arbitration: 107.1 Unless otherwise specified, the matters where decision of the Engin€barge is

deemed to be final and binding as provided in the Agreement and the issues/disputes which cannot be
mutually resolved within a reasonable time, all disputes sha#feered to arbitration by Sole Arbitrator.

The Employer [APGDC (India) Ltd.] shall suggest a panel of three independent and distinguished persons
to the bidder/contractor/supplier/buyer (as the case may be) to select any one among them to act as the Solg
Arbitrator. In the event of failure of the other parties to select the Sole Arbitrator within 30 days from the
receipt of the communication suggesting the panel of arbitrators, the right of selection of the sole arbitrator
by the other party shall standrfeited and the EMPLOYER (APGDC) shall have discretion to proceed
with the appointment of the Sole Arbitrator. The decision of Employer on the appointment of the sole
arbitrator shall be final and binding on the parties. The award of sole arbitratdoesffialhl and binding

on the parties and unless directed/awarded otherwise by the sole arbitrator, the cost of arbitration
proceedings shall be shared equally by the parties. The Arbitration proceedings shall be in English language
and venue shall be Hyddrad, India. Subject to the above, the provisions of (Indian) Arbitration &
Conciliation ACT 1996 and the Rules framed there under shall be applicable. All matter relating to this
contract are subject to the exclusive jurisdiction of the court situate€dkitadain the state of Andhra
Pradesh, India. Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 1996
was enacted by the Indian Parliament and is based on United Nations Commission on International Trade
Law (UNCITRAL model law), which were prepared after extensive consultation with Arbitral Institutions
and centers of International Commercial Arbitration. The United Nations General Assembly vide
resolution 31/98 adopted the UNCITRAL Arbitration rules on 15 Decerth®é@

107.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT AND

ANOTHER AND ONE GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND
ONE PUBLIC ENTERPRISE AND ANOTHER THE ARBITRATION SHALL BE AS
FOLLOWS:

"In the event of any dispute or difference betw een the parties hereto, such dispute or
difference shall be resolved amicably by mutual consultation or through the good offices

of empowered agencies of the Government. If such resolution is not possible, then, the
unresolved dispute or difference shall b e referred to arbitration of an arbitrator to be
nominated by Secretary, Department of Legal Affairs ("Law Secretary") in terms of the
Office Memorandum No.55/3/1/75 -CF, dated the 19 t December 1975 issued by the
Cabinet Secretariat (Department of Cabinet Affairs), as modified from time to time. The
Arbitration Act 1940 (10 of 1940) shall not be applicable to the arbitration under this
clause. The award of the Arbitrator shall be binding upon parties to the dispute.
Provided, however, any party aggrieved by such award may make a further reference
for setting aside or revision of the award to Law Secretary whose decision shall bind the
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parties finally and conclusively.

Jurisdiction: 108.1 The CONTRACT shall be governed by and constructed according tavthia rce

in INDIA. The CONTRACTOR hereby submits to the jurisdiction of the Courts situatidkahadain

the state of Andhra Pradesh, India for the purposes of disputes, actions and proceedings arising out of the
CONTRACT, the courts atfakinadaonly will have the jurisdiction to hear and decide such disputed,
actions angbroceedings.

SECTION -X SAFETY CODES

109

110

111

General: 109.1 CONTRACTOR shall adhere to safe construction practice and guard against hazardous,
and unsafe working conditions and shall compith'EMPLOYER's safety rules as set forth herein. Prior

to start of construction, CONTRACTOR will be furnished copies of EMPLOYER's "Safety Code" for
information and guidance, if it has bgaepared.

Safety regulations:110.1 i) In respect of all labouwtjrectly employed in the WORK for the performance

of CONTRACTOR's part of this agreement, the CONTRACTOR shall at his own expense arrange for all
the safety provisions as per safety codes of C.P.W.D., Indian Standards Institution. The Electricity Act,
TheMines Act and such other actsagplicable.

i) The CONTRACTOR shall observe and abide by all fire and safety regulations of the

EMPLOYER. Before starting construction work CONTRACTOR shall consult with

EMPLOYER's safety Engineers or ENGINEER - IN-CHARGE a nd must make good to the
satisfaction of the EMPLOYER any loss or damage due to fire to any portion of the work

done or to be done under this agreement or to any of the EMPLOYER's existing property.

First aid and industrial injuries:

111.1 i) CONTRACTOR shall maintain first aid facilities for its employees and those of its SUB

CONTRACTOR.

i) CONTRACTOR shall make outside arrangements for ambulance service and for the

treatment of industrial injuries. Names of those providing these services shall be
furnished t o EMPLOYER prior to start of construction and their telephone numbers
shall be prominently posted in CONTRACTOR's field office.

i) All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy of

112

e)
i)
ii)

114

i)

CONTRACTOR's report covering each per sonal injury requiring the attention of a
physician shall be furnished to the EMPLOYER.

General rules: 112.1 Smoking within the battery area, tank farm or dock limits is strictly prohibited.
Violators of the no smoking rules shall be dischaiigadediatey.

Contractor's barricades: 113.1 i) CONTRACTOR shall erect and maintain barricades required in
connection with his operation to guardprotect:

Excavations

Hoisting Areas.

Areas adjudged hazardous by CONTRACTOR's or EMPLOY ERsectors.

EMPLOYER'sexisting property subject to damage by CONTRACT GRerations.

Rail Road unloading spots.

CONTRACTOR's employees and those of his SUBDNTRACTOR's shall become acquainted with
EMPLOYER's barricading practice and shall respect the provighensof.

Barricades and hazardous areas adjacent to, but not located in normal routes of travel shall be marked by
red flasher lanterns afghts.

Scaffolding: 114.1 i) Suitable scaffolding should be provided for workmen for all works that cannot safely
be done from the ground or from solid construction except such short period work as can be done safely
from ladders. When a ladder is used an extra Mazdoortshahgaged for holding the ladder and if the
ladder is used for carrying material as well, suitable footholds and handholds shall be provided on the
ladder and the ladder shall be given an inclination not steeper than 1 in 4 (1 horizonteéetichl.

Scaffolding or staging more than 4 metres above the ground or floor, swing suspended from an overhead
support or erected with stationary support shall have a guard rail properly attached, bolted, braced and
otherwise retarded at least one metre high atibg floor or platform of such scaffolding or staging and
extending along the entire length of the outside and ends thereof with only such openings as may be
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iv)

v)

115

116
a)

c)

f)

1)
2)

necessary for the delivery of materials. Such scaffolding or staging shall be so fasteneceasnivitp
from swaying from the building or structure.

Working platform, gangway and stairway should be so constructed that they should not sag unduly or
unequally and if the height of platform of the gangway or the stairway is more than 4 metres above the
ground level or floor level, they should be closely boarded, should have adequate width and should be
suitably fastened as in @bove.

Every opening in the floor of a building or in a working platform shall be provided with suitable means to
prevent thefall of persons or materials by providing suitable fencing of railing whose minimum heights
shall be 1 metre.

Safemeans of access shall be provided to all working platforms and other working places, every ladder
shall be securely fixed. No portable sim¢gidder shall be over 9 metres in length while the width between
side rails in rung ladder shall in no case be less than 30 cms for ladder upto and including 3 metres in
length. For longer ladder this width should be increased 5mm for each additidraf feregth. Uniform
steps spacing shall not exceed 30 cms. Adequate precautions shall be taken to prevent danger from
electrical equipment. No materials on any of the sites or work shall be so stacked or placed to cause danger
or inconvenience to any pers or public. The CONTRACTOR shall also provide all necessary fencing
and lights to protect the workers and staff from accidents, and shall be bound to bear the expenses of
defense of every suit, action or other proceeding of law that may be brought Ipgraon for injury
sustained owing to neglect of the above precautions and pay any damages and costs which may be awarde
in any such suit or action or proceeding to any such person or which may with the consent of the
CONTRACTOR be paid to compromise agigim by any suclperson.

Excavation and trenching: 115.1 All trenches 1.2 metres or more in depth, shall at all times be supplied
with at least one ladder for each 50 metres length or fraction thereof. Ladder shall be extended from bottom
of the trencheto atleast 1 metre above the surface of the ground. The sides of the trenches which are 1.5M
in depth shall be stepped back to give suitable slope or securely held by timber bracing, so as to avoid the
danger of sides to collapse. The excavated matestials not be placed within 1.5 metres of the edge of

the trench or half of the trench width whichever is more. Cutting shall be done from top to bottom. Under
no circumstances undermining or undetting shall be done.

Demolition/general safety:116.1 i) Before any demolition work is commenced and also during the
progress of the demolition work

All roads and open areas adjacent to the work site shall either be closed or grotabted.

No electric cable or apparatus which is liable to be a sourcangfed shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion or
flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to
render itunsafe.

All necessary personal safety equipment as considered adequate by the ENGNNEERARGE, should
be kept available for the use of the persons employed on the SITE and maintained in condition suitable for
immediate use, and the CONTRACRGhall take adequate steps to ensure proper use of equipment by
those concerned.

Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with protective
footwear and protectivgloves.

Those engaged in white washing aniding or stacking or cement bags or any material which are injurious
to the eyes be provided with protectiyeggles.

Those engaged in welding and cutting works shall be provided with protective face & eye shield, hand
gloves, etc.

Stone breakers shall Ipeovided with protective goggles and protective clothing and seated at sufficiently
safe intervals.

When workers are employed in sewers and manholes, which are in use, the CONTRACTOR shall ensure
that the manhole covers are opened and are ventilated &tleas hour before the workers are allowed to
get into the manholes, and the manholes so opened shall be cordoned off with suitable railing and provided
with warning signals or board to prevent accident ttitgic.

The CONTRACTOR shall not employ méelow the age of 18 years and women on the work of painting
with products containing lead in any form. Wherever men above the age of 18 years are employed on the
work of lead painting, the following precautions shoulddsen.

No paint containing leadrdead product shall be used except in the form of paste or readyraiate
Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or
a surface having lead paint dry rubbed aaipped.
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3) Overalls shall beupplied by the CONTRACTOR to the workmen and adequate facilities shall be provided
to enable the working painters to wash them during and on cessatiorkof

i)  When the work is done near any place where there is risk of drowning, all necessarggaifatyent
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in
danger and adequate provision should be made for prompt first aid treatment of all injuries likely to be
sustained during the course of therk.

iv)  Use of hoisting machines and tackles including their attachments, anchorage and supports shall conform to
the following standards aonditions:

a) These shall be of good mechanical construction, sound materials and adequate strength and freatfrom pate
defect and shall be kept in good working order.

b)  Every rope used in hoisting or lowering materials or as means of suspension shall be of durable quality and
adequate strength and free from patiafects.

c) Every crane driver or hoisting appliance operatwll be properly qualified and no person under the age of
21 years should be in charge of any hoisting machine including any scaffolding, winch or give signals to
theoperator.

d) In case of every hoisting machine and of every chain ring hook, shackle|,savid pulley block used in
hoisting or lowering or as means of suspension, the safe working load shall be ascertained by adequate
means. Every hoisting machine and all gears referred to above shall be plainly marked with the safe
working load of the coritions under which it is applicable and the same shall be clearly indicated. No part
of any machine or any gear referred to above in this paragraph shall be loaded beyond safe working load
except for the purpose tasting.

e) In case of departmental machittee safe working load shall be notified by the ENGINEENRCHARGE.

As regards CONTRACTOR's machines, the CONTRACTOR shall notify the safe working load of the
machine to the ENGINEEIRN-CHARGE whenever he brings any machinery to SITE of WORK and get
it verified by the Engineeconcerned.

v)  Motors, gears, transmission lines, electric wiring and other dangerous parts of hoisting appliances should
be provided with efficient safeguards. Hoisting appliances should be provided with such means as to reduce
to minimum the accidental descent of tlwad, adequate precautions should be taken to reduce the
minimum risk of any part or parts of a suspended load becoming accidentally displaced. When workers are
employed on electrical installations which are already energised, insulating mats, weariet apglaias
gloves, sleeves, and boots as may be necessary should be provided. The workers shall not wear any rings|,
watches and carry keys or other materials which are good conductbestoicity.

vi)  All scaffolds, ladders and other safety devices mertioor described herein shall be maintained in safe
conditions and no scaffolds, ladder or equipment shall be altered or removed while it is in use. Adequate
washing facilities should be provided at or near placesdi.

vii)  These safety provisions shouldfm@ught to the notice of all concerned by displaying on a notice board at
a prominent place at the wespot. The person responsible for compliance of the safety code shall be
named therein by theONTRACTOR.

viii)  To ensure effective enforcement of the rulesl aegulations relating to safety precautions, the
arrangements made by the CONTRACTOR shall be open to inspection by the Welfare Officer,
ENGINEERIN- CHARGE or safety Engineer of the Administration or thhepresentatives.

iX)  Notwithstanding the above clas there is nothing in these to exempt the CONTRACTOR for the
operations of any other Act or rules in force in the Republic of India. The work throughout including any
temporary works shall be carried out in such a manner as not to interfere in any wegyewbawith the
traffic on any roads or footpath at the site or in the vicinity thereto oreaisfing works whetherthe
propertyof the Administrationor of a third party.In additionto

the above, the CONTRACTOR shall abide by the safety code provision as per C.P.W.D. Safety
code and Indian Standard Safety Code from time to time.

117 Care in handling inflammable gas:

117.1 The CONTRACTOR has to ensure all precautionary measures and exercise utmost care in handling the
inflammable gas cylinder/inflammabliguids/paints etc. as required under the law and/or as advised by
the fire Authorities of th& MPLOYER.

118 Temporary combustible structures:
118.1 Temporary combustible structures will not be built near or around siterk

119 Precautions against fire: 119.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire
Buckets and drums at worksite as recommended by ENGINEEBHARGE. They will have to ensure
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121

all precautionary measures and exercise utmost care in handling the inflamgasabéylinders/
inflammableliquid/ paintsetc. asadvisedby ENGINEERIN-CHARGE. Temporary combustible
structures will not be built near or around the work -site.

Explosives: 120.1 Explosives shall not be stored or used on the WORK or on the SITE by the
CONTRACTOR withouthe permission of the ENGINEERI-CHARGE in writing and then only in the
manner and to the extent to which such permission is given. When explosives are required for the WORK
they will be stored in a special magazine to be provided at the cost of theRXINDR in accordance

with the Explosives Rules. The CONTRACTOR shall obtain the necessary licence for the storage and the
use of explosives and all operations in which or for which explosives are employed shall be at sole risk
and responsibility of the CONRACTOR and the CONTRACTOR shall indemnify the EMPLOYER
against any loss or damage resulting directly or indirectly therefrom.

Mines act: 121.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety
provisions as requiredy the ENGINEERIN-CHARGE in respect of all labour directly employed

for performance of the WORKS and shall provide all facilities in connection therewith. In case
the CONTRACTOR fails to make arrangements and provides necessary facilities as aforesaid,
the ENGINEER-IN- CHARGE shall be entitled to do so and recover the costs thereof from the
CONTRACTOR.

121.2 Failure to comply with Safety Code or the provisions relating to report on accidents

122

123
123.1

124
124.1

and to grant of maternity benefits to female workers shall make the CONTRACTOR
liable to pay Company Liquidated Damages an amount not exceeding Rs.50/ - for each
default or materially incorrect statement. The decision of the ENGINEER -IN-CHARGE
in such matters based on reports from the Inspecting Officer or from representati ves of

ENGINEER -IN-CHARGE shall be final and binding and deductions for recovery of such
Liguidated Damages may be made from any amount payable to the CONTRACTOR from

all the provisions of the Mines Act, 1952 or any statutory modifications or re -enactment
thereof the time being in force and any Rules and Regulations made thereunder in
respect of all the persons employed by him under this CONTRACT and shall indemnify

the EMPLOYER from and against any claim under the Mines Act or the rules and
regulations fra med thereunder by or on behalf of any persons employed by him or
otherwise.

Preservation of place:122.1 The CONTRACTOR shall take requisite precautions and use his best
endeavours to prevent any riotous or unlawful behaviour by or amongst his workatharslemployed

or the works and for the preservation of peace and protection of the inhabitants and security of property in
the neighborhood of the WORK. In the event of the EMPLOYER requiring the maintenance of a Special
Police Force at or in the vicipibf the site during the tenure of works, the expenses thereof shall be borne
by the CONTRACTOR and if paid by the EMPLOYER shall be recoverable fro@@i¢TRACTOR.

Outbreak of infectious diseases:

The CONTRACTOR shall remove from his camp such lalamg their facilities who refuse protective
inoculation and vaccination when called upon to do so by the ENGINEERHARGE's representative.
Should Cholera, Plague or other infectious diseases break out the CONTRACTOR shall burn the huts,
beddings, clotes and other belongings or used by the infected parties and promptly erect new huts on
healthy sites as required by the ENGINEEBR CHARGE failing which within the time specified in the
Engineer's requisition, the work may be done by the EMPLOYER arabgtehereof recovered from the
CONTRACTOR.

Use of intoxicants:

The unauthorisedale of spirits or other intoxicants, beverages upon the work in any of the buildings,
encampments or tenements owned, occupied by or within the control of the CONTRACTOR or any of his
employee is forbidden and the CONTRACTOR shall exercise his influemteuthority to the utmost
extent to secure strict compliance with this condition. In addition to the above, the CONTRACTOR shall
abide by the safety code provision peiC.P.W.D. safety code and Indian Standard Code framed
from time to time.
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PROFORMA F OR CONTRACT AGREEMENT

FOA/LOA No. APGDC/ Dated

Contract Agreement for the work  of of Andhra Pradesh
Gas Distribution Corporation Ltd. Limited (APGDC) made on between (Name
and Address) hereinafter called

the "CONTRACTOR" (which term shall unless excluded by or repugnant to
the subject or context include its successors and permitted assignees) of the

one part and APGDC hereinafter called the "EMPLOYER" (which term shall,
unless excluded by or repugnant to the subject or context includ e its
successors and assignees) of the other part.

WHEREAS

The EMPLOYER being desirous of having provided and executed certain work mentioned,
enumerated or referred to in the Tender Documents including Letter Inviting Tender, General
Tender Notice, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, Plans, Time Schedule of completion of jobs, Schedule of Rates,
Agreed Variations, other documents has calledremder.

The CONTRACTOR has inspected the SITE andaundings of WORK specified in the
Tender Documents and has satisfied himself by careful examination before submitting his
tender as to the nature of the surface, strata, sodssilland ground, the form and nature of

site and local conditions, the gotities, nature and magnitude of the work, the availability of
labour and materials necessary for the execution of work, the means of access to SITE, the
supply of power and water thereto and the accommodation he may require and has made
local and indepndent enquiries and obtained complete information as to the matters and
thing referred to, or implied in the tender documents or having any connection therewith and
has considered the nature and extent of all probable and possible situateyss, del
hindrances or interferences to or with the execution and completion of the work to be carried
out under the CONTRACT, and has examined and considered all other matters, conditions
and things and probable and possible contingencies, and geratatmatters incidental
thereto and ancillary thereof affecting the execution and completion of the WORK and
which might have influenced him in making his tender.

The Tender Documents including the Notice Letter Inviting Tender, General Conditions
of Contract, Special Conditions of Contract, Schedule of Rates, General Obligations,
SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter

of Acceptance of Tender and any statement of agreed variations with its enclosures copies
of which are hereto annexed form part of tBONTRACT though separately set out
herein and are included in the expression "CONTRACT" wherever heseih

AND WHEREAS

The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and
the execution of the said WORK at the rates stated in the schedule of quantities

of the work and finally approved by EMPLOYER (hereinafter called the
"Schedule of Rates") u pon the terms and subject to the conditions of
CONTRACT.

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND
DECLARED AS FOLLOWS: -
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AND

In consideratiorof the paymentto be madeto the CONTRACTORfor the WORK to be
executed by him, the CONTRACTOR hereby covenants with EMPLOYER that the
CONTRACTOR shall and will duly provide, execute and complete the said work and shall
do and perform all other acts and things in@@NTRACT mentioned or described which

are to be implied there from or may be reasonably necessary for the completion of the said
WORK and at the said times and in the manner and subject to the terms and conditions or
stipulations mentioned in thleontract.

In consideration of the dugrovision execution and completion of the said WORK,
EMPLOYER does hereby agree with tilEONTRACTOR that theEMPLOYER will pay

to the CONTRACTOR the respective amounts for the WORK actually done by him and
approved by the EMPLOYER at the Schedule of Rated such other sum payable to the
CONTRACTOR under provision of CONTRACT, such payment to be made at such time
in such manner as provided for in the CONTRACT.

In consideration of the due provision, execution and completion of the said WH@RK t
CONTRACTOR does hereby agree to pay such sums as may be due to the EMPLOYER for
the services rendered by the EMPLOYER to the CONTRACTOR, such as power supply,
water supply and others as set for in the said CONTRACT and such other sums as may
become payale to the EMPLOYER towards the controlled items of consumable materials

or towards loss, damage to the EMPLOYER'S equipment, materials construction plant and
machinery, such payments to be made at such time and in such manner as is provided in the
CONTRACT.

It is specifically and distinctly understood and agreed between the
EMPLOYER and the CONTRACTOR that the CONTRACTOR shall have no
right, title or interest in the SITE made available by the EMPLOYER for
execution of the works or in the building, structures or work executed

on the said SITE by the CONTRACTOR or in the goods, articles, materials

etc., brought on the said SITE (unless the same specifically belongs to

the CONTRACTOR) and the CONTRACTOR shall not have or deemed to
have any li en whatsoever charge for unpaid bills will not be entitled to
assume or retain possession or control of the SITE or structures and the
EMPLOYER shall have an absolute and unfettered right to take full
possession of SITE and to remove the CONTRACTOR, their servants,
agents and materials belonging to the CONTRACTOR and lying on the
SITE.

The CONTRACTOR shall be allowed to enter upon the SITE for execution of

the WORK only as a licensee simpliciter and shall not have any claim, right,

title or interest in th e SITE or the structures erected thereon and the
EMPLOYER shall be entitled to terminate such license at any time without
assigning any reason.

The materials including sand, gravel, stone, loose, earth, rock etc., dug up

or excavated from the said SITE shall, unless otherwise expressly agreed
under this CONTRACT, exclusively belong to the EMPLOYER and the
CONTRACTOR shall have no right to claim o ver the same and such
excavation and materials should be disposed off on account of the
EMPLOYER according to the instruction in writing issued from time to time
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by the ENGINEER -IN-CHARGE.

In Witness whereof the parties have executed these presents in the day and
the year first above  written.

Signed and Delivered for and on Signed and Delivered for and

on behalf of EMPLOYER. on behalf of the CONTRACTOR.
APGDC (NAME OF THE CONTRACTOR)
Date : Date :
Place: Place:

IN PRESENCE OF TWO WITNESSES
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SECTION VII |

SCHEDULE OF RATES (SOR)
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SECTION VIII

Schedule of Rates

Unit Price Total Unit Price
Inclusive of all Amount of inclusive of all Quantity Total Price (Rs.)
but exclusive of GST (Rs.) taxes & duties (Man Month) including GST

GST (Rs.) (Rs.)

SOR No. Item Description UOM

0 (ii) (iii) (iv) v) = (iii) + (iv) (vi) (Vi) = (V)x(vi)

Inspection at spreads duriy
Pipeline laying, Statiof
Construction works an|
commissioning, etc. for Kakinada
1 Srikakulam Pipeline Project Phag Man-month 18
1. (from Kakinada to Viza(
consisting of 180 Kms consists of
Spreads & one TPl shall be
deployed for each Spread)

Grand Total

Grand Total in Words:

Name, Signature & Seal of the TPIA

Note:
1. Rates quoted are including Boarding & Lodging of TPI in each spread
2. Vehicle for site movement of TPI shall be provided by APGDC
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